
 

OFFICE OF THE SUPERINTENDING ENGINEER 

WEST CIRCLE 

MUNICIPAL ENGINEERING DIRECTORATE 

GOVERNMENT OF WEST BENGAL 

3
rd

. Floor, Patal Bazar , Tinkonia Bus Stand  

    Purba Bardhaman , PIN – 713101 

  Ph. No. – 0342 2664323, email :- sewcmed@gmail.com 

 

 

Memo. No. MED/ SE (W) /589 / W -211 / 15 Pt. V                                       Dated.  28.12.2020                                                                                             

NOTICE INVITING e-TENDER 
Notice Inviting e-Tender No 03 of 2019-2020(3rd call) 

of The Superintending Engineer, West Circle, Municipal Engineering Directorate, Government of West Bengal.  
 
 

The Superintending Engineer , West Circle, Municipal Engineering Directorate, 
Government of West Bengal invites e-tender on Percentage Rate Basis for the works detailed in the table below.  

 
 
                                            (Submission of Bid through online) 

List of Schemes: 

Sl.  No Name of the work Estimated Amount 
Earnest  

Money 

Price of 

agreement papers 

consisting of 

Technical & 

Financial Bid 

documents and 

other annexures 

and W.B. Form 

No. 

2911(ii) 

Period of  

Completion 

Name of  

the  

Concerned  
Division Eligibility of  

Contractor 

Defect  

Liability  

Period 



 

 

NB: - (i) Intending Tenderer will not have to pay the cost of tender documents for the purpose of participating in e-tendering, but the 

successful L1 (Lowest) Bidder will have to pay the cost of tender documents of 5 (five) sets @ price mentioned in the list of 

scheme of NIeT during purchase of tender documents for execution of agreement as per notification no. 452 – A / PW / O / 

10 C – 35 / 10 dated 26.07.2011 of the Secretary, to the Govt. Of West Bengal & subsequent no.199-CRC/2M-10/2012 

dated 21/12/2012 of the Secretary, Public Works Department, CRC Branch, and Government of West Bengal. In case of any 

contractor (L1) expressed his / her willingness to have extra copy of the standard contract forms, only one spare copy of 

standard contract form may on payment of prescribed price be supplied to a contractor or firm of contactors, eligible to 

tender in a specific work on receipt of written requisition well in advance for the same. In case of the works in the open 

tenders an earnest money amounting to 2% (two percent) of the estimated value of work for which tender has been called 

for, shall have to be deposited by all intending tenderers. In any case Fixed Permanent Security Deposit will not be 

entertained as an earnest money. Bidder intending to participate in more than one work shall have to pay earnest money 

and have to pay price of agreement papers separately while making agreement, for each and individual tender. 

 

 

   

(ii) Enlistment of Contractors has been abolished as per Govt. order no. 1177-F(Y) dated 28/02/2014. 

(iii) Intending tenderer shall have to apply separately for each work of this NIT. Bidders are requested to upload the files 

of relevant work(s) for which he intend to participate. 

(iv) Payment to the contractor for the work shall be made through the State Mission Director, DAY-NULM and Director, SUDA, 

West Bengal. Nodal Engineer-in-Charge (Executive Engineer Civil of the concerned Division, MED) of the work will  

recommend and submit the „passed for payment‟ Bill to the State Mission Director, DAY-NULM and Director, SUDA, West 

Bengal 

1. In the event of e-Filling, intending bidder may download the tender document from the website https://wbtenders.gov.in 

directly with the help of Digital Signature Certificate. EMD has to be deposited by the bidder through the following payment 

mode as per memorandum of the Finance Department vide No. 3975-F(Y) dated 28thJuly, 2016 read with Finance Department 

vide No. 5688-F(Y)dt.03.11.2016. 

1.1. Net banking (any of the banks listed in the ICICI Bank Payment gateway) in case of payment through ICICI bank payment 

gateway. 

1 

 

Construction of Three Storied 

Shelter for Urban Homeless 

Under National Urban 

Livelihood Mission within 

Sainthia Municipality. ( Mouza-

Muradihi , J.L No.- 97 , Plot No.- 

892 , Ward No. 07 Latitude-

23.560 N, Longitude-87.410 E 

within Sainthia Municipality 

and under Birbhum District.)  

 

Rs.16075244.00 [Civil 

including Plumbing & 

sanitation= Rs.15077809 

and Electrical= 

Rs.997435]  
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Rs.5005.00  

(see note 

below) 

Nine (09) 
months from the 
date of issue of 

work order. 

Birbhum 

Division, 

M.E. Dte.. 

Govt. of W.B. 

Bonafide Eligible 

contractor through pre-

qualification having 

necessary eligibility as 

mentioned below 

05 (five) year(s). 

https://wbtenders.gov.in/


 

1.2. RTGS/NEFT in case of offline payment through bank account in any bank. (Details of which has been 

narrated in“Instruction to Bidders”). 

Modalities regarding receiving performance Bank Guarantee will be as detailed in Finance Department memorandum No. 2691-

E(Y) dt.02.05.2017. 

Tender document may be download from website & submission of Technical Bid / Financial Bid as per Tender time schedule 

stated in “Date & Time Schedule”. 

The documents submitted by the bidders should be indexed and also should be according to his / their Firm name. 

1.1.A bidder desirous of taking part in a tender shall login to the e-Procurement Portal of the Government of West Bengal 

https://wbtenders.gov.in using his login ID and Password and thereafter may download the tender document consisting of this 
N.I.T., Instruction to Bidders (Section – A), different Forms & Affidavits (Section - B), Special Terms & Conditions (Section-C), 
Specification of Work (Section – D), Additional Terms & Conditions and specification for Electrical works (Section -E)& Schedule of 
Works (BOQ), W.B. Form No. 2911(ii) and Addenda & Corrigenda (if any) from the website directly with the help of Digital 
Signature Certificate. 

1.2 Earnest Money: An earnest money amounting to 2 %( two percent) of the estimated value of work for which tender has been 

called for, shall have to be deposited by all intending tenderers. In any case Fixed Permanent Security Deposit will not be 

entertained as an earnest money. 

As per G.O. No. 3975-F(Y) dated 28.07.2016 of the Secretary, Audit Branch, Finance Department a bidder should initiate payment 
of pre-defined EMD for the tender by selecting from either of the following payments modes : 

2. The amount of pre-defined Earnest Money is to be submitted online in the following payments modes: 

2.1. Net banking (any of the banks listed in the ICICI Bank Payment gateway) in case of payment through ICICI bank payment 

gateway. 

2.2. RTGS/NEFT in case of offline payment through bank account in any bank. (Details of which has been 

narrated in “Instruction to Bidders”). 

3. Eligibility criteria for participation in tender: 

3.1.Requirement of Credentials:(Credential criteria should satisfy both Civil & 

Electrical part separately) 

3.1.1    For 3rd   call of NIT:   

   3.1.1.1.  Intending tenderers should produce credentials of a similar nature of 
Completed work at least one work of the minimum value of 20% (twenty percent) of the estimated 

amount during 5 (five) years prior to the date of issue of the tender notice 

 

   
or 

 3.1.1.2. Intending tenderers should produce credentials of one single running 
work of similar nature which has been completed to the extent of 70% (seventy percent) or more 

and value of which is not less than the desired value at (3.1.1.1.) above; 

https://wbtenders.gov.in/


 

 

In case of running works, only those tenderers who will submit the certificate of satisfactory running work from the 

concerned Executive Engineer, or equivalent competent authority will be eligible for the tender. In the required 

certificate it should be clearly stated that the work is in progress satisfactorily and also that no penal action has been 

initiated against the executed agency, i.e., the tenderer. As per Go no. No. 03-A/PW/O/10C-02/14 Dated: 

12.03.2015. 

3.1.2 Annual Turn Over – will be as per below table 

 

Annual turn over  20% of amount put 

to Tender  

  (I.e. FY 2015-2016, 2016-2017 , 2017-2018, 2018-2019 & 2019-2020). 

Note. Annual turnover should be any one year of  the last five financial years  

3.1.3  Bank solvency Certificate will be as per below table 

Bank solvency  20% of amount put 

to Tender  

3.1.4 Bank solvency should be issued during financial year 2020-2021  

        3.2. Other terms and conditions of the credentials: 

3.2.1. Payment certificate will not be treated as credential; 

3.2.2. Credential certificate issued by the Executive Engineer or equivalent or competent authority of a State / Central 

Government, State / Central Government undertaking, Statutory / Autonomous bodies constituted under the 

Central / State statute, on the executed value of completed / running work will be taken as credential. 

No credential will be considered as valid unless it is supported by work order, price schedule or BOQ of work 

and completion certificate mentioning the date of completion issued by the competent authority not below the 

rank of Executive Engineer or equivalent or competent authority of a State / Central Government, State / 

Central Government undertakings, Statutory / Autonomous bodies constituted under the Central / State 

Statute. The completion certificate should indicate the value of the work (equal to booked expenditure). 

N.B. The credential certificate for completed works should contain (a) Name of work (b) Estimated Amount(c) 

Tendered amount, (d) Value of executed work (e)Date of Completion of project along with telephone 

number &detail address for communication of client must be indicated in the Credential Certificate.[Non 

Statutory Documents] 

3.2.3. The prospective bidders will have in their full time engagement experienced technical personnel, the minimum 

being one Civil Engineering Degree holder, one Civil Engineering Diploma holder. 



 

(Authenticated documents in respect of qualification and engagement for this work will have to be furnished 

for Technical Evaluation); 

[Non Statutory Documents] 

 

3.2.4. PAN Card, Valid Professional Tax Deposit Challan, Valid Trade License, valid 15-digit Goods and Service Tax payer 

Identification Number (GSTIN) under GST Act. 2017 with relevant document(s) and any other(s) if applicable 

to be accompanied with the Technical Bid document. 

[Non Statutory Documents] 

3.2.5. The prospective bidders or any of their constituent partner(s) should not have abandoned any work during the last 3 

(three) years from the date of publishing of this NIeT. Such abandonment or rescission will be considered as 

disqualification towards eligibility (a declaration in this respect through Affidavit will have to be furnished by the 

prospective bidders without which the  

 technical bid will be treated as non-responsive. Neither prospective bidder nor any of constituent partner(s) 

should have been debarred to participate in tender(s) by the any Department, Government of West Bengal 

during the last 2 (two) years prior to the date of this NIeT. Such debarment will be considered as disqualification 

towards eligibility. (A declaration in this respect has to be furnished by the prospective bidders as per prescribed 

format without which the Technical Bid shall be treated non-responsive). 

3.2.6. The Bidder's Net Worth for the last year calculated on the basis of capital, profit and free reserve available to the 

firm should be positive. 

3.2.7. In case of Proprietorship and Partnership Firms and Company the Tax Audited Report in 3CD Form to be furnished 

along with Balance Sheet and Profit and Loss Account and all schedules forming the part of Balance Sheet and 

Profit & Loss Account. Tax Audited Report, Balance Sheet and Profit & Loss Account including all schedules 

forming the part of Balance Sheet and Profit & Loss Account should be in favour of applicant. 

[Non Statutory Documents] 

3.2.8. Requirement of Machineries: 
Following criteria regarding machineries and equipment to be used in different types of works should be 

adhered to: 

  3.2.8.1. Plant Machineries and Equipment should be owned or arranged through lease hold 

agreements by the bidders. For Leased Plant & Machineries, scanned copy of registered / notarised lease 

agreement is to be submitted. 

 3.2.8.2. Conclusive proof of ownership (Tax Invoice, Way Bill, Delivery Challan) 
for each plant and machinery in working condition shall have to be submitted. 

 3.2.8.3. In case of advance payment for purchase of Batch type Mixing Plant, 
proof of advance payment receipt from the manufacturer should be produced and in that case at 

least 25% (twenty five percent) payment against the total cost of the plant / machineries have to be 

made by the bidders. 

 3.2.8.4. If the machineries have been engaged in other works, then name of 



 

client along with his contact number and email address should be furnished in the declaration by the 

intended tenderer and the present location (working place) should also be given with tentative date 

of release of plant & machineries. 

 3.2.8.5. In case of Building Works: 

Initially for concrete batching and mixing plant, concrete mixer with integral weigh batching facility 

maximum age of the plants, machineries will be 5 (five) years as on the date of publication of NIeT. 

It may be extended up to 7 (seven) years after getting fit certificate from the manufacturer and 

this certificate should be produced at the time of submission of bid. All other machineries and 

equipment should be in running condition. 

All plants, machineries and equipment will be verified by the competent authority before execution 

of the work. 

 The prospective bidders should own or arrange through lease hold agreement the required plant and 

machineries of prescribed specifications as shown and mentioned in format [Section- B]. A statement should be 

submitted mentioning present location of installation of the said main Plant and machinery, as mentioned, in specified 

format in Section B, Form-IV. If necessary, authority / Bid Evaluation Committee may inspect Plant and Machineries 

physically or call for the original documents as proof of Ownership in favour of owner / less or of the same. 

[Non Statutory Documents] 

3.2.9. Registered Unemployed Engineers‟ Co-operative Societies / Unemployed Labour Co-operative Societies are 

required to furnish valid Bye Law, Current Audit Report, Certificate of Registration and Valid Clearance 

Certificate from A.R.C.S. for the year 2016/2017 Professional Tax Deposit Challan for the Financial Year 2019-

2020, PAN Card, Valid 15-digit Goods & Service Tax Payer Identification Number (GSTIN) under GST Act, 

2017 with relevant document with up-to-date return along with other relevant supporting papers. 

[Non Statutory Documents] 

3.2.10. Joint Ventures will not be allowed for works upto 25 Crores. For work more than 25 Crores in case of a joint 

venture, Lead Member of such joint venture will be required to meet 60% (sixty percent) of required Bid 

Capacity and each of the Joint Venture Members will be required to meet at least 30% (thirty percent) of 

requirement of BID Capacity. Bid Capacity of all the members in total should be at least 100% (one hundred                                                                                                                                                                                                                                                                                                                       

percent) of required Bid Capacity. 

3.2.11. As per memorandum no. 311-W(c)/1M-132/15 dated.28.03.2018 of PWD, for building works worth value less than 

Rs. 25 Crore & which are predominantly Civil work in nature with electrical components less than 25% of the                                                                                                                                                         
estimated amount put to tender, the Civil contractor is allowed to submit an agreement in non-judicial stamp 
paper of requisite value with an electrical contractor for execution of the electrical components of the work. In 
that case the electrical contractor will have to qualify for all requirements set forth in the e-NIT for electrical 
works including credential, electrical supervisor‟s certificate of competency (SCC)part no 1,,4,7A 7 11 etc. The 
Civil contractor will have to qualify for all requirements set forth in the e-NIT including requisite credential for 
Civil component of such works but excluding credential and SCC requirements for electrical works. However the 
onus and full responsibility of execution of the total work (Civil & Electrical) will be on the civil contractor who will 
execute the agreement with the Department. Payment will also be made to the civil contractor only.  . 



 

3.2.12. A prospective bidder shall be allowed to participate in the particular Job either in the capacity of individual or as a 

partner of a firm. If found to have applied severally for a single job, all his applications will be rejected for that 

job, without assigning any reason thereof. 

3.2.13. A partnership firm will have to furnish the registered partnership deed and a company will have to furnish the 

Article of Association and Memorandum. 

[Non Statutory Documents] 

Where an individual person hold a digital certificate in his / her own name duly issued to him / her against the 

company or the firm of which he / she happens to be a director or partner, such individual person shall, while 

uploading any tender for and on behalf of such company or firm, invariably upload a copy of registered power 

of attorney showing clear authorization in his / her favour, by the rest of the directors of such company or the 

partner of such firm, to upload such tender. The power of attorney shall have to be registered in accordance 

with the provision of the Registration Act.1908 as per G.O. no. 61/SPW/12 dated 08/06/2012. 

3.2.14. Partnership Firm, Company Limited Firm, Private Company Limited Firm shall be registered by the 

respective competent authority from the Registrar of Firms, Society, Non-Trading Corporation, 

Registrar of Companies etc. & copy of Registration Certificate (with allotment of Registration No.) will 

have be submitted, otherwise the Technical Bid will not be considered for qualification & Financial Bid 

shall not be opened. 

4. The successful bidder will have to establish field testing laboratory equipped with requisite instruments in conformity with relevant 

code of practice and technical staff according to the requirements of works to be executed. The executing agency will have to 

produce satisfactory test report of all the materials of the work as well as on samples collection jointly by him and concerned 

authority of the Engineer-in-Charge from all completed / ongoing items of works as per relevant codes of practice at his own cost 

from any Govt. approved / Govt. testing laboratory during execution of works. The successful bidder will have to bring all 

requisite plants and mechanical equipment and / or technical personnel and / or laboratory and field testing machineries and 

equipment for all the items of work as per BOQ and / or as per relevant IS / IRC Codes of practice and / or as per direction of the 

Engineer-in-Charge and / or as per relevant PWD Schedule of Rates at the time of execution of work at site even if upon technical 

evaluation he is declared as “qualified” without having all the requisite plants and mechanical equipment and / or technical 

personnel and / or laboratory and field testing machineries and equipment at the time of submission of tender. 

5. The payment will be made as and when fund is available from the concerned source. No claim whatsoever for delay in payment, 

if any, will be entertained. Retention money towards performance Security amount to 10% (ten percent) of the value of the work 

will be deducted from the running account bill of the tender as per prevailing order. No interest will be paid on security deposit. 

All bills should be raised to the concerned Treasury or Pay & Accounts Officers within a fortnight of receipt in the Divisional 
Office(s) and the Sub-Divisional Office(s) should be required to submit bill(s) to the Divisional Office(s) with 15 (fifteen) days of 
receipt from Section Office(s) if they are reserved for check measurement and within 7 (seven) days says if not so reserved. The 
Section Office(s) should be required to submit bills to the Sub-Divisional Office(s) within 7 (seven) days after submission / claim 
of the bills by the Contractor / Agency. 

6. Constructional Labour Welfare CESS @ 1% (one percent) of cost of construction will be deducted from the bill(s) of the 

contractor(s) on all contracts awarded on or after 01/11/2006 in pursuance with G.O. no. 599A/4M-28/06 dated 27/09/2006. 

GST, Royalty & all other Statutory levy / CESS will have to be borne by the contractor & the schedule of rates are inclusive of all 

the taxes & CESS stated above as per rule. 



 

Successful Tenderers will be required to obtain valid Registration Certificate &Labor License from respective Regional Labour 

Offices where construction work by them are proposed to be carried out as per Clauses U/S 7 of West Bengal Building & other 

Construction Works‟ Act, 1996 and U/S 12 of Contract Labour Act. 

Successful tenderers will be required to observe the following conditions strictly: 

6.1. Employees‟ Provident Fund and Miscellaneous Provisions Act, 1952 and Employees State Insurance Act, 1948 should be 

strictly adhered to wherever such Acts become applicable. 

6.2. Minimum wages to the workers shall be paid according to the rates notified and / or revised by the State Government from 

time-to-time under the Minimum Wages Act, 1948 in respect of scheduled employments, within the specified time as per 

law. Payment of bonus, wherever applicable, has to be made. 

6.3. Adequate safety and welfare measures must be provided as per the provisions of the Building and other Construction 

Workers‟ (Regulation of Employment & Conditions of Service) Act, 1996 read with West Bengal Building and Other 

Construction Workers (Regulation of Employment and Conditions of Service) Rules, 2004. 

6.4. All liabilities arising out of engagement of workers are duly met before submission of bills for payment. 

If there is any violation of any or all the relevant above criteria during execution of the job, it will render the concerned 

agencies ineligible for the work then and there or at any subsequent stage as may be found convenient. 

7. Adjustment of Price (increase or decrease) Vide Notification No.23-CRC/2M-61/2008 dated 13/03/2009 & Notification No. 38-

CRC/2M-61/2008 dated 20/04/2009 shall not be applicable. Since BOQ for the works under this NIeT is based upon the schedule 

of rates of Public Works Directorate, Government of West Bengal with Addendum & Corrigendum as mentioned hereinafter, the 

bidders shall quote their rate (percentage above / below / at par) accordingly considering that no escalation and / or price 

adjustment will be allowed by the Department thereto under any circumstances. 

8. No Mobilisation Advance and Secured Advance will be allowed. Agencies shall have to arrange required land for installation 

of Plant & Machineries, (specified for each awarded work, storing of materials, labour shed, laboratory etc. at their own cost and 

responsibility nearest to the work site. The agencies will have to install the above machineries on the site within 45 (forty five) 

days from this end positively with application of Tender. 

9. Bids shall remain valid for a period not less than 120 (one hundred twenty) days from the last date of submission of Financial 

Bid / Sealed Bid. In case of inadvertent typographical mistake found in the specified schedule of rates / BOQ, the same will be 

treated to be so corrected as to conform to the relevant schedule of rates prevailing at the time of floating of tender and / or 

technically sanctioned estimate. No claim whatsoever for such inadvertent typographical mistake will be entertained. 

10. All materials required for the proposed scheme as mentioned including bitumen (all grade), bitumen emulsion, cement & steel 

(which ever applicable)will have be of specified grade & approved brand in conformity with relevant code of practice (latest 

revision) & manufactured accordingly & will have to be procured & supplied by the agency at his / their own cost including all 

taxes. Authenticated evidence for purchase of bitumen, bitumen emulsion, cement and steel are to be submitted along with 

challan and test certificate. In the event of further testing opted by the Engineer-in-Charge, such testing from any Government 

approved / Government Testing Laboratory will have to be conducted by the agency at his/their own cost. VG 30 / VG 40 grade 

paving bitumen, as the case may be, of I.O.C.L/ B.P.C.L/ H.P.C.L will be permitted as Straight run Bitumen. All steel materials to 

be used for the work should be SAIL / TATA / RINL unless otherwise mentioned specifically in the BOQ. 

11. Date & Time Schedule: 



 

Sl.  
No. Particulars Date and Time 

1 
Date of publishing NIeT 

Documents.(online) (Publishing Date) 
28.12.2020 

From 5:30 P.M. onwards. 

2 
Tender Document download start date and time. 

(online) 
28.12.2020 

From 6:30 P.M. onwards. 

3 

Pre Bid Meeting with the intending Bidders. (Optional 

for the bidders) 

11.01.2021 at 01:00 P.M. 

At office of The Superintending Engineer, West Circle, Municipal 

Engineering Directorate, Government of West Bengal , Patal Bazar, 

3rd Floor,Tinkonia,Purba Bardhaman,Pin-713101 
(The intending bidders may send their queries, if any 

t h r o u g h  e-mail sewcmed@gmail.com  on or 

before pre-bid meeting. If intending bidders remain 

absent in the pre-bid meeting; their queries if any may 

not be accepted in this regards and claim of bidders 

for queries may not be entertained and replied in 

future.) 

4 
Start Date of Bid Submission.  

(Technical and Financial) (online) 
29.12.2020 

From 10:00 A.M. onwards. 

5 
Closing date and time of Bid submission 

(Technical and Financial) (online). 

27.01.2021 

upto 05:00 P.M. 

6 
Date and time of opening of Technical 

Proposals (online). 
01.02.2021 after 12:00 Noon 

7 
Date and time of uploading of list of  

Technically qualified bidders.(online) Will be notified later on. 

8 
Date of uploading of final list of technically 
qualified bidders after disposal of appeals, if any. Will be notified later on. 

9 
Date and time of opening of Financial 

Proposal (online). Will be notified later on. 

 

12. There will be no provision of Arbitration. 

mailto:sewcmed@gmail.com


 

Clause 25 of West Bengal Form No. 2911(ii) is modified vide notification no. 8182-F(Y) dated 26/09/2012 of Finance 

Department, Govt. of West Bengal, as follows: 

“Except where otherwise provided in the contract all question and disputes relating to the meaning of the specifications, designs, 

drawings and instructions herein before mentioned and as to the quality of workmanship or materials used on the work or as to 

any other question, claim, right, matter or thing whatsoever, in any way arising out of relating to the contracts designs, drawings, 

specifications, estimate, instructions, orders or these conditions or otherwise concerning the works, or the executions or failure to 

execute the same, whether arising during the progress of the work, or after the completion or abandonment thereof shall be dealt 

with as mentioned hereinafter; 

If the contractor considers any work demanded of him to be outside the requirements of the contract, or disputes any 

drawings, record or decision given in writing by the Engineer-in-Charge on any matter in connection with or arising out of the 

contract or carrying out of the work, to be unacceptable, he shall promptly within 15 (fifteen) days request the Chairman of the 

Dispute Redressal Committee in writing for written instruction or decision. Thereupon, the Dispute Redressal Committee shall 

give its written instructions or decision within a period of three months from the date of receipt of the contractor‟s letter. 

The Dispute Redressal Committee in each of the works Departments shall be constituted with the following officials as 

members: 

1. Additional Chief Secretary / Principal Secretary / Secretary of the  

Department concerned. Chairman 

2. Engineer-in-Chief / Chief Engineer or any officer of equivalent  

rank of the Department. Member 

3. One Designated Chief Engineer / Engineer of the Department to  

be nominated by the Department concerned. 
Member Secretary  

and Convener 

4. One representative of Finance Department of the Government  

not below the rank of Joint Secretary or Financial Adviser in case of the works 

Department where FA system has been introduced. Member 

This provision will be applicable irrespective of the value of the works to which the dispute may relate. 

13. The Bidder, at the Bidder‟s own responsibility and risk is encouraged to visit and examine the site of works and its surroundings 

and obtain all information that may be necessary for preparing the Bid and entering into a contract for the work as mentioned in 

the Notice inviting Tender, the cost of visiting the site shall be at the Bidder‟s own expense. Issuance of letter of acceptance / 

Work Order may be delayed and / or work may be financially restricted up to the limit of existing administrative approval until 

receipt of administrative approval / revised administrative approval from the competent authority (in applicable cases). Also 

issuance of letter of acceptance / work Order may be delayed and / or work may be restricted in some stretches till necessary 

land for the same is made available and / or encroachments are removed (in applicable cases). No claim, whatsoever, for such 

delay in issuance of Letter of Acceptance / Work Order and / or restriction of work will be entertained. Intending bidders may 

keep these criteria in mind while participating in tender and / or while quoting their rates. 

 Guiding Schedule of Rates: Rates have been taken from P.W.D. (W.B.) Schedule of Rates for “Road & Bridge Works”, “Building 

Works”, “Sanitary & Plumbing Works” and Electrical works effective from 1stNovember 2017 along with upto date corrigenda & 

addenda and approved rates of the Superintending Engineer, Respective Circle, Municipal Engineering Directorate, Government 

of West Bengal. 



 

14. Prospective applicants are advised to note carefully the minimum qualification criteria as mentioned in „Instructions to Bidders‟ 

before bidding. 

15. Defect Liability Period:- As par Notification No. 5784-PW/L&A/2M-175/2017 dt. 12.09.2017 of Principal Secretary, PWD the 

following partial modification in the West Bengal Form No: 2911/2911 (i)/ 2911 (ii) (herein after referred to as printed Tender 

Form), in cancellation of earlier Notification No.177-CRC/2M-57/2008, Dt.12.07.2012 are made:- 

Clause 17 of CONDITIONS OF CONTRACT of the Printed Tender Form shall be substituted by the following as per G.O. no. 

5784-PW/L&A/2M-175/2017 dated 12/09/2017: 

Clause 17 - If the contractor or his workmen or servants or authorized representatives shall break, deface, injure, or destroy any 

part of building, in which they may be working, or any building, road, road-curbs, fence, enclosure, water pipes, 

cables, drains, electric or telephone posts or wires, trees, grass or grassland or cultivated ground contiguous to 

the premises, on which the work or any part of it is being executed, or if any damage shall happen to the work 

from any cause whatsoever or any imperfection become apparent in it at any time whether during its execution 

or within a period of three months or one year or three years or five years, as the case may be (depending upon 

the nature of the work as described in the explanation appended hereto) hereinafter referred to as the Defect 

Liability Period, from the actual date of completion of work as per completion certificate issued by the Engineer-

in-Charge, the contractor shall make the same good at his own expense, or in default, the Engineer-in-Charge 

may cause the same to be made good by other workmen and deduct the expense (of which the certificate of the 

Engineer-in-Charge shall be final and binding on all concerned) from any sums, whether under this contract or 

otherwise, that may be then, or at any time thereafter become due to the contractor from the Government or 

from his security deposit, either full, or of a sufficient portion thereof and if the cost, in the opinion of the 

Engineer-in-Charge (which opinion shall be final and conclusive against the contractor), of making such damage 

or imperfection good shall exceed the amount of such security deposit and/or such sums, it shall be lawful for 

the Government to recover the excess cost from the contractor in accordance with the procedure prescribed by 

any law for the time being in force. 

Provided further that the Engineer-in-Charge shall pass the "Final Bill" and certify thereon, within a period of 

thirty days with effect from the date of submission of the final bill in acceptable form by the contractor, the 

amount payable to the contractor under this contract and shall also issue a separate completion certificate 

mentioning the actual date of completion of the work to 

the contractor within the said period of thirty days. The certificate of the Engineer-in-Charge whether in 

respect of the amount payable to the contractor against the "Final Bill" or in respect of completion of work 

shall be final and conclusive against the contractor. However, the security deposit of the work held with the 

Government under the provision of clause 1 hereof shall be 

refundable to the contractor in the manner provided here under:- 

(a) For work with three months Defect Liability Period: 

(i) Full security deposit shall be refunded to the contractor on expiry of three months from the 

actual date of completion of the work. 

(b) For work with one year Defect Liability Period: 

(i) Full security deposit shall be refunded to the contractor on expiry of one year from the actual date of 

completion of the work. 



 

(c) For work with three years Defect Liability Period: 

(i) 30% of the security deposit shall be refunded to the contractor on expiry of two years from the 

actual date of completion of the work; 

(ii) The balance 70 % of the security deposit shall be refunded to the contractor on expiry of three 

years from the actual date of completion of the work; 

(d) For work with five years Defect Liability Period: 

(i) No security deposit shall be refunded to the contractor for 1st 3 years from the actual date of 

completion of the work; 

(ii) 30% of the security deposit shall be refunded to the contractor on expiry of four years from the 

actual date of completion of the work; 

(iii) The balance 70 % of the security deposit shall be refunded to the contractor on expiry of five 

years from the actual date of completion of the work, 

Explanation: 

The word 'work' means and includes road work, bridge work, building work, sanitary and plumbing work, electrical work 

and/or any other work contemplated within the scope and ambit of this contract. For 

(i) The work of patch repair or patch maintenance in nature or a combination thereof, the Defect Liability Period of the work 

shall be three months from the actual date of completion of the work. 

(ii) Thorough Bituminous Surfacing work with bituminous thickness less than 40 mm, Repair & Rehabilitation of any road / 

bridge / culvert / building / Sanitary & Plumbing work, the Defect Liability Period of the work shall be one year from the 

actual date of completion of the work; 

(iii) Extension of building / bridge / culvert, Construction of new flexible pavement up to bituminous level which has been 

designed for a period of 3 years or more, Widening and strengthening of flexible pavement designed for a period of 3 years 

or more, Improvement of riding quality / Strengthening of flexible pavement designed for a period of 3 years or more; 

Providing only mastic asphalt layer over existing bituminous surface without providing bituminous profile corrective course 

/ bituminous base course, 
the Defect Liability Period of the work shall be three years from the actual date of completion of the work; 

(iv) Construction of new building / new bridge / new culvert, Reconstruction of building / bridge / culvert including 

construction of approach roads for bridge / culvert, Construction of rigid pavement, Reconstruction of rigid pavement, 

Construction of new flexible pavement covered by mastic work which has been designed for a period of 5 years or more, 

Widening and strengthening of flexible pavement covered by mastic work which has been designed for a period of 5 

years or more, Improvement of riding quality / Strengthening of flexible pavement covered by mastic work which has 

been designed for a period of 5 years or more, the Defect Liability Period of the work shall be five years from the actual 

date of completion of the work 

“The word „Government‟ means the Government of the State of West Bengal in Municipal Engineering Directorate, 

UD&MA Department.” 

Additional provisions in substituted Clause 17 of the Condition of Contract of the printed tender form as per G.O. no. 52-

CRC/2M-06/2014 dated 27/10/2014 and G.O. no. 5951-PW/L&A/2M-175/2017 dated 02/11/2017.  



 

In cases of Refunding and Releasing of 100% (one hundred percent) Security Deposit held with the Government, arising out 

from works contract, Security Deposit will be released after issuance of Completion Certificate on submission of unconditional 

BANK GUARANTEE by the Contractor for the Security Deposit subject to the following conditions: 

1. The Bank Guarantee will be issued by a Scheduled Commercial Bank in favour of the Engineer-in-Charge of the concern 

work, MED, Government of West Bengal on behalf of the contractor. 

2. The Bank Guarantee shall remain valid for the whole Defect liability period/Security period as per contract of the work 

(No renewal in between should be required). 

3. The Bank Guarantee will be submitted as per approved Format. The Engineer-in-Charge should obtain confirmation of 

the Bank Guarantee directly from the Bank before its acceptance. 

4. The Bank Guarantee, now pledged in the form of Security Deposit will be released to the contractor in the following 

manner, if not forfeited under conditions of contract: 

4.1. For work with 3 (three) months Defect Liability Period: 

Full amount shall be refunded to the contractor on expiry of 3 (three) months from the actual date of 

completion of the work. 

4.2. For work with 1 (one) year Defect Liability Period: 

Full amount shall be refunded to the contractor on expiry of 1 (one) year from the actual date of completion of 

the work. 

4.3. For work with 3 (three) years Defect Liability Period: 

4.3.1. 30% (thirty percent) of the same shall be refunded to the contractor on expiry of 2 (two) years from 

the actual date of completion of the work; 

4.3.2. The balance 70% (seventy percent) of the same shall be refunded to the contractor on expiry of 3 

(three) years from the actual date of completion of the work. 

4.4. For work with 5 (five) years Defect Liability Period: 

For this work defect liability period is 5 years from the date of completion of the work as per completion 
certificate issued by the concerned Executive Engineer, MED. However, completion certificate should be 
issued after completion of all items of works as per schedule as required including supplementary items (if 
any) in all respect but except the items of maintenance of trees etc.  

4.4.1. No amount shall be refunded to the contractor for first 3 (three) years 
from the actual date of completion of the work; 

4.4.2. 30% (thirty percent) of the same shall be refunded to the contractor on expiry of 4 (four) years from 
the actual date of completion of the work; 

4.4.3. The balance 70% (seventy percent) of the same shall be refunded to the contractor on expiry of 5 
(five) years from the actual date of completion of the work. 

16. In case of Ascertaining Authority at any stage of tender process or execution of work necessary registered irrevocable power of 
attorney is to be produced. Power of Attorney holders are not allowed to sign Tender Documents unless otherwise approved by 
the Government. 

 

  



 

17. All intending bidders are requested to be present in the Office of office of the Superintending Engineer, West Circle, Municipal 

Engineering Directorate, Government of West Bengal, during opening of the Tender as per the dates mentioned in the notice 
to observe the tender opening procedure. 

18. No CONDITIONAL/ INCOMPLETE TENDER will be accepted under any circumstances. 

19. Requirement of Principal Machineries which must be possessed by own/ Lease Hold agreement (as the case may 
be)are as shown and mentioned in Section – B. 

Original documents in support of own / lease possession of the aforesaid machineries are to be furnished if required by the 
Tender Inviting Authority. 

20. In the event of acceptance of lowest tendered rate, no multiple minimum rate will be considered by the Department. 
21. In case of item rate tender, the technically qualified bidder, whose total offered price considering sum of offered 

prices of all the items of works taken together, stands lowest, will be considered for acceptance. In no case lowest 

bidder of individual items of works will be considered for acceptance for the corresponding items of works. 

22. The Tender Inviting Authority reserves the right to cancel the NIeT due to unavoidable circumstances and no claim in this 
respect will be entertained. 

23. During the scrutiny, if it comes to the notice of the tender inviting authority that the credential(s) and/or any other paper(s) of 
any bidder are incorrect / manufactured / fabricated, that tender will be out rightly rejected and further penal action may be 
taken against him as per rule. 

24. In case there is any objection regarding prequalifying an agency, that should be lodged to the Chairperson & Convener of the 
Bid Evaluation Committee, i.e., the Superintending Engineer West Circle, Municipal Engineering Directorate, Government of 
West Bengal within 48 (forty eighty) hours (including holidays) from the date and time of publication of list of qualified 
agencies and beyond that time schedule no objection will be entertained by the Bid Evaluation Committee. The objection may 
also be submitted to the E-mail ID sewcmed@gmail.com of the Superintending Engineer, West Circle MED within the said time 
frame. 

25. Before issuance of Letter of Acceptance / Work Order, the tender inviting authority may verify the credentials & other 
documents of the lowest tenderer if found necessary. After verification, if it is found that such documents submitted by the 
lowest tenderer are either manufactured or false, in that case Letter of Acceptance / Work Order will not be issued in favour of 
that tenderer under any circumstances and further penal action may be taken against him as per rule. 

26. If any discrepancy arises between two similar clauses on different notifications, the clause as stated in later notification will 
supersede former one in following sequence: 

(i) West Bengal Form No. 2911(ii) 
(ii) NIeT 
(iii) Special terms & Conditions 
(iv) Technical bid 
(v) Financial bid 

In case of inadvertent typographical mistake in the BOQ / Schedule of Works/ Price Schedule/rates /elsewhere, the same may be 
treated to be so corrected as to conform to the relevant schedule of rates and / or technically sanctioned estimate. 

27.  Bid Evaluation Committee (BEC): 

A Bid Evaluation Committee (BEC) has been constituted under the Superintending Engineer West Circle, Municipal Engineering 
Directorate, Government of West Bengal, who is the tender inviting authority for all works beyond the tender accepting power of 
the Executive Engineers. 

The members of Bid Evaluation Committee would be:- 

1.  Superintending Engineer , West Circle, 

Municipal Engineering Directorate, Government of West Bengal 

- Chairperson & Convener 

mailto:sewcmed@gmail.com


 

2.  
Executive Engineer West Circle, MED, Govt. of WB. 

 

– Member 

 

3.  
Executive Engineer, Birbhum  Division, MED, Govt. of WB. 

 

– Member 

 

4.  Divisional Accounts Officer / Divisional Accountant,  Birbhum Division , 
MED. 

– Member 

5.  Assistant Engineer, West Circle, MED – Member 

 

Or, as per consecutive orders from competent authority.  

  
The Bid Evaluation Committee will do the technical and financial evaluations of the bidders for different types of works and 

make recommendation to the tender accepting authority. The bidders will have to meet all the minimum criteria regarding:- 

(a) Financial Capacity 

(b) Technical Capability comprising of personnel & plant & equipment capability 

(c) Experience / Credential 

 

The eligibility of a bidder will be ascertained on the basis of his digitally signed documents in support of the minimum criteria as 
mentioned in (a), (b), (c) above with the help of his DSC and the declaration executed through prescribed affidavit in non-
judicial stamp paper of appropriate value duly notarized. If any document submitted by a bidder is either manufactured or false, 
in such case the eligibility of the bidder/ tenderer will be out rightly rejected at any stage without any prejudice and further penal 
action may be taken against him as per rule. 

28. The Bid Evaluation Committee reserves the right to ignore minor deficiencies at their discretion in case of first call and no 
challenge whatsoever against such decision of the said committee will be entertained. In case of re tender, the Bid Evaluation 
Committee reserves the right to ignore some deficiencies at their discretion and no challenge whatsoever against such decision 
of the said committee will be entertained. In case of third and subsequent calls, the Bid Evaluation Committee reserves the right 
to ignore some more deficiencies at their discretion and no challenge whatsoever against such decision of the said committee 
will be entertained. 

29. Bidders should upload their documents from original copies. Uploading Photocopy & illegible copies will not be accepted. 

30. Each work will be awarded against specific set of machineries as indicated in Sl. No. 20 of this NIeT& Section - B (Form-IV). 

31. Quality Monitoring and Supervision Consultant: 

31.1. Reputed engineering firm may be engaged to act as Supervision Consultant as  per direction of the Engineer-in-Charge. 

The Supervision Consultant will assist the Engineer-in-Charge to monitor the project, checking the quality and quantity of 
works etc. Supervision Consultant or any person authorized by the Engineer-in-Charge shall at all reasonable time have 
access to the site, all plant and all places where materials are being manufactured and tested. The contractor will have to 
afford every facility for and every assistance in obtaining the right to such access. 



 

31.2. Third Party quality audit may also be conducted for quality monitoring as per sole discretion of the Engineer-in-Charge. 

 

32. This NIeT shall form a part of the contract document. The successful bidder on acceptance of 

his bid by the Accepting Authority, shall have to sign the contract consisting of NIeT, all tender documents forming part of the bid 
as uploaded at the time of invitation of bid, the rates quoted online at the time of submission of bid and acceptance thereof 
together with any 

correspondence leading thereto and standard West Bengal Form No. 2911(ii). 

33.    As per memorandum no. 4608-F(Y) dated.18.07.2018 of Finance Department Govt. of West Bengal, the successful bidder will have 
to submit Additional Performance Security @10%of the tendered amount, if the accepted bid value is 80%orless of the estimated 
amount put to tender. 

The Additional Performance Security shall be submitted in the form of Bank Guarantee from any Scheduled Bank before issuance of the 
Work Order. If the bidder fails to submit the Additional Performance Security within seven working days from the date of issuance of 
Letter of Acceptance, his Earnest Money will be forfeited and other necessary actions as per NIT like blacklisting of the contractor, etc, 
may be taken. The Bank Guarantee shall have to be valid up to end of the Contract Period and shall be renewed accordingly, if required. 

The Bank Guarantee shall be returned immediately on successful completion of the Contract. If the bidder fails to complete the work 
successfully, the Additional Performance Security shall be forfeited at any time during the pendency of the contract period after serving 
proper notice to the contractor. Necessary provisions regarding deduction of security deposit from the progressive bills of the contractor 
as per relevant clauses of the contract shall in no way be altered/affected by provision of this Additional Performance Security. 

34. Cost of Tender Documents: The intending Tenderers shall not have to pay the cost of tender 
documents for the purpose of participating in e-tendering vide Notification No. 199-CRC/2M-10/2012 dated 21/12/2012 of the 
Secretary, Public Works Department, Government of West 
Bengal 

However, the successful bidder shall have to pay the cost of contract documents @ Rs. 5,005.00 (Rupees Five Thousand 
Five) only per set at the time of formal agreement. 

35. Bidders are requested to note that there may be provisions of Soil test in appropriate clauses in some of the groups as 
per BOQ. In that case reputed Agencies for soil test / reputed Universities should have to be engaged as per 
instructions of EIC for the said work. Successful bidders should consult with the respective EIC in this regard prior to 
execution of items related to soil test. 

 
 

      Sd/- 

    Superintending Engineer  

            West Circle,  

Municipal Engineering Directorate,  

  Government of West Bengal. 

Memo No. : Dated: 

Copy forwarded to the Director of Information & Cultural Affairs Department, Writers‟ Buildings, Kolkata – 700001 for information. 

 

        Superintending Engineer  

                 West Circle,  

   Municipal Engineering Directorate,  

        Government of West Bengal. 

 
 
 
 



 

 
 
 
 
 
 
 
 
 
Memo. No.          Dated 
 
Copy forwarded for information and for forwarded wide circulation through his Office Notice Board to:- 
 

1. The Secretary, MED, Bikash Bhavan, Salt Lake Kolkata 

2. The Chairman, Sainthia Municipality 

3. The Director, SUDA, West Bengal 

4. The Chief Engineer, MED, Bikash Bhavan, Salt Lake Kolkata 

5. The Additional Chief Engineer,( South), MED, Bikash Bhavan, Salt Lake Kolkata 

6. The District Magistrate, Birbhum District, Prashashan Bhaban,Suri 

7. The Executive Engineer, Birbhum Division, MED 
 

 
 

 
 

Superintending Engineer  

West Circle, 

Municipal Engineering Directorate, 

Government of West Bengal. 



 

SECTION - A 

INSTRUCTION TO BIDDERS 

General guidance for e-Tendering: 

Instructions / Guidelines for electronic submission of the tenders have been annexed for assisting the 

contractors to participate in e-Tendering. 

Registration of Contractor: 

Any contractor willing to take part in the process of e-Tendering will have to be enrolled & registered 

with the Government e-Procurement System, through logging on to https://etender.wb.nic.in (the web 

portal of Public Works Department). The contractor is to click on the link for e-Tendering site as given on 

the web portal. 

Digital Signature Certificate (DSC): 

Each contractor is required to obtain a Class-II or Class-III Digital Signature Certificate (DSC) for 

submission of tenders, from the approved service provider of the National Informatics Centre (NIC) on 

payment of requisite amount. Details are available at the Web Site stated in Clause A.1. above. DSC is 

given as a USB e-Token. 

The contractor can search and download NIeT, Tender Document(s) and Addenda & Corrigenda (if 

any) electronically from computer once he/she logs on to the website mentioned in Clause A.1. using 

the Digital Signature Certificate. This is the only mode of collection of Tender Documents. 

Participation in more than one work: 

A prospective bidder shall be allowed to participate in the job either in the capacity of individual or as a 

partner of a firm. If found to have applied severally in a single job all his applications will be rejected for 

that job. 

A prospective bidder (including his participation in partnership) shall be allowed to participate in 2 

(two) works anywhere for each set of prescribed machinery and equipment owned / lease hold 

agreement by the bidder. In no case a bidder will be allowed to participate in bid for more than 2 

(two) works anywhere per set of required machineries. 

Provided that in a particular NIeT, having multiple work, a bidder can participate in more than one 

work, provided the bid capacity permits and the bidder is capable to arrange and deploy separate set 

of required machineries for multiple works and complete the work in specified time. 

Submission of Tenders: 
General process of submission: 
Tenders are to be submitted through online to the website stated in Clause A.1. in two folders at a 

time for each work, one is Technical Proposal & the other is Financial Proposal before the prescribed 

date & time using the Digital Signature Certificate (DSC). The documents are to be uploaded Virus free 

scanned copy of the documents are to be uploaded duly Digitally Signed. The documents will get 

encrypted (transformed into non readable formats). 

https://etender.wb.nic.in/


 

Technical proposal: 
The Technical proposal should contain scanned copies of the following in further two covers 

(folders): 

Statutory Cover Containing: 

A.0.1. Prequalification Application  
(Section – B, Form – I) 

A.0.2. Earnest Money has to be deposited by the bidder through the following payment 

mode as per memorandum of the Finance Department vide No. 3975-F(Y) 

dated 28PthP July, 2016. 

(a) Net banking (any of the banks listed in the ICICI Bank Payment gateway) in 

case of payment through ICICI bank payment gateway. 

(b) RTGS/NEFT in case of offline payment through bank account in any bank. 

A.0.3. Financial Statement  

(Section – B, Form – II) 

A.0.4. Affidavit 

(Ref:- format for affidavit shown in “X” and Declaration “Y” 

in Section – B) 

A.0.5. West Bengal Form No. 2911(ii) &NIeT with all agenda & corrigendum (download& 

upload the same digitally signed, quoting rate will only encrypted in the 

BOQ under Financial Bid. In case quoting any rate in West Bengal Tender 

Form No. 2911(ii) the tender liable to summarily rejected) 

A.0.6.Special Terms, conditions & specification of works. 

Non statutory Cover Containing: 

A.1.1. Professional Tax (PT) deposit receipt challan for the financial year 20172018, PAN 

Card, valid 15-digit Goods and Service Tax payer Identification Number 

(GSTIN) under GST Act. 2017 with relevant document(s) and any other(s) if 

applicable. 

A.1.2.Registration Certificate under Company Act. (if any). 

A.1.3.Registered Deed of partnership Firm / Article of Association & Memorandum. 

A.1.4. Registered Power of Attorney 

(For Partnership Firm/ Private Limited Company, if any). 

A.1.5. Tax Audited Report in 3 CD Form along with Balance Sheet & Profit & Loss A/c for 

the last five years 

(year just preceding the current Financial Year will be considered as year – 

I). 

A.1.6.Clearance Certificate for the Current Year issued by the Assistant Register of Co-Op 

(S) (ARCS). 



 

A.1.7. Bye laws are to be submitted by the Registered labour Co-Op (S) & Engineers‟ 

Co.-Opt.(S). 

A.1.8. List of machineries possessed by own/ lease along with authenticated copy of tax 

invoice, delivery challan& waybill Ref.:- Cl. No. 3.2.9.& 20 and Section –B, 

Form - IV of this NIeT and a statement should be submitted with 

mentioning the present status and location of installation of main plant and 

machineries. 

A.1.9. List of laboratory Instrument along with authenticated Invoice &Challan. 

A.1.10.List of Technical staffs along with structure & organization 

(Section – B, Form – III). 

A.1.11. Requisite Credential as per Cl. No. 3(i) and Section – B, Form – V of this NIeT. 

Scanned copy of Original Credential Certificate as stated in Cl. No. 3(i) 

of NIeT is to be submitted. 

Note: Failure of submission of any of the above mentioned documents (as stated in A. 

1.& A. 2.) will render the tender liable to be summarily rejected for both 

statutory & non statutory cover. 

Opening & evaluation of tender: 

Earnest money amounting to 2% (two percent) of the estimated value of work for 

which tender has been called for, will have to be submitted online by all intending 

Tenderers. 

Opening of Technical proposal: 

Technical proposals will be opened by the Superintending Engineer, HQ, Municipal 
Engineering Directorate, Government of West Bengal. Intending tenderers may remain 
present if they so desire. 

Cover (folder) statutory documents (vide Cl. No.-A.0) will be opened first & if found 

in order, cover (Folder) for non-statutory documents (vide Cl. No. –A.1) will be 

opened. If there is any deficiency in the statutory documents, the tender will 
summarily be rejected. 

Decrypted (transformed in to readable formats) documents of the non-statutory 
cover will be downloaded & handed over to the tender evaluation committee. 

Pursuant to scrutiny & decision of the Bid Evaluation Committee, the summary list 
of eligible bidders & the serial number of work for which their proposal will be 
considered will be uploaded in the web portals. 

While evaluation the committee may summon the bidders(s) & seek clarification / 
information or additional documents or original hard copy of any of the documents 
already submitted & if these are not produced within the stipulated time frame, their 
proposals will be liable for rejection. 



 

THE ABOVE STATED NON-STATUTORY/TECHNICAL DOCUMENTS  

SHOULD BE ARRANGED IN THE FOLLOWING MANNER 

Click the check boxes beside the necessary documents in the My Document list and then click the tab “Submit 

Non Statutory Documents‟ to send the selected documents to Non-Statutory folder. 

Next Click the tab “Click to Encrypt and upload” and then click the “Technical” Folder to upload the Technical 

Documents. 

Sl.  
No. Category Name 

Sub-Category  
Description Detail(s) 

A. Certificate(s) Certificate(s) 

1. Valid 15-digit Goods and Service Tax payer  

Identification Number (GSTIN) under GST Act. 
2017 with relevant document(s) and any  

other(s) if applicable. 

2. PAN Card. 

3. Valid P. Tax Deposit Challan. 

4. Valid Trade License. 

B. Company  
Detail(s) 

Company Detail - 1 

1. Proprietorship Firm (Trade License) 

2. Partnership Firm 

(Partnership Deed, Trade License) 

3. Ltd. Company 

(Incorporation Certificate, Trade License) 

4. Co-Operative Society 

(Society Registration Certificate Copy, Trade 

License) 

5. Registered Power of Attorney. 

C. Credential 

Credential – 1  

Credential – 2 

Similar nature of work done and completion 
certificate with Price Schedule or BOQ which is applicable for 

eligibility in this NIeT. 

D. Equipment 

Laboratory Equipments 

Machineries – 1 Machineries – 

2 

1. Authenticated copy of Tax Invoice, Delivery  

Challan and Waybill (Plant / Machinery) 
2. Authenticated copy of Tax Invoice, Delivery  

Challan and Waybill (laboratory) 

 

 

 
 



 

Sl.  
No. Category Name Sub-Category Description Detail(s) 

E. Financial Information 

Work in hand 

1. Financial Statement (Section 

– B,  

Form – II) duly filled up. 

2. Affidavits – X and Declaration – Y. 
3. Certificate of revolving line of credit by the 

Bank. 

Payment Certificate 1  

Payment Certificate 2 

Only Payment Certificate not the TDS 
Certificate. (Issued by an Officer not  

below the rank of Executive Engineer). 

Profit & Loss A/c. and Balance 
Sheet for the financial year  

2018-2019. 

Profit & Loss A/c. and Balance Sheet (with 

Annexure and 3CD form in case of Tax Audit) 

Profit & Loss A/c. and Balance 
Sheet for the financial year  

2017-2018. 

Profit & Loss A/c. and Balance Sheet (with 

Annexure and 3CD form in case of Tax Audit) 

Profit & Loss A/c. and Balance 
Sheet for the financial year  

2016-2017. 

Profit & Loss A/c. and Balance Sheet (with 

Annexure and 3CD form in case of Tax Audit) 

Profit & Loss A/c. and Balance 
Sheet for the financial year  

2015-2016. 

Profit & Loss A/c. and Balance Sheet (with 

Annexure and 3CD form in case of Tax Audit) 

Profit & Loss A/c. and Balance 
Sheet for the financial year  

2014-2015. 

Profit & Loss A/c. and Balance Sheet (with 

Annexure and 3CD form in case of Tax Audit) 

L. Man Power 

Technical Personnel 
List of Technical Staffs along with 

Structures & Organization (as per NIeT.) 

Technical Personnel on Contract 
List of Technical Staffs along with 

Structures & Organization (as per NIeT.) 

 

Tender Evaluation Committee (TEC) 

Bid Evaluation Committee constituted under Superintending Engineer with reference to  Order no. 45-
W(C)/1M-23/15 dated 13/02/2015 of the Principal secretary to the Govt. of W.B., P.W.D. 

Opening of Technical Proposal: 
Technical proposals will be opened by the Superintending Engineer (W.C), M.E.Directorate and his 
authorized representative electronically from the website using their Digital Signature Certificate 
(DSC). 

Financial proposal 

The financial proposal should contain the following documents in one cover (folder) 

i.e., Bill of Quantities (BOQ). The contractor is to quote the rate (percentage Excess / 

Less / At par) online through computer in the space marked for quoting rate in the 

BOQ. 

Only downloaded copies of the above documents are to be uploaded virus scanned & 

Digitally Signed by the contractor. 



 

 

Financial capacity of a bidder will be judged on the basis of net worth and available bid capacity as 

mentioned in the NIeT to be obtained from the information furnished in Form – II (Section–B), i.e., 

Financial Statement. 

The Audited Balance Sheet for the last 5 (five) years, Net Worth, Bid Capacity etc. are to be submitted 

which must demonstrate the soundness of Bidder‟s financial position, showing long term profitability 

including an estimated financial projection for the next 2 (two) years. 

Penalty for suppression / distortion of facts: 

Submission of false document, by tenderer is strictly prohibited & if found the matter may be referred 

to the appropriate authority for prosecution as per relevant IT Act / other relevant Acts and further 

penal action may be taken against him as per rule. 

REJECTION OF BID 

The Employer (tender accepting authority) reserves the right to accept or reject any Bid and to cancel 

the Bidding processes and reject all Bids at any time prior to the award of Contract without thereby 

incurring any liability to the affected Bidder or Bidders or any obligation to inform the affected Bidder or 

Bidders of the ground for Employer‟s (tender accepting authority) action. 

AWARD OF CONTRACT 

The Bidder whose Bid has been accepted will be notified by the Tender Inviting & Accepting Authority 

through Letter of Acceptance. Refusal to accept an award after issuance of “Letter of Acceptance” or 

refusal to enter into contract with the Government without justifiable cause will lead to forfeiture of 

EMD of the said bidder in favour of the Government and appropriate penal action as per rule / as stated 

elsewhere in this NIeT will be taken against him. 

All the tender documents including N.I.T. & B.O.Q. will be the part of the contract documents. After receipt 

of Letter of Acceptance, the successful bidder shall have to submit requisite copies of contract documents 

along with requisite cost (Ref: of this N.I.T.) through Demand Draft / Pay Order /RTGS/NEFT issued from 

any nationalized / scheduled bank in favour of the Executive Engineer of the concerned work within time 

limit to be set in the letter of acceptance. 
The Letter of Acceptance will constitute the formation of the Contract. Issuance of Letter of Acceptance / 
Work Order may be delayed due to non-receipt of clear site for the work and no claim, whatsoever, for 
delay in issuance of Letter of Acceptance / Work Order will be entertained. 

The Agreement in West Bengal From No. 2911(ii) will incorporate all necessary documents e.g. NIeT, all 
addenda & corrigendum, special terms & conditions (Section – C), different filled-up forms (Section –B), 
BOQ, prevailing P.W. Directorate Schedule of Rates at the time of floating of NIeT, and the same will be 
constituted between the Tender Accepting Authority and the successful Bidder. 

Online receipt and refund of EMD of e-procurement through State Government-

procurement portal. 

Login by bidder: 

A bidder desirous of taking part in a tender invited by a State Government 

Office / PSU / Autonomous Body / Local Body / PRIs, etc. shall login to the e-

procurement portal of the Government of West Bengal https://wbtenders.gov.in 

using his login ID and password. 

He will select the tender to bid and initiate payment of pre-defined EMD / 

Tender Fees for that tender by select from either of the following payments 

modes: 

https://wbtenders.gov.in/


 

 

A. 1.1. Net banking (any of the banks listed in the ICICI Bank Payment gateway) in case 

of payment through ICICI bank payment gateway. 

A.1.2.RTGS/NEFT in case of offline payment through bank account in any bank. 

Payment procedure: 

Payment by Net Banking (any listed bank) through ICICI Bank Payment Gateway: 

A. 1.1.1. On selection of net banking as the payment mode, the bidder will be directed 

to ICICI Bank payment Gateway webpage (along with a string 

containing a Unique ID) where he will select the Bank through which 

he wants to do the transaction. 

A. 1.1.2. Bidder will make the payment after entering his Unique ID and password of the 

bank to process the transaction. 

A. 1.1.3. Bidder will receive a confirmation message regarding success/failure of the 

transaction. 

A. 1.1.4. If the transaction is successful, the amount paid by the bidder will get credited 

in the respective Pooling account of SUDA. 

A. 1.1.5. If transaction is failure, the bidder will again try for payment by going back to 

the first step. 

Payment through RTGS/NEFT: 

A. 1.2.1. On selection of RTGS/NEFT as the payment mode, the e-procurement portal 

will show a pre-filled challan having the details to process RTGS/NEFT 

transaction. 

A. 1.2.2. The bidder will print the challan and use the pre-filled information to make 

RTGS/NEFT payment using his Bank account. 

A. 1.2.3. Once payment is made, the bidder will come back to the e-procurement portal 

after expiry of a reasonable time to enable the NEFT/RTGS process to 

complete, in order to verify the payment made and continue the 

bidding process. 

A. 1.2.4. If verification is successful, the Fund will get credited to the respective Pooling 

account of the State Government maintained with the Focal Point 

Branch of SUDA. 

A. 1.2.5. Hereafter, the Bidder will go to e-procurement portal for submission of his bid. 

A. 1.2..6. But if the payment verification is unsuccessful, the amount will be returned to 

the bidder‟s account. 



 

Refund/Settlement Process: 

A.1.3.1. After opening of the bids and technical evaluation of the same by the tender 

inviting authority through electronic processing in the -e Procurement 

portal of the State Government, the tender inviting authority will declare 

the status of the bids as successful or unsuccessful which will be made 

available, along with the details of the unsuccessful bidders, to ICICI 

Bank by the e-Procurement portal through web services. 

A.1.3.2. On receipt of the information from the e-Procurement portal, the Bank will refund, 

through an automated process, the EMD of the bidders disqualified at the 

technical evaluation to the respective bidders‟ bank accounts from which 

they made the payment transaction. Such refund will take place within 

T±2 Bank Working Days where T will mean the date on which information 

on rejection of bid is uploaded to the e-Procurement portal by the tender 

inviting authority. 

A.1.3.3. Once the financial bid evaluation is electronically processed in the e-Procurement 

portal, EMD of the technically qualified bidders other than that of the L1 

and L2 bidders will refund, through an automated process, to the 

respective bidders‟ bank accounts from which they made the payment 

transaction. Such refund will take place within T±2 Bank Working Days 

where Twill mean the date on which information on rejection of financial 

bid is uploaded to the -e Procurement portal by the tender inviting 

authority. However, the L2 bidder should not be rejected till the LOI 

process is successful. 

A.1.3.4. If the L1 bidder accepts the LOI and the same is processed electronically in the e- 

Procurement portal, EMD of the L2 bidder will be refunded through an 

automated process, to his bank account from which he made the 

payment transaction. Such refund will take place withinT±2 Bank 

Working Days where T will mean the date on which information on 

Award of Contract (AOC) to the L1 bidder is uploaded to the e-

Procurement portal by the tender inviting authority. 

A.1.3.5. As soon as the L1 bidder is awarded the contract (AOC) and the same is 

processed electronically in the e-Procurement portal. 

EMD of the L1 bidder for tenders of State Government offices will 

automatically get transferred from the pooling account to the State 

Government deposit head “8443-00-103-001-07” through GRIPS along 

with the bank particulars of the L1 bidder. 

In Such transfer will take place within T±1 Bank Working Days where 

T will mean the date on which the Award of Contract (AOC) is issued. 

A.1.3.6. The Bank will share the details of the GRN No. generated on successful entry in 

GRIPS with the e-Procurement portal for updation. 

A. 1.3.7.  Once the EMD of the L1 bidder is transferred in the manner mentioned above, Tender fees, if any, 

deposited by the bidders will be transferred electronically from the pooling account to the Government revenue 

receipt head “0070-60-800-013-27” through GRIPS for Government tenders. 

A.1.3.8. All refunds will be made mandatorily to the Bank A/c. from which the payment of EMD & 

Tender Fees (if any)were initiated. 

Refund/Settlement Process: 

A.1.4.1. The ICICI Internet Banking will communicate to the State Government e-Procurement portal 

all details of the transactions on daily basis. 

A.1.4.2. The Tender inviting Authority of the Government Offices will be using their respective e-

procurement User ID and Password to view the EMD and Tender Fees deposited by 

the bidders in the pooling accounts. 

A. 1.4.3. The nodal officer of the Finance Department, Government of West Bengal will be able to 

view the Department-wise EMD and Tender Fees deposited by the bidders to the 



 

pooling accounts and fund transferred downstream at various stages of the tender 

process to the Government accounts and bidders‟ accounts, as applicable by using 

user access as provided by NIC. 

 

 

 

 

Superintending Engineer  

West Circle,  

   Municipal Engineering Directorate,  

        Government of West Bengal. 



 

 

 

SECTION – B 

FORM –I 

PRE-QUALIFICATION APPLICATION 

To 
The Superintending Engineer 
West Circle,  

Municipal Engineering Directorate,  

Government of West Bengal. 

 

Ref : Tender for ………………………………………………………………..(name of 
work)………………………………………………………………………………………………………. 

NIeT No…………………………………………. Sl. No…………………………. of The Superintending Engineer.................... Circle, 

Municipal Engineering Directorate, Government of West Bengal 

 

Dear Sir, 

 
Having examined the Statutory, Non-statutory &NIeT documents, I /we hereby submit all the necessary 

information and relevant documents for evaluation. 

The application is made by me / us on behalf of…………………………………………………… 

in the capacity…………………………………………………………………… duly authorized to submit the order. 

The necessary evidence admissible by law in respect of authority assigned to us on behalf of the group of firms 

for Application and for completion of the contract documents is attached herewith. 

We are interested in bidding for the work(s) given in Enclosure to this letter. 

We understand that: 
(a) Tender Inviting & Accepting Authority/Engineer-in-Charge can amend the scope & value of the 

contract bid under this project. 
(b) Tender Inviting & Accepting Authority / Engineer-in-Charge reserve the right to reject any application 

without assigning any reason. 

Enclosure(s): e-Filling:- 

1. Statutory Documents. 

2. Non Statutory Documents. 
 

 

 

Date…………   Signature, Name and designation of authorized signatory 

 For and on behalf of …………………………. 

   (name of the applicant) 

 

 

 

 

 

 

 

 

 

 



 

SECTION – B  

FORM – II 

Information of audited financial statement for the last year to  

demonstrate the current soundness of the Bidder‟s financial position 

Name of Bidder: 

1. The Bidder‟s Net Worth for the last year calculated on the basis of capital, profit and free reserve 

available to the firm should be positive. 

2. Annual Turn Over 

Year Amount in Rs. Document Reference as 

attached (Page no. etc.) 

Year-5(2014-2015) 
  

Year-4(2015-2016) 
  

Year-3(2016-2017) 
  

Year-2(2017-2018) 
  

Year-1(2018-2019) 
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3. Bank Solvency Certificate: 

Amount in Rs………………………… 

Issuing Bank ……………………………………………………………   Branch……………………………………. 

Date of issue of Bank Solvency Certificate ………………………………. 

 
 

 

 

 

 

 

 

 

Date………… Signature, Name and designation of authorized signatory 

 

 For and on behalf of …………………………. 

 

   (name of the applicant)



 

AFFIDAVIT – “X” 

(To be furnished in Non–Judicial Stamp Paper of appropriate value duly notarized) 

1. I, the undersigned do certify that all the statements made in the attached documents are true and 

correct. In case of any information submitted is proved to be false or concealed, the application may be 

rejected and no objection / claim will be raised by the undersigned. 

2. The undersigned also hereby certifies that neither our firm……………………………………….nor any 

of its constituent partners have failed to executed more than one works contract under any 

directorate of Govt of West Bengal and that neither our firm………………………………….. nor any 

of its constituent partners was terminated by any sub-rule under Clause 3 of Tender Form 

No. 2911 and that neither our firm ………………………………………………. nor any of its constituent 

partners was terminated under any clause of Standard Bidding Documents by the Engineer-

in-Charge / Employer during last 3 (three) years. 

3. The undersigned would authorize and request any Bank, person, Firm or Corporation to furnish 

pertinent information as deemed necessary and/or as requested by the Department to verify this 

statement. 

4. The undersigned understands that further qualifying information may be requested and agrees to 

furnish any such information at the request of The Department. 

5. Certified that I have applied in the tender vide NIeT bearing No. WB................................ of the 

Superintending Engineer, West Circle, Municipal Engineering Directorate, Government of West Bengal 

in the capacity of individual/ as a partner of a firm & I have not applied severally for the same job and 

also not applied more than two works anywhere per set of required machineries. 

6. The undersigned also hereby certifies that the Bid shall remain valid for a period not less than 120 (one 

hundred twenty) days, after the dead line date for Bid submission. 

7. I / we do hereby certify that I shall bring all requisite technical personnel and /or plants/ testing 

machineries / equipment for all the items of works as per relevant IS / IRC codes of practice and as 

per BOQ and as per direction of the Engineer-in-Charge at the time of execution of work at site even if 

upon technical evaluation I am declared as “qualified” without having all the requisite technical 

personnel and /or plants/ testing machineries / equipment at the time of submission of tender. 

Date: 

Signature, name and 
designation of 
Authorised 
Signatory. 

                

             For and on behalf of 
(Name of the Applicant) 



 

SECTION – B 

FORM – III 

STRUCTURE AND ORGANISATION 

A. 1 Name of Applicant : 

 
 
 
A. 2 Office Address : 
 
 
 
  
 
  

Telephone No. : 
 
Mobile No. 
 : 

 
 
A. 3 Name and address of Banker      : 
 
 
 
A. 4 Attach an Organization Chart  

showing the structure of the  
Company with names of key   
personnel and technical staff  
with Bio-Data.   : 

Note: Application covers Proprietary Firm, Partnership, Limited Company or corporation. 

Date: 

 

Signature, name and 
designation Of 
Authorised 
Signatory. 

For and on behalf of  (Name of the Applicant) 



 

 

SECTION – B 

FORM – IV 

Deployment of Building / Road / Bridge Plant / Machineries / Equipment 

 

Name of Plant /  
Machine /  
Equipment 

Make Type Capacity 
Motor /  
Engine 

No. 

Machine 
No. 

Possession Status 
Date of  
release,  

if  
engaged 

Present  
Location of  
Installation 

Idle Engaged 

1 2 3 4 5 6 7 8 9 10 

          

          

          

          

          

 

Date: 

Signature, name and designation Of 
Authorized Signatory. 

For and on behalf of 
(Name of the Applicant) 



 

 

 

 

SECTION – B (Contd...) 

Minimum Plant / Machinery and Equipment to be Deployed by the Contractor 

It is entirely the responsibility of the Contractor to deploy sufficient plant and mechanical equipment to 
ensure compliance with his obligations under the Contract: 

Successful bidder will have to deploy requisite machinery and equipment during execution of the work at 
site as per direction of the Engineer-in-Charge. 

List of Equipment for Testing Laboratory 

Successful bidder will have to provide requisite testing equipments during execution of the work at site as 
per direction of the Engineer-in-Charge. 

Field Testing Instruments 

Successful bidder will have to provide requisite field testing equipments during execution of the work at site 
as per direction of the Engineer-in-Charge. 

 



 

 

 

DECLARATION “Y” 

(To be submitted in non-judicial stamp paper of appropriate value, duly notarised) 

● I, the undersigned, declare that all the statements made in the attached documents in respect of mode 

of ownership of machineries are true and correct. 

● Certified that required specified machineries for the works under this NIeT will be installed at the 

working site within 45 (forty five) days (maximum) from the date of LOA / work Order. 

● The undersigned also hereby certifies that neither our firm 
 nor any constituent firm had 

been debarred to participate in tender by Public Works Department, UD&MA Deptt. Or other Govt. 

deptt.during the last 5(five) years prior to the date of this NIeT. 

● The undersigned understands and agrees that further qualifying information may be requested and 

agrees to furnish any such information at the request of the Department. 

● Certified that I have applied in the Tender videin the tender vide NIeT bearing No. 

WB................................ of the Superintending Engineer, Head Quarter, Municipal Engineering 

Directorate, Government of West Bengal in the capacity of individual / as a partner of a firm and 

that I have not applied severally for the same job. 

● Certified that I have applied in the tender in the capacity of individual / as a partner of a firm. 

● Certified that I have access to or have available liquid assets (aggregate of working capital, Cash-in-

Hand, uncommitted Bank Guarantees) and / or credit facilities not less than 10% of the estimated cost 

put to tender. In this respect, I have attached necessary documents with this application. 

● I, the under-signed, do certify that all the statements made in the attached documents are true and 

correct. If any declaration submitted is found / ascertain to be incorrect / fabricated / misrepresented / 

fraudulent etc., accordingly tender will be liable to be cancelled / terminated immediately & I / my firm / 

company shall also be liable to be prosecuted under section 197, 199 & 200 of Indian Penal Code, 1860 

along with section- 71 & section -73 of Indian Information & Technology Act 2008 & any other applicable 

law for the time being in force in addition to forfeiture of Earnest Money / Security Deposit. 

Date: 

Signature, name and 
designation Of 
Authorised 
Signatory. 

For and on behalf of  (Name of the Applicant/Firm with Seal) 



 

 

SECTION – B  

FORM – V 

Experience Profile 

Name of the Firm: 

List of projects completed that are similar in nature to the work applied for executed during the last 5 (five) 

years. 

Name of 
Employer 

Name, 
Location 
& nature 
of work 

Name of  
Consulting  
Engineer  

responsible  
for  

supervision 

Contract  
price in  
Indian  

Rs. 

Percentage  
of  

Participation  
of company 

Original 
Date of start 

of work 

Original  
Date of  

completion  
of work 

Actual  
Date of  
starting  
the work 

Actual Date  
of  

completion  
of work 

Reasons for 
delay in  

completion 
(if any) 

          

 

Date: 

Signature, name and designation Of 
Authorised Signatory. 

For and on behalf of  (Name of the Applicant) 

 

 

 



 

 

Section - C 

Special Terms and Conditions 

C. 1 General: 

Unless otherwise stipulated, all the works are to be done as per general conditions and general 

specifications as mentioned in the Departmental Schedule, i.e., Public Works Department Schedule of 

Rates for Building Works (Volume – I) and Sanitary & Plumbing works (Volume – II) including 

Materials, Labour & Carriage effective from 1st December 2017 with up-to-date addenda and 

corrigenda, if any, in force issued by the Superintending Engineer, Planning & Monitoring Circle, PWD 

& Convener, Combined Schedule Committee of PWD, as applicable for the working area of concerned 

Circle at the time of uploading of tender. 

For general conditions and general specifications of items of works including supply and carriage 

works, not appearing in the aforesaid specification books, relevant Public Works Department Schedule 

of Rates for Road & Bridge Works (Volume–III) including Materials, Labour& Carriage in different 

districts of West Bengal for the working area effective from 1PstP December 2015 with up-to-date 

agenda & corrigenda, if any, in force issued from competent authority of PWD or relevant I.S. / I.R.C. 

Codes of practice or National Building Code in force at the time of uploading of tender will be 

considered for the appropriate working area. 

C. 2 Definition of “Engineer-in-Charge” and commencement of work: 

The word “Engineer-in-Charge” means the Executive Engineer, M.E. Directorate of the concerned 

Division. The word “Department” appearing anywhere in the tender documents means Municipal 

Engineering Directorate under UD&MA Department, Government of West Bengal, who have 

jurisdiction, administrative or executive, over part or whole of the works forming the subject matter of 

the tender or contract. The word “approved” appearing anywhere in the documents means approved 

by the Engineer-in-Charge. In case, the work is transferred to any other Division, the Executive 

Engineer under whom the work will be executed should be treated as the Engineer-in-Charge. The 

work will have to be taken up within specified time as mentioned in the work order. Failure to do so 

will constitute a violation of the contract stipulation as regards to proportionate progress and timely 

completion of work and the contractor will thereby make himself liable to pay compensation or other 

penal action as per stipulation of the printed tender form.The Superintending Engineer of concerned 

Circle, Municipal Engineering Directorate, Government of West Bengal will act as Nodal Superintending 

Engineer. The Executive Engineer, concerned Division, M.E. Directorate, Government of West Bengal 

shall be the Nodal Engineer-in-Charge of the work. Nodal Superintending Engineer will control the 

whole work. Deviation of the work if any should be controlled and sanctioned/approved by the nodal 

Superintending Engineer of MED as per G.O. No.- 5784-PW/L&A/2M-175/2017 Dated 12.09.17. 

C. 3 Terms & Conditions in extended period: 

As Clause 5 of West Bengal Form No. 2911(ii) when an extension of time for completion of work is 

granted by the Engineer-in-Charge for valid reasons over which the contractor have no control, it will 

be taken as granted by the working contractor that the validity of the contract is extended 

automatically up to the extended period with all terms and conditions, rates etc. remaining unaltered, 

i.e., the tender is revalidated up to the extended period. 

C. 4 Co-operation with other agencies and damages and safety of road users: 

All works are to be carried out in close co-operation with the Department and other contract(s) that 

may be working in the area of work. The work should also be carried out with due regard to the 

convenience of the road users and occupants of the adjacent locality, if any. All arrangements and 

programme of work must be adjusted accordingly. All precautions must be taken to guard against 

chances of injury or accidents to workers, road users, occupants of the adjacent locality etc. The 

contractor must see that all damages to any property which, in the opinion of the Engineer-in-Charge 

are due to the negligence of the contractor are promptly 

rectified by the contractor at his own cost and expenses and according to the direction and  
satisfaction of the Engineer-in-Charge. 
 

C. 5 Transportation arrangement: 

The contractor will arrange for all means of transport including railways wagons required for carriage 

and supply of materials and also the materials required for the construction work. The Department 

may however, at their own discretion grant necessary certificates, if required, for booking of railways 

wagons etc. But, in case of failure of the department to help the contractor in this respect, the 



 

contractor will have to arrange at his own initiative so that progress of work is not hampered and no 

claim whatsoever on this ground will be entertained under any circumstances. If railways facilities are 

not available, the contractor will have to depend on transport of materials by road as necessary to 

complete the work without claiming any extra payment from Department in this regard. The contractor 

must consider this aspect while quoting rate. 

C. 6 Contractor’s Site Office: 

The contractor will have to set up an office adjacent to the work as may be approved by the Engineer-

in-Charge where all directions and notice of any kind whatsoever, which the Engineer-in-Charge or his 

representative may desire to give to the contractor in connection with the contract, may be left or sent 

by post to such office or delivered to the contractor‟s authorised agent or representative. For such 

intimation to the contractor‟s site office, it will be deemed to the sufficient enough to be served upon 

the contractor. On selection, the contractor shall have to strictly display the work programme in Bar 

Chart and relevant drawings of the project in the site office. 

C. 7 Incidental and other charges: 

The cost of all materials, hire charges of Tools and plants, labour, Corporation / Municipal Fees for 

water supply, Royalty or road materials if( any), electricity and other charges of Municipalities or 

statutory local bodies, ferry charges, Toll charges, loading and unloading charges, handling chargers, 

overhead charges etc. will be deemed to have been covered by the rates quoted by the contractor 

inclusive of all taxes, all other charges for the execution of the specified work, including supply of 

materials and related carriage, complete or finished in all respect up to the entire satisfaction of the 

Engineer-in-charge of the work. No extra claim in this regard beyond the specified rate as per work 

schedule in this respect will be entertained. 

C. 8 Authorised Representative of Contractor: 

The contractor should not assign the agreement or sublet any portion of the work. The contractor, 

may however, appoint and authorised representatives in respect of one or more of the following 

purposes only. 

C. 8.1. General day to day management of work. 

C. 8.2. To give requisition for Departmental materials, Tools & Plants etc., to receive the same and 

sign hand receipts thereof. 

C. 8.3. To attend measurements when taken by the Departmental Officers and sign the records of such 

measurements which will be taken as accepted by the contractor. 

The selection of the authorised representatives will be subject to the prior approval of the Engineer-

in-Charge concerned and the contractor will in writing seek such approval of the Engineer-in-Charge 

giving therein the name of work, Tender No., the Name, Address and the attested specimen signature 

of the representative he wants to appoint and the specific purposes as specified here-in-above, which 

the representative will be authorised for. Even after first approval, the Engineer-in-Charge may issue 

at any subsequent date, revised directions about such authorised representatives and the contractor 

will be bound to abide by such directions. The Engineer-in-Charge will not be bound to assign any 

reason for his revised directions. Any notice correspondence etc. issued to the authorised 

representative or left at his address, will be deemed to have been issued to the contractor. 

C. 9 Power of Attorney: 

The Provision of the power of attorney, if any, must be subject to the approval of the Department. 

Otherwise the Department will not be bound to take cognizance of such of attorney. 

C. 10 Extension of time: 

For cogent reasons over which the contractor will have no control and which will retard the progress, 

extension of time for the period lost will be granted on receipt of application from the contractor 

before the expiry date of contract. No claim whatsoever for idle labour, additional establishment, 

enhanced cost of materials and labour and hire charges of tools & plants etc. will be entertained 

under any circumstances. The contractor should consider the above factor while quoting his rate. 

Applications for such extension of time should be submitted by the contractor in the manner 

indicated in Clause 5 of the printed form of West Bengal Form No. 2911(ii). 

C. 11 Contractor’s Godown: 

The contractor must provide suitable godowns for cement and other materials at the site of work. 

The cement godown should be sufficient in capacity and it must be water tight with either an 

elevated floor with proper ventilation arrangement underneath the floor or if solid raised flooring is 

made, cement is to be stored on bamboo or timber dunnage to the satisfaction of the Engineer-in-



 

Charge. No separate payment will be made for these godowns or for the store yard. Any cement, 

which is found at the time of use to have been damaged, shall be rejected and must immediately to 

removed from the site by the contractor as per directed of the Engineer-in-Charge. 

C. 12 Arrangement of Land: 

The contractor will arrange land for installation of his Plants and Machineries, his godown, store 

yard, labour camp etc. at his own cost for the execution of the work. Departmental land, if available 

and if applied for, may be spared for the said purpose on the written permission of the ULB 

authority as per rule. 

C. 13 Use of Government Land: 

Before using any space in Government land for any purpose whatsoever, approval of the Engineer-

in-Charge will be required. Departmental land, if available and if applied for, may be spared for the 

purpose on usual charges as fixed by the Competent Authority. The contractor will have to make his 

own arrangements for storage of tools, plants, equipments; materials etc. of adequate capacity and 

will clear and remove on completion of work and will also remove the shed, huts etc. which he might 

have erected in Government land. If after such use, the contractor fails to clear the land, 

Department will arrange to remove those installations and adequate recovery will be made from the 

dues of the contractor. 



 

C. 14 Work Order Book: 

The contractor will within 7 (seven) days of receipt of the order to take up the work, supply at his own 

cost one Work Order Book to Sub-Divisional Officer / Assistant Engineer concerned, who is authorised 

to receive and keep in custody the Work Order Book on behalf of the Engineer-in-Charge. The Work 

Order Book will be kept at the site of work under the custody of Sub-Divisional Officer / Assistant 

Engineer or his authorised representative. The Work Order Book should have machine numbered 

pages in triplicate. Directions or instructions from Departmental officers to be issued to the Contractor 

will be entered (in triplicate) in the Work Order Book (except when such directions or instructions are 

given by separate letters). The contractor or his authorised representatives should regularly note the 

entries made in the Work Order Book and also record thereon the actions taken or being taken by him 

for complying the said directions or instructions on any relevant points relating to the work. The 

contractor or his authorised representative may take away the triplicate pages of the Work Order Book 

for his own record and guidance. 

Cases of supplementary items or of claims may not be entertained unless supported by 

entries in the Work Order Book or any written order from the Tender Accepting Authority. 

The first page of the Work Order Book shall contain the following particulars: 

C. 14.1. Name of the Work; 

C. 14.2. Reference to contract number; 

C. 14.3. Contractual rate in percentage; 

C. 14.4. Date of opening of the Work Order Book; 

C. 14.5. Name and address of the Contractor; 

C. 14.6. Signature of the Contractor; 

C. 14.7. Name & address of the Authorized representative (if any); 

C. 14.8. Specific purpose for which the contractor‟s representatives is authorized to act on 

behalf of the Contractor; 

C. 14.9. Signature of the authorized representative duly attested by the Contractor; 

C. 14.10. Signature of the Sub-Divisional Officer / Assistant Engineer concerned; 

C. 14.11. Date of actual completion of work; 

C. 14.12. Date of recording final measurement; 

Entries in C. 14.11.& C. 14.12.above shall be filled in on completion of the work and before the 

Work Order Book is recorded in the office of the Sub-Divisional Officer / Assistant Engineer. 

C. 15 Clearing of Materials: 

Before starting any work, work site, wherever necessary, must be properly dressed after cutting 

clearing of all varieties of jungles, shrubs, bamboo clusters or any undesirable vegetation from the 

alignment or site of works. On completion of works all temporary structures or obstructions including 

some pipes in underground works, if any, must also be removed. All scars of construction should be 

obliterated and the whole site should be left in a clear and neat manner to the satisfaction of the 

Engineer-in-Charge. Total length (in case of road project) should be demarcated by proper 

chainaging with fixing 200 m post as per direction of the Engineer-in-Charge on both sides of the 

alignment and Bench Marking at desired locations as per direction of the Engineer-in-Charge. No 

separate payment will be made for all these works, the cost thereof being deemed to have been 

included in the rates of various items of works quoted by the contractor in the schedule of probable 

items of works. 

C. 16 Sundry Materials: 

The contractor must erect temporary pillars, master pillars etc. as may be required in suitable places 

as directed by the Engineer-in-Charge at his own cost before starting and during the work by which 

the departmental staff will check levels layout of different works and fix up alignment and the 

contractor will have to maintain and protect the same till completion of the work. All machineries and 

equipments like Level Machine, Staff, Theodolite etc. and other sundry material like pegs, strings, 

nails, flakes instruments etc. and also skilled labour required for setting out the levels, for laying out 

difference structures and alignment will also have to be supplied by the contractor at his own cost as 

per direction of the Engineer-in-Charge without any extra claim towards the Department. 



 

C. 17 Supplementary / Additional itemsof Works: 

C. 17.1. Rates of Supplementary Item(s) will be analysed in the P1st
P instant as far as possible 

from the rates of the allied items of works appearing in the tender schedule. 

C. 17.2. Rates of Supplementary Item(s) will be analysed to the maximum extent possible 

from the rates of allied items of works appearing in the Public Works Department 

Schedule of Rates (for Building / Sanitary & Plumbing Works) of probable items of 

work forming part of the tender document. Rates of SOR for the working area at the 

time of floating of NIeT will be applicable. 

C. 17.3. In Case, additional items do not appear in the above Public Works Department 

Schedule of Rates, such items for the works will be paid at the rates entered in the 

Public Works (Roads) Department Schedule of Rates for the working area at the time 

floating of NIeT. 

C. 17.4. It the Supplementary Item(s) cannot be computed even after application of clauses 

stated above, rates of supplementary item(s) will be analysed to the maximum extent 

possible from the rates of allied items of works appearing in the current PWD Schedule 

of Rates (for Building / Sanitary & Plumbing / Road Works) of probable items of work 

for the work area at the time of execution of work. 

C. 17.5. If the rates of the Supplementary Item(s) cannot be computed even after application of 

clauses stated above, the same will be determined by analysis from market rates of 

material, labour and carriage cost prevailing at the time of execution of such items of 

work. Profit and overhead charges (both together) at 10% (ten percent) will be allowed 

only. In that case the contractual percentage will not be applicable. In such cases rates 

should be determined by the Superintending Engineer concerned under whom the work 

is being executed. 

Contractual percentage shall only be applicable with regard to the portions of the analysis based 

on PWD Schedule of Ratesas mentioned in Clauses C. 17.1., C. 17.2., C. 17.3& C. 17.4. stated 

above only. 

It may be noted that the cases of supplementary items of claim will not be entertained unless 

supported by entries in the Work Order Book or any written order from the tender accepting 

authority. 

 

 

C. 18 Covered up works: 

When one item of work is to be covered up by another item of work the later item should not be 

done before the formal item has been measured up and has been inspected by the Engineer-in-

Charge or the Sub-Divisional Officer / Assistant Engineer, as the authorized representative of the 

Engineer-in-Charge and order given by him for proceeding with the later item of work. When, 

however, this is not possible for practical reasons, the Sub-Assistant Engineer, if so authorized by 

the Sub-Divisional Officer / Assistant Engineer may do this inspection in respect of minor works and 

issue order regarding the later item. 

C. 19 Approval of Sample: 

Samples of all materials to be supplied by the contractor and to be used in the work will have to 

be approved by the Engineer-in-Charge and checking the quality of such materials will have to be 

done by the concerned Department or as directed by the Engineer-in-Charge prior to utilization in 

the work. 

C. 20 Water and Energy: 

The contractor will have to arrange at his own cost, required energy for operation of equipments and 

machineries, for operating pump set, illuminating work site, office, etc. that may be necessary in 

difference stages of execution of work. No facility of any sort will be provided for utilization of the 

departmental sources of energy existing at the site of work. Arrangement for obtaining water for the 

work should also be made by the contractor at his 

own cost. All cost for getting energy and / or for any purpose whatsoever will have to be borne by 

the contractor for which no claim will be entertained. 

All materials, tools and plants and all labour (skilled and unskilled) including their housing, water 

supply, sanitation, light, procurement of food for contractors staff & crews, medical aids etc. are to 

be arranged for by the contractor at his own cost. The cost for transportation of labour, materials 



 

and all other incidental items as required for work shall also have to be borne by the Contractor 

without any extra claim from the Department. 

Amenities for contractors: 

All materials, tools and plants and all labour (skilled and unskilled) including their housing, water 

supply, sanitation, light, procurement of food for staff & crews, medical aids, etc. are to be arranged 

by the contractor at his own cost. The cost of transport of labour, materials and all other incidental 

items as required for work shall also have to be borne by the Contractor without any extra claim 

from department. 

C. 21 Road open to traffic: 

It should be clearly understood that the contractor will be responsible to keep the road open to all 

kinds of traffic during execution of the work. The work should be so arranged and the programme of 

work must be so adjusted as not to disturb the smooth flow of road traffic in any way. If necessary, 

diversion road should be provided and maintained by the contractor at his own cost for the entire 

period of work, if not separately provided inthe tender. The Contractor should take all necessary 

precautions including guarding, lighting and barricading as necessary, to guard against the chances 

of injury or accident to the road user and traffic and ferry users during execution of the work for 

which nothing extra will be paid except otherwise mentioned in the specific price schedule. The 

contractor will also have to indemnify the Department against consequences of any such injury or 

accident, if so happens and which, as per opinion of the Engineer-in-Charge is due to contractor‟s 

fault. 

Suitable road sign, as and where necessary, should be provided by the contractor at his own cost as 

per direction of the Engineer-in-Charge and will also be maintained till the completion of the work. 

Road barriers, with red light at night, are to be placed where the existing surface is disturbed with 

proper road signs. All these should be done at the cost of the contractor without any extra claim 

towards the Department. 

C. 22 Drawings: 

All works should be carried out in conformity with the drawings supplied by this Department. The 

Contractor will have to carry out all the works according to the Departmental General Arrangement 

Drawing and Detail Working Drawings to be supplied by the Department from time-to-time. 

C. 23 Serviceable Materials: 

The responsibility for stacking the serviceable materials (as per decision of the Engineer-in-Charge) 

obtained during dismantling of existing structures/roads and handing over the same to the 

Engineer-in-Charge of work of this Department lies with the contractor and nothing will be paid on 

this account. In case of any loss or damage of serviceable materials prior to handing over the same 

to this Department, full value will be recovered from the Contractor‟s bill at rates as will be assessed 

by the Engineer-in-Charge. 

C. 24 Unserviceable Materials: 

The Contractor will have to remove all unserviceable materials, obtained during execution at a place 

as will be directed. The contractor should dress and clear the work site after completion of work as 

per direction of the Engineer-in-Charge. No extra payment will be made on this account. 

C. 25 Contractor’s risk for loss or damage: 

All risk on account of railway or road carriage or carriage by boat including loss or damage of 

vehicles, boats, barges, materials or labour, if any, will have to be borne by the contractor without 

any extra claim from the Department. 

C. 26 Idle labour& additional cost: 
Whatever may be the reason, no claim on idle labour, enhancement of labour rate additional 

establishment cost, cost of Toll and hire and labour charges of tools and plants, railway freight etc. 

will be entertained under any circumstances. 

 

C. 27 Charges and fees payable by contractor: 
C. 27.1. The contractor will have to pay all fees required to be given or paid by any statute or 

any regulation or by-law of any local or other statutory authority which may be 

applicable to the works and will keep the department indemnified against all penalties 

and liabilities of every kind for breach of such statute, regulation or law. 

C. 27.2. The Contractor will save and indemnify the department from and against all claims, 

demands, suit and proceedings for or on account of infringement of any patent, rights, 

design, trade mark of name of other protected right in respect of any constructional 



 

plant, machine, work, materials, thing or process used for or in connection with works 

or temporary works or any of them. 

C. 28 Issue of Departmental Tools and Plants: 

All Tools and Plants required for the work will have to be supplied by the Contractor at his own cost. 

All cost of fuel and stores for proper running of the Tools and Plants must be borne by the 

Contractor. 

 

C. 29 Realisation of Departmental claims: 

Any of sum money due and payable to the contractor (including security deposit refundable to 

him/her) under this contract may be appropriated by the Government and set off against any claim 

of Government for the payment of sum of money arising out of this contract or under any other 

contract made by the contractor with the Government. If the entire claim of Government is not 

appropriated by this way, claim for balance amount may be appropriated as per Public Demand 

Recovery Act. 

C. 30 Compliance of different Acts: 

The contractor shall comply with the provisions of the Apprentices Act, 1961, Minimum Wages Act, 

1848. Contact Labour (Regulation and Abolition) Act 1970 and the rules and orders issued hereunder 

from time to time. If he fails to do so, Engineer-in-Charge or Superintending Engineer of the concern 

Circle of P.W. Directorate may at his discretions, take necessary measure over the contract. 

The Contractor shall also make himself responsible for any pecuniary liabilities arising out on account 

of any violation of the provision of the said Act(s). The Contractor must obtain necessary certificate 

and license from the concerned Registering Office under the Contract Labour (Regulation & Abolition) 

Act, 1970. 

The contractor shall be bound to furnish the Engineer-in-Charge all the returns, particulars or date 

as are called for from time-to-time in connection with implementation of the provisions of the 

above Acts and Rules and timely submission of the same, failing which the contractor will be liable 

for breach of contract and the Engineer-in-Charge may at his discretion take necessary measures 

over the contract. 

C. 31 Safety, Security and Protection of the Environment: 

The Contractor shall, throughout the execution and completion of the Works and the remedying of 

any defects therein: 

C. 31.1. have full regard for the safety of all persons and the Works (so far as the same are 

not completed or occupied by the Department); 

C. 31.2. provide and maintain at his own cost all lights, guards, fencing, warning signs and 

watching, when and where necessary or required by the Engineer-in-Charge for the 

protection of the Works or for the safety and convenience of the public or others; 

C. 31.3. take all reasonable steps to protect the environment on and off the Site and to avoid 

damage or nuisance to persons or to property of the public or others resulting from 

pollution, noise or other causes arising as a consequence of his methods of operation; 

C. 31.4. ensure that all lights provided by the Contractor shall be screened so as not to 

interfere with any signal light of the railways or with any traffic or signal lights of any 

local or other authority. 

C. 32 Commencement of work: 

The work must be taken up within the date as stipulated in the work order and completed in all 

respects within the period specified in Notice Inviting e-Tender. 

 

C. 33 Programme of work: 

Before actual commencement of work the contractor shall submit a programme of construction of work 

with methodology clearly showing the required materials, men and equipment. The contractor will 

submit a programme of construction in the pattern of Bar Chart or Critical Path Method and a time 

table divided into four equal periods of progress of work to complete the work within the specific 

period for approval of the Engineer-in-Charge who reserves the right to make addition, alterations and 



 

substitutions to such programme in consultation with the contractor and such approved programme 

shall be adhered to by the contractor unless the same is subsequently found impracticable in part or 

full in the opinion of the Engineer-in-Charge and is modified by him/her. The contractor must pray in 

writing, showing sufficient reasons therein for modification of programme. 

The work shall have to be executed strictly as per the time limit mentioned in this document failing 

which shall invite appropriate penalty as applicable. 

The conditions laid down in Clause 2 of the printed tender form regarding the division of total 

period and progress to work and the time table there for as provided in the said clause shall be 

deemed to have been sufficiently complied with the actual progress of work and does not fall short 

of the progress laid down in the approved time table for one fourth, half and three fourth of time 

allowed for the work. 

C. 34 Setting out of the work: 

The contractor shall be responsible for the true and perfect setting out of the work and for the 

correctness of the position, levels, dimensions and alignments of all parts of work, if any 

rectification or adjustment becomes necessary the contractor shall have to do the same at his own 

cost according to the direction of the Engineer-in-Charge. During progress of works, if any, error 

appears or arises in respect of position, level, dimensions or alignment of any part of the work 

contractor shall at his own cost rectify such defects to the satisfaction of the Engineer-in-Charge. 

Any setting out that may be done or checked by either of them shall not in any way relieve the 

contractor from their responsibility for correctness and rectification thereof. 

C. 35 Precautions during works: 

The contractor shall carefully execute the work without disturbing or damaging underground or 

overhead service utilities viz. Electricity, Telephones, Gas, Water pipes, Sewers etc. Incase 

disturbances of service utilities is found unavoidable the matter should immediately be brought to 

the notice of the Engineer-in-Charge and necessary precautionary measures as would be directed by 

the Engineer-in-Charge shall be carried out at the cost and expenses of the contractor. If the 

service utilities are damaged or disturbed in any way by the contractor during execution of the 

work, the cost of rectification or restoration of damages as would be fixed by the Engineer-in-

Charge concerned will be recovered from the contractor. 

C. 36 Testing of qualities of materials & workmanship: 

All materials and workmanship shall be in accordance with the specifications laid down in the 

contract and also as per specification mentioned in the relevant Schedule of Rates for Building Works 

(Volume - I) and Sanitary & Plumbing Works (Volume - II) and relevant IS / IRC codes and the 

Engineer-in-Charge reserves the right to test, examine and measure the materials / workmanship 

direct at the place of manufacture, fabrication or at the site of works or any suitable place. The 

contractor shall provide such assistance, instrument, machine, labour and materials as the Engineer-

in-Charge may require for examining, measuring and testing the works and quality, weight or 

quantity of materials used and shall supply samples for testing as may be selected and required by 

the Engineer-in-Charge without any extra cost. Besides this, he will carry out tests from outside 

Government Laboratory as per instruction of Engineer-in-Charge. The cost of all such tests will have 

to be borne by the agency and that must be considered during quoting rate. 

C. 37 Site Condition: 

The contractor before tendering must visit the site and satisfy himself as to the extent of the 

proposed construction difficulties and problems, if any, to start, to continue and complete the work 

within the time as stipulated in this tender without dislocation of normal traffic during day as well as 

to night. The execution of the work should be planned and phased so that there are no undue 

hazards to the movement of normal traffic over the road. No additional payment will be entertained 

on this account. 

Difficulties and inconveniences in transporting materials over the bad roads, Kutcha roads, incomplete 

roads and over the weak and damaged culverts should be taken into consideration by the Contractor. 

The materials for the work may be required to carry over kutcha roads. These approach roads should 

be maintained by the Contractor at his own cost. 

Difficulties in collection of different materials in lot, over the road flank due to insufficient space if 

there be any, should be noted by the bidder. No extra rate or extra time will be allowed on these 

accounts. The bidder should quote his rate taking into consideration regarding security of the 

materials. Nothing will be entertained under any circumstances beyond the respective tendered 

provisions. 

C. 38 Preliminaries: 



 

During execution of the work, contractor will remain responsible for providing reasonable facilities to 

traffic on the road and also lighting and guarding of the road during night for its safety while the 

work is in progress and no extra rate will be paid on this account before taking up the work. 

Approximately half of the road width including one flank should be kept clear to the traffic from all 

obstructions and the surface should be properly cleaned and leveled as far as possible. 

Sign Boards / Direction Boards are to be erected at required points of specified size indicating in red 

letters on a white back ground as per direction of the Engineer-in-Charge, cost of which will have to 

be borne by the agency. 

Road barriers should be placed wherever the existing road surface is disturbed with proper road 

signs. During night, these should be provided with light, Night Guard / “Chowkidar” for watching the 

barrier etc. should also be maintained by the Contractor to give due warning to road users, 

especially at night. 

C. 39. Specification for Building, Sanitary & Plumbing Works& Ancillary Works and Quality 

Control Tests: 

All works and all quality control tests should conform to specifications mentioned in the BOQ and in 

the NIeT and in the relevant “Schedule of Rates, Building, Sanitary & Plumbing Works of PWD, 

Government of West Bengal read with relevant Corrigenda and Addenda”. Where the above BOQ, 

NIeT& SOR is silent about specification or quality control tests of any particular item of work, the 

same should conform to the specifications and quality control test laid down in the relevant, 

“Schedule of Rates of Road & Bridge Works PWD, Government of West Bengal read with relevant 

Corrigenda & Addenda / relevant IS / IRC Codes of practice.” 

C. 40 Timely completion of work: 

All the supply and the work must have to be completed in all respects within the time specified in 

Notice Inviting e-Tender from the date of commencement as mentioned in work order. Time for 

completion as specified in the tender shall be deemed to be the essence of the contract. 

C. 41 Procurement of materials: 

All materials required to complete execution of the work will have to be supplied by the contractor 

after procurement from authorised and approved source. 

C. 42 Rejection of materials: 

All materials brought to the site must be approved by the Engineer-in-Charge. Rejected materials 

must be removed by the Contractor from the site within 24 hours from the issue of order to that 

effect. In case of non-compliance of such order, the Engineer-in-Charge will have the authority to 

cause such removal at the cost and expense of the contractor and the contractor will not be 

entitled to claim for any loss or damage on that account. 

C. 43 Implied elements of work in items: 

Except of such items as are included in the Specific Priced Schedule of probable items and 

approximate quantities no separate charges will be paid for traffic control measures, shoring, 

shuttering, dewatering, curing etc. and the rates of respective items or works are deemed to be 

inclusive of the same. 

C. 44 Damaged cement: 

Any cement lying at contractor‟s custody, which is found at the time of use to have been damaged, 

will be rejected and must immediately be removed from the site by the contractor or disposed of as 

directed by the Engineer-in-Charge at the costs and expenses of the contractor. 

C. 45 Issue of Departmental Materials: 

Departmental materials will not be issued under any circumstances. 
 

C. 46 Forced Closure: 

In case of forced closure or abandonment of the works by the Department, the contractor will be 

eligible to be paid for the finished works and reimbursement of expenses actually incurred but not 

for any losses. 

C. 47 Tender Rate: 

The contractor should note that the tender is strictly based on the rates quoted by the Contractor on 

the priced schedule of probable item of work. The quantities for various other items of works as 



 

shown in the priced schedule of probable items of works are based on the drawings and designs 

prepared by the Department. If variations become necessary due to design consideration and as per 

actual site conditions, those will have to be done by the contractor at the time of execution at the 

rate prescribed in the tender condition. No conditional rate will be allowed in any case. 

C. 48 Delay due to modification of drawing and design: 

The contractor will not be entitled for any compensation for any loss due to delay arising out of 

modification of the drawing, addition & alterations of specifications, delay in issuance of drawings, 

etc. 

C. 49 Additional Conditions: 

A few additional conditions under special terms and conditions: 

C. 49.1. Rate quoted will be inclusive of clearing site including removal of surplus (both 

serviceable & unserviceable) earth, rubbish, materials etc. as per direction of the 

Engineer-in-Charge. 

C. 49.2. Rate quoted will be inclusive of all Taxes. 

C. 49.3. Display board (Informatory) of size 150 cm X 90 cm is to be provided at starting 

and end chainage of the work-site with aluminum plate hoisted on steel tubular 

pipe/ angle post to a height of 1.5 Meter at the cost of the contractor including 

fitting, fixing, painting, lettering etc. complete as per direction of the Engineer-in-

Charge. 

C. 49.4. The Contractor is to display caution board maintaining I.S. / I.R.C. norms at his own 

cost as per direction of the Engineer-in-Charge. 

C. 49.5. Deep excavation of trenches left out for days should be avoided. 

C. 49.6. Labour Welfare CESS will be deducted @ 1% (one percent) of gross bill value as per 

rule, if applicable. 

C. 49.7. The whole work will have to be executed as per Departmental drawings available in this 

connection at the tendered rate. 

C. 49.8. Income Tax will be deducted from each bill of the contractor as per applicable rate 

and rules in force. 

C. 50 Royalty: 

The Contractor will have to comply the relevant rules and regulations and laws of the land in this 

regard. 

C. 51 Night Work: 

The contractor shall not ordinarily be allowed to execute the work at night. The contractor may 

however, have to execute the work at night, if instructed by the Engineer-in-Charge. For true technical 

or emergent reasons, the work may require to be executed during the night also according to the 

instruction of the Engineer-in-Charge. In that case the contractor shall have to arrange for separate 

set of labour with sufficient and satisfactory lighting arrangement for the night work. No extra 

payment whatsoever in this respect will be made to the contractor. 

C. 52 Working condition: 

During execution of work, contractor will remain responsible for providing unhindered passage to 

traffic on road adjacent to site, providing lighting and guarding arrangement during night for safety 

and no extra cost will be paid on this account. 

Work may be required to be executed at night also. Accordingly sufficient lighting arrangement is to be 

made by the bidder and the cost of such arrangement shall be deemed to have been included in the 

rates of relevant items. 

It is to be noted that there will not be any electrical facility at work site. Bidder should make his own 

arrangement for water, necessary power of lighting, welding, running of pumps etc. and the cost for 

such arrangement shall be deemed to have been included in the rates quoted by the bidder. 

 

 



 

SECTION-D  

Additional Terms & Conditions and  specification for 

Electrical works 

D. 1. The contractor shall meet the following required eligibility criteria for electrical component of work. 

D. 1.1. The contractor shall have at least the following technical person: 

D. 1.1.1. One Degree holder and One Diploma holder Electrical Engineer in full time 

engagement with the bidder for this work. 

D. 1.1.2. One Electrical Supervisor having valid Electrical Supervisor‟s Certificate of 

competency issued by the West Bengal Licensing Board, Government of West 

Bengal in full time engagement with the bidder for this work. 

D. 1.1.3.The supervisor deployed by the contractor should have valid Electrical SCC Part 

No. 1, 2, 4, 7A & 11 issued by the West Bengal Licensing Board, Government of West 

Bengal. 

D. 1.2. The contractor shall have to meet the following requirements: 

D. 1.2.1. The contractor shall have valid Electrical Contractor’s License issued by the  

West Bengal Licensing Board, Government of West Bengal. 

D. 1.2.2. The contractor shall have valid Electrical supervisory certificate having SCC Part No. 1, 2, 

4, 7A & 11 issued by the West Bengal Licensing Board, Government of West Bengal. 

D. 1.2.3. The contractor shall have to ensure presence of at least one licensed Electrical 

Supervisor, as stated in Clause No. D. 1.1.2.& D. 1.1.3.above during 

execution of Electrical Works. 

D. 1.3. The contractor shall have at least one no. of each of the following equipments: 

D. 1.3.1. Insulation Tester (500 V, 1 KV, 2 KV Megger) 

D. 1.3.2. Earth Megger 

D. 1.3.3. Digital Multi-meter 

D. 1.3.4. Tong Tester 

D. 1.3.5. Drilling Machine 

D. 1.3.6. Crimping Machine 

D. 1.3.7. Lux Meter 

D. 2. The Superintending Engineer of concerned Circle, Municipal Engineering Directorate, 

Government of West Bengal will act as Nodal Superintending Engineer.The Executive Engineer, 

concerned Division, M.E. Directorate, Government of West Bengal shall be the Nodal Engineer-

in-Charge of the work. As and when required they will take assistance from the E&M Sector of 

KMDA as per G.O. No.-345/MA/N/Estt(MED)/2M-19/2017 Dated 22.11.17. Single tender 

comprising of both civil and electrical works shall be invited by the concerned Superintending 

Engineer, MED.  After the work is awarded, the Nodal Executive Engineer will send copy of 

agreement to the E&M Sector of KMDA. The E&M Sector, KMDA shall operate electrical part of 

the agreement. 

D. 3 The contractor will give detailed execution programme of the electrical work to the E&M Sector, 

KMDA through the Executive Engineer concerned ,MED, Government of West Bengal and it will 

be the part of his agreement with the Department. The contractor will indicate time / stage of the 

work in the work programme. 

D. 4 Supervision of Civil and Electrical components of works will be carried out by concerned wings of 

the Department under overall coordination of the Nodal Superintending Engineer / Nodal Engineer 

in charge as the case may be. 

D. 5 Payment to the contractor for the work shall be made through the State Mission Director, DAY-

NULM and Director, SUDA, West Bengal. Nodal Engineer-in-Charge of the work will submit the 

„passed for payment‟ Bill to the State Mission Director, DAY-NULM and Director, SUDA, West 

Bengal, on getting the recorded Measurement Book(s) with requisite 



 

certificates for making payment to the contractor from the concerned Engineer-in-Charge of the 

electrical works. 

a. The concerned Executive Engineer , M.E.D / Parastatals shall act as the Engineer in Charge ( 

as per Public Works Code ) and shall supervised the execution of the works , record day to day 

entries in the measurement books through his officers in the respective division ( 

AssistantEngineers and Sub-Assistant Engineers ).The measurement books to be issued by the 

office of the Executive Engineer , M.E.D / Paratatals shall be maintained in the office of the 

Executive Engineer. 

b. The running account (R/A) bills as well as the final bills of the working contractors prepared, 

certified and recommended for payment by the Executive Engineer of M.E.D shall be settled 

accordingly. 

D. 6 Final Bill for whole work shall be finalized and paid by the Nodal Executive Engineer of the work. 

D. 7 The E&M Sector, KMDA will be competent authority for deciding reduced rates for electrical 

component of work, if any. Date of completion of all components of work will be same. Levy of 

compensation under relevant clause of West Bengal Form No. 2911(ii) as-well-as fair and 

reasonable extension of time will be decided by the Nodal Superintending Engineer-in-Charge of 

the work, in consultation with the E&M Sector, KMDA in respect of electrical works only. 

Nodal Executive Engineer-in-Charge of the work shall be competent authority to give fair and 

reasonable extension of time under provision of relevant clause of West Bengal Form No. 2911(ii) 

and Nodal Superintending Engineer-in-Charge of the work shall be competent authority to reschedule 

milestones of the work. 

D. 8 Same milestones shall be applicable for all components of work. The agency will ensure that the 

components of the work are executed in time without giving any change for slippage of 

milestones of the project. The amount to be withheld under relevant clause West Bengal Form 

No. 2911(ii) of the contract will be decided by the Nodal Executive Engineer of the work in 

consultation with the E&M Sector, KMDA for electrical works. In the event of not achieving the 

necessary milestones as assessed from milestone bar chart, specified percentage of the 

tendered value of work will be withheld for failure of each milestone. 

D. 9 The contractor shall make available one supervisor for attending day-to-day complaints from the 

date of testing & commissioning and upto the end of period of six months from the date of 

completion of the work as part of this contract at no extra cost. 

D. 10 The work shall be carried out as per PWD specification for electrical work amended upto 

date and as per additional specification and conditions for this work. 
 

D. 11 The materials shall be procured only from the manufacturers and their authorised dealers 

and documentary proof for such procurement and supply shall be produced by the contractor. 

D. 12 The Department reserves the right to send such material to the manufacturers / authorised 

test laboratory to verify the genuineness and quality of product. 

D. 13 The contractor advised to visit the site before quoting for this tender to apprise himself 

about the site environments and other conditions. Drawing and inventories, if any, can be seen in 

the Office of the E&M Sector, KMDA for electrical component of work. 

D. 14 The electrical work shall be progressed with progress of civil work. No claim of the 

contractor shall be entertained by the Department for the idle labour. 

D. 15 The conduit shall be laid in the RCC slab in general well before their concreting and in 

walls well before their plastering and in polythene pipes as per instruction of Engineer-in-Charge 

for electrical work. The actual run of conduit and size of the boxes are to be marked on the 

drawing by the contractor and got approved from Engineer-in-Charge for electrical work before 

erection at site. 
D. 16 All concealed and earthing work shall be done in presence of the Engineer-in-Charge for 

electrical work or his authorised representative. 



 

D. 17 The contractor shall be responsible for any damage done to the building or electrical 

installation during the execution of the work. Damage, if any, shall have to be made good by 

the contractor at his own cost failing which the same shall be got rectified / made good at the 

risk and cost of the contractor. 

D. 18 The work shall be carried out in engineering like manner and bad workmanship shall be 

rejected summarily. For redoing the job, no claim of the contractor shall be entertained on this 

account. 
D. 19 The site shall be cleared of malba, debris caused by working at the site by the contractor 

without any extra cost to the Department. 

D. 20 The contractor or his authorised representative shall sign the site order book and comply 

with the remarks entered therein by the representative of the Department. 

D. 21 The contractor will ensure that all the skilled persons managed / deployed for executing the 

electrical work possess the wireman license by approved authorities. Consequences arising due to 

the default of the contractor to comply with this condition would be contractor‟s responsibility 

only. 

D. 22 The contractor will make his own arrangement for storage of his own material, and if issued 

to him departmentally. The material shall be issued to him from ULB store, if any. The watch and 

ward of the materials and of the installation would be responsibility of the contractor till the work 

is completed / handed over to the Department. Nothing extra shall be paid to the contractor on 

this account. The contractor shall make his own arrangement for carriage of materials, fitting, 

cable, etc., issued to him departmentallyfrom the store to the site of work at his own cost. 

Nothing extra shall be paid to the contractor on this account. 

D. 23 All the DB‟s switchgears shall have identification marking on them written in white paint. Nothing 

extra shall be paid on this account. 

D. 24 Earth points with studs are to be provided on each of switchboards / DBs. 

D. 25 The MCBDB made of MS sheet should not be less than 1.6 MM thick and left out MCB outlets of the 

sheet enclosures (not occupied by the MCBs) shall be covered with blanking plates. 

D. 26 All hardware, fastening material viz. nuts, bolts, washers and screws etc. to be used on work shall be 

of Zinc / Cadmium plated iron. 

D. 27 All the materials should be ISI marked where ever not specified. If ISI marked material is not available 

it should be conforming to BIS specification amended upto date. 

D. 28 The contractor shall have to furnish the insulation test report, earth report, along with all required 

details of electrical load on the prescribed proforma for the electric connection from the supply company. 

D. 29 The contractor shall submit the completion certificates and completion plans as per general 

specification for electrical work. 

D. 30 The chases in wall shall be done by chase cutting machines, for which contractor shall arrange 

adequate number of chase cutting machines (chase cutters) for cutting chases in wall etc. for laying of 

conduits. 

D. 31 If any extra substitution and deviations are required in the item of work during execution of work that 

should have take prior approval from the competent authority of electrical work. 

 
Superintending Engineer .................... Circle,  

Municipal Engineering Directorate,  
Government of West Bengal.
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