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Office of the Burdwan Municipality 
G.T. Road, Burdwan, West Bengal, India – 713101 

Phone: +91 0342 2662518 / 2664121 / 2662777 | Fax: +91 0342 2560717 

Email: info@burdwanmunicipality.gov.in | Website: www. burdwanmunicipality.gov.in 

 
MemoNo. 160/III/1/Ph-1(W)/5/2021/PmtRR/NIT1/2021-22/V1  Dated: 30/07/2021 
 
 

NOTICE INVITING ELECTRONICTENDER No. 1 

Tender Ref: No. WBMAD/BM/AMRUT/1/21-22(2nd Call) 
 

The Executive Officer, Burdwan Municipality, on and for behalf of the 
Administrator,Burdwan Municipality invites sealed competitive Bid on Item rate Basis (Two-part 
System) from reliable and resourceful Companies/Firms/Contractors having experience and 
acumen in Road restoration work in Laying works of Ductile Iron Pipes as noted below the 
eligibility and depicted hereunder for participating in the e-Bid. 

 
 

 

Sl 
No 

 

 
NameofWork 

 
Amount 

put to 

tender (Rs) 

 

 

Earnest 
Moneyin(Rs.) 

 

Cost of 

Agreement 

(Rs.) 

Time of 

Completion 

(Days) 

     1 
Bituminous Road for Permanent  Restoration work 

of distribution pipe line for Zone -I, Zone -IX,  & 

Zone X for water supply scheme under AMRUT 

project  within Burdwan Municipality (Part-I) . 

11940948.00 238819.00 3 X 2505 120 

    2. 
Bituminous Road for Permanent  Restoration work 

of distribution pipe line for Zone -II, Zone -III  & 

Zone VI for water supply scheme under AMRUT 

project  within Burdwan Municipality (Part-I) . 

11947477.00 238950.00 3 X 2505 120 

    3. Bituminous Road for Permanent  Restoration work 

of distribution pipe line for Zone -IV, Zone -V, 

Zone -VII  & Zone VIII for water supply scheme 

under AMRUT project  within Burdwan 

Municipality (Part-I) .. 

12235681.00 244714.00 3 X 2505 120 

   4. 
Cement Concrete pavement for permanent road 

restoration in Zone - II, Zone - III & Zone -VI for 

Water Supply project within Burdwan Municipality  

under AMRUT scheme. (Part-I) . 

10597130.00 211943.00 3 X 2505 120 

   5. 
Cement Concrete pavement for permanent road 

restoration in Zone - I, Zone - IX, Zone - X  for 

Water Supply project within Burdwan Municipality  

under AMRUT scheme.(Part-I) 

10093578.00 201872.00 3 X 2505 120 

   6. Cement Concrete pavement for  permanent road 

restoration in Zone - IV, Zone - V, Zone - 

VII,Zone-VIII  for Water Supply project within 

Burdwan Municipality  under AMRUT 

scheme.(Part I) .

9720938.00 194419.00 3 X 2505 120 
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TABLE- 1 
 

6.DATE, SCHEDULE&DESCRIPTION OFWORK:- 

 

A. a) Nameof thework : As per above. 

b) Eligibleforsubmission of 

Tender 

 1. Having experience and technical acumen in similar 

nature of work in single contract having valuenot less 

than the 30 % of total value of work in Tender 

document during last five financial years prior to the 

date of issue of this Notice in any Government 

Department/Board/Semi-

Govt./Corporation/StatutoryAuthority / Undertaking 

body etc. 

                                                 OR 

 2 no similar nature of completed work and the value 

of the work not less than the 25 % of estimated 

desired value of work as mentioned in tender, in single 

contract during last 5 (five) year. 

                                              OR 

Work completed to the extent of 75 % or more and 

the value of work not less than the desired value of 

work as mentioned in single contract during last 5 

(five) year. The tenderer will submit the certificate of 

satisfactory running work from the concern Executive 

Engineer or Competent Authority. 

  AND 

2.Having annual turnover of at lowest Rs. 60 lakhs or 

above in any one year of last five Financial years & 

Bank solvency Certificate not less than Rs. 30 Lakhs. 

(date of issuance should be not more than 6 month prior to 

publication of tender or after the publication of tender) 

AND 

3.Current GST Registration Certificates, P.TAX 

certificate, PAN Card, up to date Income Tax Return 

receipts of last five financial year etc. 

Note: 

a)  Only works of nature depicted above completed 

successfully will be treated as credential. 

b) The bidder has no adverse report, on any account, 

against their organization for any project worked 

during last 5 (five) years or working at present. This 

clause will lead for rejection of application, even after 

fulfillment of other eligibility criteria. 

However, the tender inviting authority reserves the 

right to relax the eligibility criteria if felt necessary for 

the interest of fair competition 

c) Bidder intending to participate in more than one 

work shall have to furnish Annual turnover and Bank 
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c) Name &Address of the Engineer-in- 
Charge 

: Executive Engineer,   Burdwan   Division,   Municipal 
EngineeringDirectorate. 

Purta Bhavan,Purba Bardhaman 

d) Price  per  copy   of  the  set   of  Tender 
documents 

: Rs.Nil 

e) Documents require to be submitted 
along with the Application for obtaining 
quotation paper 

: A successful performance and completion certificate 

supplemented with work order,BOQ along with 

payment certificate issued by the competent 

authority shall have to be furnished in support of 

credibility in terms with eligibility criteria depicted in 

this Notice (Ref: Sl. No. 4 : Eligibility to 

participate in the Bid). Besides this, following 

documents shall have to be furnished: 

a.Particulars of ownership/partnership or Board of 

Directors pertaining to the 

Organization/Company/Firm 

 

b. Having sufficient qualified technical personnel (to 

be employed under the firm for at least 2 consecutive 

years) with sound knowledge and experience in 

execution of similar nature of works. 

 

c. Bank solvency Certificate not less than Rs. 40 

Lakhs and 

  

d.Valid documents in support of annual 

Turnover(Audit report)at lowest Rs. 80 lakhsor 

abovein any one year of last five Financial years. 
e. List of machines and equipment’s necessary for 

field as well as laboratory test for all materials. 

f. Experience and address, fax & telephone nos., 

mobile no., & E-mail ID nos. of the firm. 
 

All documents in original to be produced in due 

course of time as & when asked by the Bid 

inviting authority. 
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f) Earnest money:- : The requisite EarnestMoney (As stated earlier) 

Depositshall accompanywithBid Proposal,as specified in 

this NIeB shall be paid by online internet bank transfer or 

NEFT or RTGS (as per GO No. 3975-F(Y)  dt. 28.07.2016 of 

Finance Deptt., Govt. Of West Bengal). 

Every such Transfer shall be done on or after the date of 

publish of NIeB. Any Bid without such Transfer of EM 

(Except exemption as per G.O.) shall be treated as informal 

and shall be automatically cancelled. Online transfer of 

Earnest Money receipt have to be uploaded as Statutory 

document.(Scanned copy). 

 

 

 Timeofcompletionofwork : . Refer instructioninthisregardasstatedearlier. 

 
 
 
 
 
 
 
 
 

 

B:- 
 

DateandTimeScheduleasfollows: 
 

: 
 

i) Date of uploading of e-NIT, and Tender 
Documents on line (PublishingDate) 

:      02.08.2021 at 10:00 A.M 

ii) Document downloaded/sale start date(on 
line) 

:       02.08.2021at 11:00 A.M 

iii) Tender submission start date (online) :     02.08.2021at 12:00 A.M 

iv) Tender submission closing date(online) : 23.08.2021at 06:00 P.M 

v) Tender    opening    date    for    Technical 
proposals (online) 

: 26.08.2021 at 11:30 A.M 

vi) Date  of  uploading  list  for  Technically 
QualifiedTenders(online) 

: To be Notified Later on. 

vii) Date and place for opening of Financial 
proposals (online) 

: To be notified during uploading of 

Technical Evaluation Sheet of Bidders 

viii) Authority        who        recommend       the 
Prequalification of Tenderer. 

: Tender will be checked for Pre-
Qualification as per requirement 
mentioned in the earlier table by the 
Superintending Engineer,West Circle, 

ix) Workorder issuing authority : TheAdministrator,Burdwan 
Municipality 

x) Authority  for  making  payment  to  the 
contractor. 

 TheAdministrator, 
BurdwanMunicipality 
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NOTE:- 
 
i. In case of Bundh/strike /holiday etc. falls on the schedule dates as mentioned above, the same 
will be treated next working day of the fixed dates and time as scheduled above only for Sl. No. B) 
v) to viii) ofTable-1. 

ii.Scrutinyoftechnicalproposalandrecommendationthereafterandprocessingof 

ComparativeStatementforacceptanceetc.willbemadebyMunicipalEngineeringDirectorate, Govt. of West 
Bengal under the Deptt. of Municipal affairs. Comparative Statement maybe forwarded to the appropriate 
authority depending on the value of the work as applicable as per existing norms and guidelines of similar 
nature of works like under AMRUT programme. 

 
7. Submission of Tender : 

7.1 Generalprocessof submission 
 

Tenders are tobe submitted online through thewebsite, in two folders, ata timefor 
each work, oneisfor TechnicalProposaland the otherisFinancial Proposal, before 
theprescribed dateand timementionedin Table-1. 

 
UsingtheDigitalSignatureCertificate(DSC), the documentsaretobe 
Uploadedvirus scannedanddigitallysigned. The documentswillget 
encrypted(transformedintonon-readableformats). 

a.StatutoryTechnical foldercontaining, 
 

i) Applicationinletterheadedpaddulysignedin.Letterheadshouldcontain fulladdress, 
telephoneno. mobileno. &e-mail. 

 
ii) Scanned copyof online transfer ofEarnest MoneyDeposit(EMD) as prescribedin 

theNIT against each serialof workif applicable, againstin favour of 
theAdministrator,BurdwanMunicipality. 

iii)      NoticeInvitinge-Tender. 

iv)      BO Q /PriceSchedule 

Note: 

 
 
i. Onlydownloaded copiesof thedocumentsare tobe uploaded, virus scannedand 
digitallysignedbythe contractor. 

ii.IfanycontractorisexemptedfrompaymentofEMD,copyof 
relevantGovernmentOrderneedstobe furnished. 

iii.Tenderswillbesummarilyrejectedifanyiteminthestatutory coverismissing. 

 
iv.Necessarydeductioni.e.G.S.T,I.T.CESSetc.willbemadeas per relevantGovt.order. 
 

b. Non-StatutoryTechnicalcovercontaining, 
 

i. Up to dateProfessionalTax (PT) Clearance receipts, PAN 

Card&Income Tax Returnreceiptsvalidup to the date of openingof 

the tenders. Validapplication forsuch clearance addressedto 

thecompetentauthoritymayalsobe considered, if necessary. 

ii.GSTRegistrationCertificate. 
 

iii. PreviousExperienceCertificate 
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THE ABOVESTATED NON-STATUTORY TECHNICALDOCUMENTS SHOULD BE 

ARRANGED IN THEFOLLOWING MANNER 

Clickthecheckboxesbesidethenecessarydocumentsinthe―MyDocumentslistandthen 
 

clickthetab―SubmitNonSubmitNonStatutoryDocumentstosendtheselecteddocuments toNon-

Statutoryfolder.Next,clickthetab―ClicktoEncryptanduploadandthenclickthe 

―TechnicalFolder touploadtheTechnical Document 

 
 
 

 

Sl. 
No. 

 

CategoryName 
SubCategory 
Description 

 

Details 

 

A. 
 

CERTIFICATES 

 

CERTIFICATES 

 

(ALL CERTIFICATE 

SHOULDBE UP TO 

DATE) 

1. GSTRegistrationCertificate 

 

2. PAN Card 

 

3. PTax (CHALLN) 

 

4. Income Tax Returnreceipts 

 

5. Pre Qualification Application 
(FormI) 

 

 

B. 
 

COMPANY 

DETAILS 

 

COMPANY DETAILS 

1.    Proprietorship   Firm  (Trade 

License) 

 

2. Partnership Firm (Partnership 

Deed, Trade License) 

 

3. LTD. Company (Registration 

Certificate, Trade License) 

 

4.Co-Operative Society (Society 
Registration Certificate)  Bye Laws,upto 
dateAuditedBalance Sheet. 

 

5. Power ofAttorney(Registered) 

 

C. 
 

CREDENTIAL 

 

Credential 

1. CompletionCertificate for 
SimilarNatureof WorkDone supported 
byWorkorder,BOQ and Payment 
Certificate. 

 

 

9.      Financial Proposal 
 

i)Financialproposalshouldcontainthefollowingdocumentsinonefolderi.e. Billofquantities-

(BOQ)thetendereristo quotetherate(for individualitem separately) online. 

 
ii)Only downloadedcopiesof theabovedocumentsareto beuploadedvirus scanned 

&digitallysigned bythe contractor. 
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10. Penaltyforsuppression/ distortion of facts: 
 
 

Ifanytendererfailsto producetheoriginal hardcopiesof thedocumentsuploadedor any other 

documentson demand oftheTender InvitingAuthority withina specified timeframeor ifany deviation 

isdetected in thehard copiesfromtheuploaded soft copiesor ifthereisany 

suppression,thetendererwillbesuspendedfrom participating in the tenders on e-Tender platform for a 

period of 3 (Three) years. In addition, his user ID will be deactivated and Earnest Money Deposit 

will stand forfeited. Besides, the Administrator, Burdwan Municipality may take appropriate legal 

action against such  defaulting  Tenderer.The authority may ask  to  show hard  copies of all 

certificates,companydetails, partnership deedsetc.etc.asuploaded by theTenderer and allied  papers in  

connection with  this tender as and when necessary  for verificationpurposeasper 

convenienceoftheauthorityduring processingofthis tender. 

 

11. Rejection of Tender 
 

Theemployer(Tenderacceptingauthority)receivestherighttoacceptorreject any Tenderand to 

cancelthequotation processand reject allquotationsat any timeprior totheawardofcontract 

withoutthereby incurringanyliabilitytothe 

affectedTendereroranyobligationtoinformtheaffectedtendereroftheground foremployer’s(Tender 

accepting authority)action. 

 
 
 
 

Executive Officer 
BurdwanMunicipality. 
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Other Important Terms&Conditions:- 
 

A) The detailed N.I.T, documents and other relevant particulars may be seen by the intending quotationers during 

office hours within the date mentioned above in the office of the Councilors, Burdwan Municipality. 

B) The  materials  are  to  be  supplied  in  accordance  with  the  specification  of  the  B.O.Q  of  theBurdwan 

Municipality who would issue the Work order as per the terms and conditions as laid  down  hereunder  and  the  

payment  will  be  made  by  them  as  per  the  actual  materials supplied with entire satisfaction of those 

authorities. Deduction @ 1% of the Gross amount of the bill beyond earnest money deposit will be made as security 

deduction against work value  and the same will be returned to the agency as per relevant govt order from the date 

of actual work done subject to fulfillment of the conditions applied.Work order shall be issued by the Administrator, 

BurdwanMunicipality. 

 

C) If the agency fails to do the work as per the agreement with the municipality, penal action in the form of 

forfeiture of earnest money and or security deposit money, as decided by the authority, will be imposed on the 

agency and the decision of the authority will be conclusive and binding. In  this  respect,  the  Administrator,  

Burdwan  Municipality  shall  be  empowered  to  invoke  the Earnest Money deposited in favour of him. 

No price escalation, in any form, within the contract period will be entertained. 
 
 

D) If any work executed by the agency with under specification the same will have to be replaced, as per the 

specified specification, by the agency at their own cost without any claim within 7 (seven) days (or as suggested 

by the authority). In case of failure to do so the authority shallhave the right to recover the whole damage 

amount from the contractor. In this regard the claim will be ascertained by a competent State Government 

authority as per the decision of Municipal authority. 

E)  The rate quoted should be inclusive of all cost of transportation, loading, unloading, staking at site within any 

municipal area of the State of West Bengal, and all Taxes, Vat, etc. what so ever. 

F)  Deduction viz (i) ST (ii) IT or any other taxes, due as per rules, will also be deducted from the bill of the agency. 

G) Name & address of EIC of the Work: Executive Engineer, Burdwan Division, M. E. Directorate,                                                            

Purtabhavan, 5th Floor, Burdwan, District – Purba Bardhaman. 

H) Execution of Work: The Contractor is liable to execute the whole work as per direction and              

       instruction of the  Executive Engineer, Burdwan Division, M. E. 

                                      Directorate,  Purta bhavan, 5th Floor, Burdwan, District –Bardhaman. 

I) Payment: Payment will be made to the successful Bidder by The Chairperson / Administrator, Burdwan 

Municipality periodically only on receipt of written recommendation from the Executive Engineer, Burdwan 

Division, M.E.Dte. and after satisfaction of E-I-C or his / her representative. 

J) Performance Security Deposit: 3% as per order vide memo no-201-F(Y), dt.- 18.01. 2021 of  Finance Department. 

K)    Other terms and conditions of the Credentials: 

         i) Only Payment certificate will not be treated as credential. 

         ii) Credential certificate issued by the Executive Engineer or equivalent or competent authority of aState/Central 
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Government, State/Central Government undertaking, Statutory/ Autonomous bodies constituted under the 

Central/State statute, on the executed value of completed/runing work will be taken as credential. No credential will 

be considered as valid unless it is supported by work order, price schedule or BOQ of work and completion certificate 

mentioning the date of completion issued by competent authority not below the rank of Executive Engineer or 

equivalent or competent authority of a State/ Central Government undertaking, Statutory/ Autonomous bodies 

constituted under the Central/State Statute. The completion certificate should indicate the value of the work(equal 

the book expenditure). 

N.B. : The Credential certificate for completed works should contain a) Name of work b) Estimated Amount c) 

Tendered Amount d) Value of Executed work e) Date of completion of project along with telephone number & detail 

address for communication of client must be indicated in the credential certificate ( Non Statutory Documents). 

iii) The prospective bidders will have in their full time engagement of experienced technical personnel, the minimum 

being one Civil Engineering Degree holder, one Civil Engineering Diploma holder ( Authenticated documents in 

respect of qualification and engaugement for this work will have to be furnished for Technical Evaluation). 

L.      Defects Liability Period : 

As per PWD Order No. 5784-PW/L&A/2M-175/2017 Dated: 12.09.2017 the Security Deposit will be refunded 

after expiry of  the Defect Liability Period  from the actual date of completion of the work which are as 

follows: 

i) (a) For work with three months Defect Liability Period:  

(i) Full security deposit shall be refunded to the contractor on expiry of three months from the actual date of 

completion of the work.  

(b) For work with one year Defect Liability Period: 

 ( i ) Full security deposit shall be refunded to the contractor on expiry of one year from the actual date of completion 

of the work.  

(c) For work with three years Defect Liability Period:  

i) 30% of the security deposit shall be refunded to the contractor on expiry of two years from the actual date of 

completion of the work;  

ii) The balance 70% of the security deposit shall be refunded to the contractor on expiry of three years from the 

actual date of completion of the work;  

M. Persons having authenticated and having registered Power of Attorney may be considered lawfully 

becoming to be acting on and for behalf of the Bidder. 

J. Where an individual person holds a digital certificate in his own name duly issued to him 

against the company or the firm of which he happens to be a director or partner, such individual person 

shall, while uploading any Bid for and on behalf of such company or firm, invariably upload a copy of 

registered power of attorney showing clear authorization in his favour, by the rest of the directors of such 

company or the partners of such firm, to upload such Bid. The power of attorney shall have to be registered 

in accordance with the provisions of the Registration Act,1908. 

N. The successful Bidder will remain liable for following with West Bengal Contract Labour (Regulation & 

Abolition) Act 1970 and necessary certificates from appropriate authority to be submitted within 07 (seven) 

days from the date of issue of work order, otherwise the work order will be cancelled. 

Successful agency shall have to make an agreement (by three copies) with the Burdwan Municipality, in the  

prescribed  pro-forma  by  depositing  above said for cost of each tender form in cash stating that the agency is 

agreeable to execute the works as and when require (as per the rates quoted and terms and conditions laid down in 

the quotation papers) to the Municipality with in the Municipal/Adjoining areas (as the case may be). 
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1.  Regarding  tender  for  Technical  &  financial  The  Decision  of  Superintending  Engineer  of Municipal 

Engineering Directorate  (Western Circle) / Administrator of Burdwan Municipality shall be final & binding on 

the applicants in this regard. 

2.   The authority reserves the right to accept or reject any or all offer without assigning any reason. 
 
 

3.   Special condition: A declaration in the form of Affidavit in a non  judicial stamp paper should be submitted 

stating clearly that the applicant is not burred /delisted/blacklisted by any Govt. Deptt. / Govt. 

undertaking/Statutory Body/Municipality and of the like Govt. Bodies in execution of the similar nature of 

works during last five years and if any such incident is found at any point of time, the tender will be cancel 

summarily without assigning any reason on what so ever. Bidders are hereby requested to upload the above 

declaration as Technical document. 

 

 

 

Executive Officer,  

BurdwanMunicipality. 
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GENERALTERMSAND CONDITIONS OFCONTRACT 
 

1.      Definitions and Interpretations 
 

The following words and expressions used in this Sections as also in the other Sections of these Bid documents 

shall, unless there is anything repugnant in the subject of context, have the meaning hereby assigned to them 

except where the contract otherwise refers. 

i) “Approved” means approved in writing including subsequent written confirmation of any previous verbal approval 

and approval means approval in writing including as aforesaid. 
 

ii) “Contractor” means the persons or person, firm or companies whose bid has been accepted and who have entered 

into the contract for the performance of the work. 
 

iii) “Contractor Equipment” means all appliances and things of whatsoever nature (other than temporary works) required 

for execution and completion of works and remedying of any defects, therein. But does not include plant, materials or 

other things intended to form or forming part of the permanent works. 
 

iv)      “Contract Price” means the sum as stated in the letter of acceptance as payable to the Contractor for execution and 

completion of the work and fulfillment of all obligations as specified in the Contract document, subject to such 

addition thereto or deductions there from as may be made under the provisions of the contract documents. 
 

v) “Cost” means all expenditure properly incurred or to be incurred whether on or of the site including overhead and 

other charges properly allocable there to but does not include any allowance for profit. 
 

vi)      “Days” are calendar days. 
 

vii)      “Drawings” means all drawings calculations and other technical information of like provided by the engineer to the 

contractor under contract and all drawings, calculations, samples, patterns, models, operation and maintenance 

manuals and other technical information of like nature submitted by the contractor and approved by the Engineer. 
 

viii)     “Employer” means Municipal Authority / Municipal Engineering Directorate as the case may be. 
 

ix)      “Executive Engineer” and “Assistant Engineer” mean Engineer Officers of the 

Municipal Authority / Municipal Engineering Directorate. 

x) “Engineer in charge (EIC)” means the Executive Engineer of concerned Division of MED in respect of that municipal 

town or the authorized representative of the concerned Local Body. 

 

xi)      “Ground Level” means the level of the referred point of exposed surface of the ground as indicated in the drawing. 
 

xii)      “Holiday” means a public holiday for the purpose of section 25 of the Negotiable Instrument Act, 1881 or such other day 

on which the office remains closed for the day. 

xiii)     “Month” means English calendar month. 
 
 

xiv)     “Site” means the place provided by the Municipal Authority / MED where the works are executed and any other place as 

may be specially designated in the contract as forming part of the site. 
 

xv)     “Specification” means specifications referred to in the Bid and any modification thereof or addition thereto as may from 

time to time be furnished or approved in writing by the Engineer-in-charge. 
 

xvi)     “Store” means such storage areas including Go-down. 
 

xvii)    “Temporary Works” means all temporary works of any kind required in or about the execution, completion or 

maintenance of the work. Permanent works meansthe permanent to be executed, maintained in accordance with the 

contract. 
 

xviii)    “Tender” means the person or persons, firm or company submitting a tender for the work contemplated either 

directly or through a duly authorized representative. 
 

 

xix)     “Tests”  mean  such  as  are  prescribed  by  the  specifications  or  considered necessary by the Engineer-in-Charge. 
 

xx) “Writing” means any handwritten, typewritten, printed communication including telex, cable and 

facsimile transmission. 
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xxi)     “Supply” supply at site within Municipal town of West Bengal. 
 

xxii)    “Agency”  means  the  tender  whose  rate  shall  be  accepted  and  supply  order issued. 
 

xxiii)   “Authority”  mean  the  Administrator/Mayor   of  the  municipality/corporation  /the 

Executive Engineer of Municipal Engineering Directorate as the case may be. 
 

xxiv)   “Godown” means delivery place of pipe materials with in any municipal area of 

West Bengal. 
 

xxvi)    “Supplier/ supplier” same as Agency xxvii)    

“Contractor” same as Agency 

xxviii)   “Tendered” same as Agency 
 
 

TERMS AND CONDITIONS 
 
 

1)  The price offered should remain valid within a period of one year from the date of agreement 
 

(i.e. one year) and no escalation of price shall be allowed in any event. 
 

2)  The quoted offer rate in Tender must be valid for one year from the date of agreement. The Tender inviting authority 

reserves the right for seeking extension of validity of offered rates from the successful Tenderers; acceptance of such 

request during actual offer is optional to the offerers. 

3)  Time being essence of execution, execution must be completed within stipulated time as to be 
 

given in the work order. 
 

4)  If any part or whole execution is found defective after execution of the same are to be rectified at free of cost within seven 

days. 

5)  If any Tenderer withdraws his offer within the validity of the Tender Period without giving any satisfactory explanation for 

such withdrawal, Tenderer shall be disqualified for participation in any Tender to any Corporation/ Municipality / M.E. Dte 

for a minimum period of one year within the State of West Bengal. 

6)  The participating tenderers shall have to produce earnest money in form of Bank Draft in favour of Administrator, Burdwan 

Municipality (pl. refer Table 1) . After successful execution of work orders during the contract period and the expiry of 

security period (as per govt order) of all the supplies made to the Municipality without any objection or complaint the 

Security Deposit (S.D @ 3%) will be released. In this regard the agency shall have to obtain a No-objection Certificate from 

the Executive Engineer of the concerned MED division. The agency shall have to inform the concerned Executive Engineer, 

MED time to time about the quantity, quality and particulars of work order received by them, schedule of date of supply, 

execution and actual date of execution or supply, etc. or any other related information as will be desired by authority. 

7)  A security deposited equivalent to 1 (one) percent of the total value of work shall be deducted from the bill(s) which will be 

released after the schedule security period. 

8)  The Contractor is to complete the work on or before the dates mentioned in the work order, failing which he shall be bound 

to pay or allow one per cent on the total amount of the work for everyday not exceeding ten days that the contractor shall 

not exceed the time for execution of and by way of liquidated damages, provided however that Mayor / Chairperson of 

Municipal Corporation / Municipality may at his discretion reduce in such cases as he/she may think fit. The said amount 

to such smaller amount as he/she may decide and his/her decision in writing in that respect shall be final. 

 

9)  In every case in which the payment or allowance mentioned in the above clause shall have incurred for ten consecutive 

days, the Mayor / Chairperson of Municipal Corporation / Municipality shall have power either to annul the Supply 

altogether, or have supply completed without further notice at the tenderers risk & expense as he/she may deem best 
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suited to the interests of the authority and the tenderer shall have no claim to compensation for any loss that he may 

incur in any way. 

10) If the supply or execution of the materials or works  is hindered due to the reason beyond the control 
 

of the contractor so as to necessitate extension of the time allowed in this tender he shall apply in writing to Mayor / 

Chairperson of Municipal Corporation / Municipality who shall grant it in writing if reasonable ground be shown for it and 

without such written authority of the Mayor / Chairperson of Municipal Corporation / Municipality applied for and 

obtained prior to the expiry of the original date provided for in the agreement, the Supplier shall not claim exemption 

from the final leviable under clause 2. 

11) The contractor shall give notice to Mayor / Chairperson of Municipal Corporation / Municipality of his intension for making 

delivery of materials and on the material being approved, a receipt shall be granted to him by the Mayor / Chairperson of 

Municipal Corporation / Municipality or his authorized representatives and no material will be considered as delivered 

until so approved. A 

photocopy of the above should be submitted to the concerned Executive Engineer, MED for his information. 

12) On the completion of the delivery of materials the contractor shall be furnished with a certificate to that effect but the 

delivery will not be considered complete until the tenderer shall have removed all rejected materials and shall have the 

approved materials stacked or placed in such position as may be pointed out to him. 

13) The materials are of the best description and in strict accordance with the specification, and the Supplier shall receive 

payment for such materials only as are approved and passed by Mayor / Chairperson of Municipal Corporation / 

Municipality. 

14) In the event of the material being considered by Mayor / Chairperson of Municipal Corporation 
 

/ Municipality to be inferior to that described in the specification the tenderer shall on demand in writing, forthwith 

remove the same at his own charge and cost and in the event his neglecting to do so within such period as may be 

stipulated by Mayor / Chairperson of Municipal Corporation / Municipality may have such rejected materials removed at 

the Supplier’s risk and expense, the expense incurred being liable to be deducted from any sums due, or which may 

become due to the Supplier. 

15) If the tenderer or his work-people break or deface any building, road, fence enclosure or grass land or cultivated land, be 

shall make good the same at his own expense and in the event of his refusing or failing to do so, the damage shall be 

repaired at his expense by the Mayor / Chairperson of Municipal Corporation / Municipality, who shall deduct the cost 

from any sums due, or which may be become due to the tenderer. 

16)  Tender shall supply at his own expense all tools, plant and instruments required for the due fulfillment of his execution 

and the materials shall remain at his risk till the date for final execution unless it shall have been in the mean time 

removed for use by Mayor / Chairperson of Municipal Corporation / Municipality. 

17)  The Tenderer shall not sublet without specified order from authority in respect of a specified sub-tenderer.  In  the  

event  of the  tenderer  subletting his Supply  or  execution  without  such permission, he shall be considered to have 

thereby committed a breach of agreement and shall forfeit his security deposit and shall have no claim for any 

compensation for any loss that may have collected or engagement entered into. 

18)  The  decision  of  the  concerned  Superintending  Engineer,  MED  shall  be  final  binding  and conclusive on all question 

relating to the meaning of the specification. 

19)     The Mayor / Chairperson of Municipal Corporation / Municipality shall have power to make anyalteration in, omissions 

from, additions to or substitution for the original specification, drawings, designs and instructions, that may appear to him to be 

necessary or advisable during the course of execution of the works and the tenderer shall be bound to execute the works in 
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accordance with any instructions  which  may  be  given  to  him  in  writing  signed  by  the  Chairperson  Burdwan Municipality  

and such  alterations,  omissions,  additions  or substitutions  shall not  invalidate  the works and any altered addition or 

substituted materials which the tenderer may be directed to supply in the contract in the manner above specified as part of the 

work shall be supplied  or executed by the tenderer on the same conditions in all respect on which he agreed to do the main 

work, and at the same rates as are specified in the tender for the main work. 
 
 
 
 
 

GENERALRULESAND DIRECTION FOR GUIDANCEOFTENDER/ SUPPLIERS 
 
 

1.      Responsibility andPower ofEngineer-in-charge andhis representative 
TheEngineer-in-Chargeorhis representativeshallmonitortheworks.Heshall 
haveauthoritytostoptheworkwheneversuchstoppagemaybenecessarytoensure 
properexecutionofthecontract.Heshallhaveauthority torejectanymaterialssupplied which do notconformto the 
contractdocuments. 

 
The Engineer-in-Chargeorhisrepresentative shall have thepowerof inspectionofall the materialssupplied 
under thiscontract.In order that inspection servicesmaybe provided the contractorshallkeep the Engineer-in-
Chargeorhisrepresentative posted regarding inspection schedules. 

 
All supplied items/worksin pursuance ofthecontractshall atall timesbe open to the inspection of 
MunicipalAuthority /MunicipalEngineeringDirectorateanditsrepresentatives.The contractorshall at all 
timesduring theusualworking hours,and atallothertimesat which reasonablenoticeofthe 
contractoreitherhimselfbepresentto receive ordersand instructionsorhave responsible agentdulyaccredited in 
writing presentforthatpurpose. 

 
 

2.      DisruptionofProgress 
The contractor shall give written notice to  the  Engineer-in-Charge/Chairperson of the 

Municipality/MayoroftheCorporation,asthecasemayberegardingthedelayinsupplyof itemsorunlessany 

furtherapprovalororderincludingadirection,instructionorapprovalis issuedbytheEngineer-in-

Charge/ChairpersonoftheMunicipality/MayoroftheCorporation, 

asthecasemaybewithinareasonabletime.Thenoticeshallincludedetailsoftheitemsthat are tobe supplied or order 

required andofwhyand bywhomitisrequired. 

 

3.      Contractors GeneralObligations andResponsibility 
The  contractor shall, subject to  the provision of the  contract, and with due  care  and 
diligencemaintainthesupply and providealllabour,includingthesupervisionthereof, materials,and 
allotherthings, whetherofatemporaryorpermanentnature,requiredinand 
forsuchmaintenance,sofarasthenecessity forprovidingthesameis specifiedinoris reasonablyto be inferred 
fromthe contract. 

 

4.      Programme ofSupplies 

The contractorshall furnish within a fortnightfromthe date oforder the followings: 

 
a) Confirmation ofthe quantityofsupplyofitems to be delivered. b) 
Deliveryschedule ofthe ordered materials 

 

5.      Contractors toarrange allLabour :Materials : Tools & Plants 
 
 

Unlessotherwisespecificallyprovidedforinthescheduleofmaterialsattachedtothebid, allmaterialssupplied 
shallbe approved type andasperspecificationsand shallbe procured,broughtatsite and stored bythe 
contracting firmathiscostand risk. 

 
The ratesquoted forthe itemsshallbe inclusive ofallcostsofmaterials,labour transportation,andstorage. 
Theratesshallalsocoveralltaxes viz.Salestax,any local 
taxes,dutiesetcthatarepayablebythefirmunderthelawoftheland.Statutoryincrease on such 
elements,ifanyduring the period ofcontractshall notbe paid extra. 

 

6.      Loss andDamage 
Neither  the  Municipal authoritynor  the  Engineer-in-Charge or  his representative  shall be 

answerableandaccountableinany mannerforany lossordamagethatmayhappentothe supplied 
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materialsorotherthingsusedintheperformingthesupplywork,orforinjury toany person,eitheraworkmanorany 

memberofthepublic,orfordamagetoanypropertyforany causewhich mighthave 

beenprovocatedbythecontractor.Thecontractorshallproperlyguard 

againstalltheseinjuriesordamagestopersonsorproperty resultingfromhisoperationsunder thiscontractatany 

timebeforeissuanceofthecertificateofcompletionofsupply.Heshall indemnity 

andsaveharmlesstheauthorityfromallsuitsoractionsofevery descriptionbrought for,onaccountof,any injury 

ordamagereceivedorsustainedby any personorpersonsby reasonofthematerialsupply 

work,negligenceinguardingthesame,theuseofimproper materialsor ofanyact ofomission or deviation 

fromthecontract. 

 
7.      SupervisionofWork 

TheEngineer-in-Chargeorhisrepresentativeshallhavethepoweratany timefrom timeto timeby 

noticetothecontractortodelay orsuspendtheprogressinsupplyofitemsduring unsuitableweatherforany 

otheradequatereasonsandonreceiptofsuchnotice,the 

contractorshallforthwithsuspendfurtherprogressofsupplyworkuntilfurthernoticefrom the Engineer-in-Charge. 

 
Thecontractorshallrecommencesupply workimmediately onreceivinganoticetodoso from  Engineer-in-Charge.  
The whole or any part of the time  lost for such delay  or 
suspensionshall,ifauthorityinitsabsolutediscretionthinksfitbutnototherwisebeadded to the 
timeallowedfor,completion ofsupplyofitems.Butthecontractorshallhave no claim to extra 
paymentorcompensation whatsoeveron the groundsofabove delay. 

 

8.      Employer’s righttoterminate contract 
Ifthe contractorshouldbe insolventorbankrupt,(orin case thecontractorisa company,it goesintovoluntary 

orjudicialliquidation)orheshouldmakeageneralassignmentforthe benefitofhiscreditorsora 

receivershouldbeappointed on accountofhisinsolvency,orhe 

shouldpersistentlyorrepeatedlyrefuseorshouldfail,exceptincasesforwhichextraof 

timeisprovided,to supplyenough propermaterials,inorder tomaintainprogressaccording tothe 

progressofsupplywork,  or heshouldfailto makeprompt  payment  to labour 

contractorsifany,orformaterialsorlabour,orheshouldpositivelybylaws,ordinanceor the instructionofthe 

Engineer-in-Charge orotherwisebeguilty,ofasubstantial violationof any 

provisionofthecontractaftergivingthecontractorsevendayswrittennoticeterminate the employmentofthe 

contractor. 

 
9.      Supplementary Specification 

 
Wheneverreferenceismade in these documentsto certain specialspecifications,the reference shall be 
construed to include all subsequent amendments,changesoradditions thatare published and in effectatthe 
date ofsigning ofthiscontract. 

 
Theauthority reservestherighttoissueadditionalconditions,specificationetcifnecessary 

whichwillbeincorporatedwithbiddocumentsalready soldtobiddersforthepurposeofthe work. 

 
10.    Employer’s rightto splitpackage 

Theauthorityreservestherighttosplitthepackageandacceptorrejectanypartofthe offer fromthe scope 

ofsupplyworkwithoutassigning anyreason. 

 
11.    PaymentsandCertificates 

Paymentforthesuppliesby thecontractorwillbebasedonmeasurementsrecordedatthe 

receiptofthematerialsatsite.The contractororhisauthorized agentorrepresentative shall be presentatthe 

timeofrecording ofeach setofmeasurementsand sign the measurement book. 

 
Ifforany reasonthecontractororhisauthorizedagentisnotavailable,andthe workis suspended  bythe engineer-

in-Charge  to  avoid  recording of measurements during  the 

absenceofthecontractororhisauthorizedrepresentative,theauthority shallnotentertain any claimfrom 

thecontractorforanylossincurredbyhimonthisaccount.Ifthecontractor orhisauthorized agentorrepresentative 

doesnotremainpresentatthe timeofsuch measurementsafterthecontractor  

hasbeengivenathreedaynoticeinwriting,such measurementsmay 

betakeninhisabsenceandshallbedeemedtobeacceptedby the contractor. 
 
 

12.    Insurance of Works,etc. 
Withoutlimitinghisobligationsandresponsibilities,thecontractorshallinsureinthenameof the 
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Corporation/Municipal Authority and the contractor against any  loss or damage from 

whatevercausearisingforwhichheisresponsibleunderthetermsofthe contractandinsuch 

mannerthattheCorporation/MunicipalAuthority andcontractorarecoveredfortheperiodof 

supplyaswellasduringtheperiodofmaintenanceforlossordamagearisingfromacause, 

andforanylossordamageoccasionedbythecontractorinthecourseofanyoperations carried 

outbyhimforthepurpose of complying with hisobligationsasfollows: 

 
Theworks for thetimebeingexecutedtotheestimatedcurrentcontractvaluethereof togetherwith the 
costofmaterialssupplied bytheMunicipal Authorityfree ofcost. 

 
Suchinsuranceas mentionedaboveshallbeaffectedwithaninsurerandintermsapprovedby the 

Corporation/Municipal Authority. Thecontractorshallbear thecost ofallsuch insurance and whenever  required, 

produce  totheEngineer-in-Charge or  his representative the  policyor policies ofinsurance and 

thereceiptsforpaymentofthe currentpremiums. 

 
13.    NotificationofInsurer 

It shallbe thedutyofthecontractor tonotify theinsurersunderany oftheinsurancesreferredanymatter 

orcountwhich by thetermsofsuch insurancesare requiredtobenotifiedandthecontractorshall indemnifyand keep 

indemnifiedtheCorporation/Municipal Authorityagainstalllosses, 

 
claims,demands,proceedings,costschargesand expenseswhatsoeverarising outofor 
resultingfromanydefaultby thecontractorincomplyingwiththerequirementsofthissub- clause whetherasa 
resultofthe avoidanceofsuch insurance orotherwise. 

 

14.    Allinsurance atcontractor’s cost 

The insurancesreferred to in thisbiddocumentshall be entirelyatthe costand expensesof the contractor. 
 

15.    Remedy oncontractor’s failure toinsure 
Ifthecontractorshallfailtoeffectandkeepinforcetheinsurancereferredtoclauses hereto,orany 

otherinsurancewhichhemay berequiredtoeffectunderthetermsofthe contract,thenandinany 

suchcasemayeffectandkeepinforceany suchinsuranceand 

paysuchpremiumorpremiumsasmaybenecessaryforthatpurposeandfromtimeto 

timeanddeductdoubletheamountsopaidbytheMunicipalAuthorityasaforesaidfrom any 

moneysdueorwhichmaybecomeduetothecontractororrecoverthesameasadebt due fromthe contractor. 

 
16.  Idle Labour 

No claimforidle labourwould be entertained underanycircumstances 

 
17.  InspectionFacilities 

The contractorshallprovidenecessaryfacilitiesforinspection ofthe supplieditemsfor quality controlby 
theEngineerandforthepurposeofcarryinghisinstructionsasmay be recorded in writing in site OrderBook. 

 
18.  Labour Act 

The contractorshould obtain the license underthe provision ofthecontractlabour 
(RegulationandAbolition)Act1970and contract labour(regulationandAbolition)general rules,1971 including the 
provisionsofamendmentsmade there underofthe same to the office ofthe Executive Engineerwithinten 
daysafterformal agreement. 

 

Thesuccessfulbidderwhosebidwillbeacceptedshalleitherpersonallydeliverthelicense 

formintriplicatetothelicensingofficeroftheareainwhichtheestablishmentinrelationto 

whichthecontractorisselectedforthe job.TheapplicationforminFormIVshallbeforwarded along with 

FormV,whichmaybe available fromtheEICofthe concerned Division /Chairperson ofthe 

Municipality/Mayorofthe Corporation,asthecasemaybe. 

 
19.  Language for Correspondences 

Thebidandallcorrespondenceanddocuments relatedtothebidexchangedby thebidder 
andMunicipalAuthorityshallbewritten in Englishlanguage.Supportingdocuments and 
printingliteraturefurnishedby biddermay beanotherlanguageprovidedthey are accompanied byan accurate 
translation ofthe relevantpassagesinEnglish.Forthe interpretation ofthe bid,the English translation shall 
prevail. 

 

20.  Contractor’s LocalAddress 
 

Thecontractorshallfurnishthepostaladdressofhissiteoffice.Any noticeorinstructionto be given to the 
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contractorunderthe termsofcontractshall bedeemed tohave been served ifithasbeen delivered 
tohisauthorized agentorrepresentative ofsiteorsent byregistered letter to the site office or to the address. 

 

21.  Precedence ofContractDocuments 
Ifanystipulationindicatedinany componentofcontractdocumentsbeatvarianceinany 

respectwiththoseintheother,thedecisionoftheSuperintendingEngineerwillstandfinal 

and binding. 

 

22.  Time ofCompletion 

Theentiresupply workasperschedule andspecificationshallbecompletedwithin stipulated time fromthe date 

ofissue ofworkorder. 

The period ofcompletion given includes the time required formobilization and testing as 

well,rectification,ifany,retestingandcompletioninall respects to the entire satisfaction of the Engineer-in-Charge 

including themonsoon season. 

 
Thisistheessenceofthiscontractandtheallottedsupplyworkmustbecompletewithin 
thespecifiedtime.Extensionoftimewillnotbegrantedexceptinvery exceptional 
circumstancesbeyondthecontrol.Thisclauseofextension oftimewillhave precedence over any 
othersimilarclausesif they areatvariancewithpenalty fornon-completeofthe supplyworkin time asindicated 
elsewhere. 

 
 
 

23.  Actionfor noncompletion 
Failure  tocomplywith  aboveconditions andspecifications willresult in  the  Municipal Authoritytakingaction 
atthe riskandcostofthe contractor.Submissionofthe bidbinds the contractor for complying  with  requirements of 
the  above  conditions and  specifications without anyextra paymenton anyaccount. 

 

24.  Arbitration 
Ifthecontractorclaimthatthedecisionorinstructionof theMunicipal Authority/Engineer-in- 

Chargeareunjustifiedorbeyondcontractualagreementthataccordingly heisentitledtoextra 

paymentonaccountthereof,heshallforthwithnotifythistotheMunicipalAuthority/Engineer- in-Charge to record 

hisdecisionsand reasonstherefore inwriting and shallwithintwo weeks statehisclaimin writingtoMunicipal 
Authority/Engineer-in-Charge,theMunicipalAuthority/ Engineer-in-Chargeshallthereafterreply 

tothepointsraisedintheclaims.Unlessresolvedby negotiation or discussion,the questionon liabilityforsuch 

claimswillbe treatedasdispute. 

 
The decision ofthe concernedSuperintendingEngineer,Municipal EngineeringDirectorate 

shallbefinalconclusiveandbindingonallpartiestothecontractuponallquestionrelating to the meaning 

ofspecification and instructions andasto thequalityofworkmanshipor materials supplied  for  any matter arising  

out of or relating to  the  specification and instructions concerningthesupply 

workorafailuretoexecutethesamearisingduringthe courseofworks.The above shallnotbe the subjectmatterof 

dispute orarbitrationand in any caseshallthesupply workbestoppedconsequentonsuchadisputearisingandthe 

supplyworkshallalsobecarriedoutby thecontractorstrictly inaccordancewiththe instruction ofthe concerned 

Superintending Engineer. 
 

Inanycasedisputearisingonmattersotherthanclausesmentionaboveshallbereferred to the interpretation,decision 

and award ofan arbitrator.The provisionofthe Indian 

ArbitrationActandrulesthereunderwithstatutorymodificationthereofshalldeem tobe incorporated in thiscontract. 

 
Thecontractorshallnodelayincarryingoutsupplyworksinsuchmatter,questionor 
disputebeingreferredtoarbitrationbutshallproducewiththesupply workwithalldue diligence and the 
contractorshallnotbe relieved fromhis obligation andcommitmentof 
completingthesupplyworkandshalladherestrictly totheinstructionoftheEngineer-in- Charge with regard to the 
actual carrying outofthe supplywork. 

 

Incaseofany arbitration,theawardshallbeaspeakingone,thatisthearbitratororthe umpireasthe casemaybe shall 
recite factsand assignreasonsinsupportoftheaward afterdiscussion fullythe claimsand contentionsofthe parties. 

25.  Terms ofPayment 
Paymentwill be made onlyafterreceiving the pipematerialsasperstipulated termsand condition laid down in the 
agreementand acceptance ofmaterialatsiteafterdeducting securitydepositasstated in clauseabove and 
otherstatutorydeduction. 
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26.  DeductionofTax 

DeductionofsalesTax,Income Tax,andanyother taxesarepayable asperprevailing tax lawsatthe prescribed rate 

atthe timeofmaking paymentto the contractor. 
 

27.  TypographicalError 
TypographicalerrorsdeductedorpointedoutaresubjecttocorrectionsbytheQuotation 

Inviting Authority.No benefitcan be derived byanypartyon accountofsuch error. 

 

28.  CompletionCertificate 

MunicipalAuthority/Engineer-in-Charge willissue certificate ofcompletionofsupplywork when all 

supplyworksorotherwise undertaken have been completed in all respect. 

 
30.In the event of the  Quotation, being submitted by a Partner Firm, it must be signed 

separatelybyeachmemberthereof,or,intheeventoftheabsenceofanypartner,itmust be signed on behalf bya 
person holding a Power-of–Attorneyauthorizing himto do so. 

 
31.ReceiptsforpaymentmadetoaFirmmustbesignedbytheseveralpartnersexceptinthe caseofwell-

knownandrecognizedfirm andexceptwheretheSuppliersaredescribedin their Quotation orSupplyasa firm. 

 

32.All Tenders received will be opened by the Municipal Authority in the presence of tendererswhomaybe atthe 

office atthe time. 
 

33.Theauthorityreservestherighttorejectanyorallofthetenderswithoutassigningany reason and toacceptanytenderin 

whole orin part. 
 

34.Thetendererhastoquotetheratesin%(Percentage)bothinfiguresandwordsagainstthe workforexecution ofa Rate-
contractAgreementwhich shouldbe valid for1 (one)year from the date ofthe agreement. 

 
35. Works shall be completedinallrespect withinstipulated timeframeafter theworkorderis placed. 

 
 
 
 
 

Executive Officer, 
BurdwanMunicipality. 



19 | P a g e  

 

 

1.0 
 

General 
 

: 
 

 

1.1 Tenderersname andaddress(Telephone 
 

: 
 

 

1.2 
 

Tenderno. and date 
 

: 
 

 

1.3 
 

Name ofcontact person 
 

:  

1.4 Previousexperience andpresent :  

 

1.5 Time schedule ofcompletionofsupply 
 

:  

 
1.6 

 
Tenderersorganization chart (tobe 
enclosed bytheTenderer) 

 

 

: 

 

 

1.7 Detailsofbranchandsite offices, 
 

: 
 

1.8 Annual turnover Rs. :  

ANNEXUTRE-I 
 

QUESTIONNAIRE TOBE FILLED IN AND SUBMITTED WITH THETENDER 
 

QUESTIONNAIRE IN GENERAL 
 

Tenderershall fill in the questionnaireand upload copyofhisoffer.Thisinformation isrequired in 

thisform tofacilitatetenderprocessingeventhoughitmayduplicatetheinformationpresented 

elsewhere in thisoffer.Thisdata shallforma partofthe contractwith the successfultenderer. 
 

Thequestionnairedoesnotsupersedeinstructionsinthetenderdocumentsrelatingtothedescriptionand 

otherinformationtobe submittedwiththeoffer foracompleteunderstandingoftheitemsoffer. 
 
 
 
 
 
 
 

no., fax no., e-mail address) 
 
 
 
 
 
 
 

workload 
 

work 
 
 
 
 
 
 

divisionsetc 
 

 
 
 
 
 

… 



 

 

DECLARATION BYTHETENDERER– I 

 

 
To 
The Executive 
OfficerBurdwanMunicipa
lity, Burdwan. 
 
Sub:- 
 
Dear Sir, 
We offerourTenderfortheaboveproject,inthecapacityofthetendererfortheprojectwedeclarethat we are interested in 

earnestlyaccomplishing the project,shouldyou select us for thispurpose. 

Ifselected,weunderstandthatitisonthebasisoftheorganizational,technical,financialcapabilitiesand 
 
experienceofusasspecifiedinthetenderdocument. Weunderstandthatthebasisofourqualification 

proposal,andthatanycircumstanceaffectingoutcontinuedeligibilityundertheQualificationProposal,or anycircumstance 

which would lead or have lead toour disqualificationunder theQualificationProposal,shall resultin our disqualification 

under thisprocess. 

Weunderstand thatyou are notbound to acceptanyorall proposal(s)you received. 
 
We declarethatwehaveneitherenteredintonorarepartyto(whetherbyconductorbyacquiescence) any 

restrictivetradepracticeorsub-contractingarrangementorcollectivearrangementwithanyother personorentityincluding 

the othertendererfor the Project,in connectionwith thepreparation and / or submission ofthe proposal for the 

Project. 

Weundertakethat,incompetingfor(and,ifweareselected,inworking)theProjectAgreements,we will strictlyobservethe 

laws against  fraud and corruptioninforcein India namely“Preventionof Corruption Act1988”. 

Wedeclarethat wehave disclosedallmaterialinformation,factsandcircumstances toyou,whichwould be relevantto and 

have a bearing on the evaluation ofourproposal and selection. 

Wedeclare  thatin  theevent  that you discoveranythingcontraryto ourabovedeclarations, itis 
 
empowered to forthwith disqualifyusand ourproposal fromfurtherparticipation in the process. Yours 

faithfully, 

 
AuthorizedSignature 
Name &Title ofSignatory 

 

 
 

Name of Quotationer      : 

Address                : 

 

 
 
 
 
 



 

 

MemoNo. 113(     ) /III/1/Ph-1(W)/5/2021/PmtRR/NIT1/2021-22/V1  Dated: 23/06/2021 
 
 

 

Copy Forwarded for information and for favour of wide circulation to: 

1. The Mission Director, AMRUT, Ilgus Bhavan, Kol-700106, Sec-IV 

2. The Secretary, M.E.Dte., Bikash Bhawan, Salt Lake, Kol-91 

3. The Chief Engineer, M.E.Dte., Bikash Bhawan, Salt Lake, Kol-91. 

4. The Additional Chief Engineer,(South), M.E.Dte., Bikash Bhawan, Salt Lake, Kol-91. 

5. The Superintendent Engineer, (Western Circle), M.E.Dte., PurbaBardhaman. 

6. The Executive Engineer, M.E.Dte. Burdwan Division. 

7. The Finance officer, Burdwan Municipality. 

8. CA to The Administrator,Burdwan Municipality  & SDO SADAR(N) for his kind appraisal to authority. 

 
 

   Executive Officer 
BurdwanMunicipality. 

 


