
 

OFFICE OF THE 

ASANSOL MUNICIPAL CORPORATION 
ASANSOL :: BURDWAN 

PIN: -713301, WEST BENGAL 

 
 

 

Memo No.:-  1554/PW/ENG/2020                                                                  Dated:  29.12.2020 

NOTICE INVITING e-QUOTATION  

N.I.E. BID NO: Q 46/WB/AMRUT/AMC/2020-21 DATED 29.12.2020. 

The Superintending Engineer, Asansol Municipal Corporation, invites sealed 

competitive Bid on Item rate Basis (Two part System) from reliable and resourceful 

Companies / Firms / Contractors  having experience and acumen in construction & 

Laying works of Ductile Iron Pipes as noted below the eligibility and depicted 

hereunder for participating in the e-Bid of following works. 

Sl. 
No. 

Name of The work Qnty Unit Rate to 
be 

quoted 

1. Supplying, laying of HDPE pipe (Materials grade PE-80) line 

including all necessary valves, specials & accessories at different 

sites of  Zone I at Dishergarh, Zone II at Chinakuri and Zone XVIII at 

Mahatdihi OHR (Ward No 100, 101, 102, 103, 104, 105) under 

AMRUT Scheme (Interest Account) within Asansol Municipal 

Corporation. 

1 item  

2. Supplying, laying of HDPE pipe (Materials grade PE-80)  line 

including all necessary valves, specials & accessories at different 

sites of  Zone III at Radhanagar, Zone IV at Mithani and Zone V at 

Patmohona OHR (Ward No 60, 73, 74 & 99) under AMRUT Scheme 

(Interest Account) within Asansol Municipal Corporation. 

1 item  

3. Supplying, laying of HDPE pipe (Materials grade PE-80) line 

including all necessary valves, specials & accessories at different 

sites of Zone VI at Gangutia, Zone VII at Thana More and Zone VIII 

at Barakar Hanuman Charai OHR (Ward No 64, 67, 68, 69, 71 & 72) 

under AMRUT Scheme (Interest Account) within Asansol Municipal 

Corporation. 

1 item  

4. Supplying, laying of HDPE pipe (Materials grade PE-80)  line 

including all necessary valves, specials & accessories at different 

1 item  
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sites of Zone IX at Petana, Zone X at Punuri and Zone XI at Dadi 

OHR (Ward No 61, 62, 63 & 70) under AMRUT Scheme (Interest 

Account) within Asansol Municipal Corporation. 

5. Supplying, laying of HDPE pipe (Materials grade PE-80)  line 

including all necessary valves, specials & accessories at different 

sites of Zone XII at Chabka OHR, Zone XIII at Sataisa OHR and 

Zone XIV at Chalbalpur old OHR (Ward No 18, 19, 58 & 59) under 

AMRUT Scheme (Interest Account) within Asansol Municipal 

Corporation.  

1 item  

6 Supplying, laying of HDPE pipe (Materials grade PE-80)  line 

including all necessary valves, specials & accessories at different 

sites of Zone XV at Chalabalpur New OHR, Zone XVI Lalbazar OHR 

& Zone XVII at Adi Kalyaneswari OHR (Ward No. 16, 17, 65 & 66) 

under AMRUT Scheme (Interest Account) within Asansol Municipal 

Corporation. 

1 item  

 

1) LENGTH OF THE PIPE LAYING (HDPE PE 80 SCHEDULE):- 
 

 

 

Sl. 

No. 

Outer diameter (in mm) wise 

length of Work (in meter) of 

HDPE Pipe (PE 80) PN 8 which 

will be supply and laying by 

agency at his own cost including 

all necessary valves, specials & 

accessories. 

 

 

 

Name of the Sites 

90 110 

01. 6000 6000 
Zone I at Dishergarh, Zone II at Chinakuri and Zone XVIII 

at Mahatdihi OHR (Ward No 100, 101, 102, 103, 104, 105) 

02. 4000 4000 
of  Zone III at Radhanagar, Zone IV at Mithani and Zone V 

at Patmohona OHR (Ward No 60, 73, 74 & 99) 

03. 6000 6000 

Zone VI at Gangutia, Zone VII at Thana More and Zone VIII 

at Barakar Hanuman Charai OHR (Ward No 64, 67, 68, 69, 

71 & 72) 

04. 4000 4000 
Zone IX at Petana, Zone X at Punuri and Zone XI at Dadi 

OHR (Ward No 61, 62, 63 & 70) 

05. 4000 4000 
Zone XII at Chabka OHR, Zone XIII at Sataisa OHR and 

Zone XIV at Chalbalpur old OHR (Ward No 18, 19, 58 & 59) 

06. 4000 4000 

Zone XV at Chalabalpur New OHR, Zone XVI Lalbazar OHR 

& Zone XVII at Adi Kalyaneswari OHR (Ward No. 16, 17, 65 

& 66) 



2) BRIEF DESCRIPTION FOR SCOPE OF WORK FOR HDPE (PE 80, PN 6) PIPES :- 

Sl. 
No. 

Description of the work 

01. 

Supplying and laying of different dia. HDPE (PE 80) Pipe, details quantity and diameter are 

noted above including supply of necessary, valves, specials and other accessories and 

fixing with electric fusion bonding. 

02. 

Jack pushing State Highway & ULB road will be done by agency at His own cost. 

Necessary casing pipe by Hume pipe (as required) of any approved make will be supplied 

by agency at his own cost. Peruse for permission from NHAI, PWD should be done by 

agency. Original quantity of jack pushing will be survey by the bidder.  

3. 

Supply and installation of different dia sluice valve, non return valve air release valve, 

pressure release valve by the concerned bidder at his own cost. Valves make will be 

Kriloskar, IVI, Kalpana and Upadhyay make only. Diameter wise quantity of valve will be 

assigned by agency after proper survey according to pipeline drawing enclosed in the bid. 

Valves will be required at every junction point and at the place where difference of R.L. 

exist. 

4. 

   Emergency horizontal road crossing by Augor-boring and jack pushing where necessary as 

per direction of E.I.C. including cost of hume pipes as casing pipe including boring charge, 

pipe laying and jointing, making barricades, lighting arrangement etc. all complete as per 

direction of E.I.C. For 90 mm dia to 180 mm dia pipes. 

6. 

A network drawing after detail investigation of site will be submitted by agency before 

starting the work, where additional work of shoring, BFS, RCC column, sand filling Sluice 

valve and chambers etc. are required. This will be one of criteria to judge the technical 

ability of the participating agency. This will be the basis on which the successful bidder 

has to submit the details of estimate if asked for before acceptance of bid. The final 

drawing (6 copies) prepare on the basis of the above will be prepared after issuance of 

work order and will be approved by competent authority if found correct. 

7. 

Foundation to be excavated as per drawing approved from the department. The depth and 

width of trenches to be properly maintained. The bed of trench is to be properly levelled 

and rammed. Any water accumulated in the trenches due to sewage or rain water to be 

dewatered at the cost of contractor. The laying rate includes for excavation in whatever soil 

and stone hard or soft that may be found and breaking through any underground structure 

surface metal ling, pegging and trimming and pumping, if necessary, for removal of water 

or muddy water, taking out mud keeping the top soil separately or unavailing of surplus 

materials, tapping and shoring excavated materials, matching temporary instalment and 

maintenance of surface and every other expense in strict conformity with the specification. 

At First the excavated areas around the foundation structure are to be filled up properly to 

the required levels with the earth obtained from excavation. The filling should be done 

properly consolidated with Iron Rammer and sprinkling water. The cost of filling up the 

trenches includes relevant items of work for which, no extra payment will be made. 



Excavation of trenches a depth ensuring a minimum cover of one metre over the top of the 

pipe. No extra cost will be paid for hard rock cutting, concrete road cutting, bituminous 

road cutting and extra heap of garbage’s, dismantled building rubbish items and earth. 

8. 

After 10 to 15 days the above roads along which the pipes have been laid, have to be 

temporarily restored fully by filling, watering and consolidating by brick bats & morrum 

as per direction of E.I.C. Filling up the trenches with loose excavation materials 

followed by a loose layer at the top is not permitted. For any lapse on part of the 

contractor in this respect, a deduction as decided by the Engineer-in-Charge shall be 

made from bill which becomes payable under this contract. Agency will temporarily 

restore the road by supplying, dressing and consolidating all necessary materials as 

per direction of E.I.C. No separate payment will be made for temporarily road 

restoration. All such costs must be included while quoting the rate. The contractors’ 

must see that the finished tops of the filled up trenches do not give rise to any 

significant difference of level (i.e.  in  form  of  hump or  depression  so  as  to  cause 

hindrances to vehicular traffic).  

9. 
Bidder should have prepared R.C.C. pillar for low land area and structural frame for 

crossing of pipe on river, tunnel etc. No extra payment will be done for these types of work. 

10. 

The above work is on turnkey basis. Payment will be done diameter wise completed pipe 

line per meter length.  For jack pushing, preparation of RCC pillar, frame structure on river, 

tunnel measurement will be taken up for total pipe length completed. Any type of extra 

work should have done by agency for completion the pipe line work. 

 

2) BRIEF DESCRIPTION FOR SCOPE OF WORK FOR HDPE PIPES :- 

Sl. 
No. 

Description of the work 

01. 
All HDPE pipes (90.00 mm to 110.00 mm dia) will be of grade PE-80 & PN- 6 and shall 

confirm to IS no 4984 2016 with latest amendment. 

02. 
All HDPE Specials (Standard) required for HDPE pipes shall confirm to IS: 8008 & 8360 of 

2003 with latest amendment, as applicable. 

03. 

All HDPE pipes and specials must be duly tested to respective test pressure as per I.S. any 

one of the following agency. 

I) Central Institute of Plastics Engineering and Technology City Centre, P.O. Debhog, 

Haldia, Purba Medinipore. 

II) TRADE SUPERVISION INDIA PVT. LTD. 26 C.R. Avenue, Kolkata-700012, West Bengal 

04. 

    HDPE pipe of all dia should be supplied from the manufacturers of approved make as per 

direction of Engineer in Charge. No pipe will be accepted without permission of Engineer in 

charge. The test certificate must be produced to the EIC at the time of delivery of materials. 

The total cost of inspection charges will have to be borne by the bidder and the department 

will not reimburse any amount in this connection what-so-ever. The total Pipes should 



be supplied by the agency within ten days from the accepting of rate and after 

five days from the date of receive of work order. Work should be completed 

with 20 days from the issuing of work order. No argument will be considered 

from the agency for CIPED test and other issue for completion of work. 

Otherwise work order will be cancelled without assigning any reason. 

05 
All HDPE standard special shall be of minimum thickness and weight as per relevant I.S. 

code. 

06 

The suppliers will have to make their own arrangements for weighing of the fittings 

individually and satisfy the EIC or his authorized representative not below the rank of 

Assistant Engineer as to the correctness of the weight of the articles supplied. No extra 

payment on this account and what-so-ever will be admissible. 

07 

The weight of the pipes and specials shall be strictly maintained. Any reduction of weight 

of pipes and specials shall be treated as disqualification of materials. If weight falls short of 

tolerance limit as per I.S. Code, this will not be accepted. 

08 
All materials shall be supplied as per I.S. specification with latest amendment having 

mandatory ISI certification marking on all products as per BIS specification. 

 

09 

 

The suppliers shall “EMBOSS” the name of the firm on the body of the materials supplied, 

so as to avoid any future complicacy in regard to the identification of the materials 

supplied by the firm.  

10 

The suppliers shall be bound to replace the defective / sub standard materials at their own 

cost as and when informed by the EIC or his representative within six (6) months from the 

completion of the supply materials. The suppliers are also liable to remove the defective 

materials from the site at their own cost. 

11 

The supplier will arrange for inspection of pipes, specials etc by any one agency as stated 

in clause 3 of this specification as per I.S. Code. The materials will be inspected by the 

engineer in charge from AMC & M.E. Dte. for which necessary arrangement will be made by 

the bidder. E.I.C or his authorised engineer will approve and issue the necessary certificate 

regarding weight and quality of materials as per IS code as well as certificate issued by the 

agency as per clause 6 of this specification on the body of challan, bill, M.B. etc. 

12 

The materials are to be supplied by the agency at his own cost. The rates quoted by the 

supplier shall be inclusive of carriage cost, loading, unloading at both ends. GST, Cess and 

all other taxes including incidental charges which may occur. No extra payment will be 

entertained by the department on this account. 

13 

INSTALLATION AND FUSION JOINTING :- The fusion jointing process is to be carried out 

is as per the procedure outlined in the DVS2202 standard, if not available equivalent 

standards acceptable to employer. A protocol for each fusion joint to be printed to 

ensure the joint process carried out is error free.  The electro fusion machine shall have 

the facility to record & make print for each joint. The precautions & measures as 



mentioned by electro fusion fittings/machine manufacturer should be taken up rigorously 

while making the joints in the field. 

The related pipe jointing accessories such as rotary pipe cutter, Universal clamping 

tools, Pipe cleaners, Pipe peelers supplied by the same electro fusion fitting/machine 

supplier shall be used to ensure perfect jointing. 

 

The usage of tapping tools such as taping keys, supplied by the same electro fusion 

fitting /machine supplier must be used to ensure perfect tapping of main lines. 

 The piping system will be tested as per the guidelines given by ISO standard.  The 

guideline shall be furnished by the supplier of electro fusion fittings, tools and machines. 

14 

ELECTRO FUSION WELDING MACHINE :- The electro fusion control unit shall be 

designed for use with electro fusion fittings of 40V.  The unit shall operate in two 

modes, Automatic & Manual.  The unit shall be complete with all accessories and 

shall have the following features as minimum. 

1.1 All units are to be provided with a single push button start and have 

additional information recoverable. 

1.2 The initial power supply to enable the control unit to function correctly for 

all fitting and saddle sizes up to nominal diameter 400 mm should not 

exceed 4 KW. 

1.3 The unit is to be designed with an automatic compensator so that it can 

fully operate within input tolerances of between 180 and 264 Volt, 

respectively 45 and 65 Hz. 

1.4 The units are to operate with a stabilised fusion voltage. 

1.5 The range of fusion voltage is to be between 39 and 40 volts. 

1.6 The display shall be scratch-resistant, back-lit, be easily readable, have an 

adjustable contrast function and give relevant information such as: 

 recognition of fitting type, dimension and manufacturer 

 resistance of connected fitting 

 a check-system prior to commencement of fusion process 

 actual running and final fusion time in seconds 

 primary voltage and frequency 

 Ambient temperature. 

 individual fusion number and unit number 

 mode of data transfer 

 appropriate cooling time 



1.7 A temperature sensor is to be provided. 

1.8 The minimum operating range of ambient temperatures is to be between -

10° and +45°C and the unit must equipped with an external ventilator for 

continual operation.  

1.9 The unit must be capable of recognizing and processing different 

manufacturer’s products. 

1.10 Adapter clips for 4 mm terminal pins are to be available. 

1.11 An external memory bank must be able to record at least 450 fusion 

records and be easily accessible and exchangeable. 

1.12 The complete control unit must be contained in one single housing and not 

exceed a maximum weight of 21 kilograms including all standard primary 

and secondary cables. 

1.13 The supplier must be able to provide a full range of system software and 

data transmission accessories as applicable for data processing. 

1.14 The ability to download fusion records from all memory systems via an RS 

232 interface is to be provided. 

1.15 A back-up internal reserve memory with override must to be provided. 

1.16 The protection class of the unit shall be at least IP 65. 

1.17 A lightweight transport box with internal document pocket is to be 

provided. 

1.18 All control units must fulfil the Electro-Magnetic Compatibility regulations 

in accordance with the latest European standards. 

15 

TECHNICAL SPECIFICATIONS FOR COMPRESSION FITTINGS : 90 DEG COMPRESSION 

ELBOW WITH METAL INSERT :- One end of the Metal threaded compression Elbow will 

be with Taper male threads & other end will have compression fitting suitable to 

connect to PE pipe.  The Taper male threads will be pressure tight. Pressure rating 

will be PN16/12.5Product As per KIWA / WRC-NSF / BSEN12201/3 EN1555/3 Body, 

Nut and Thrust Ring will be injection moulded from Polypropylene and UV stabilized 

body & thrust ring black in colour, Nut blue in colour. Lip gaskets in Food safe 

Rubber (NBR) black colour must have a conical shape on inside of gasket for easy 

insertion of pipe & with two lips on bottom to guarantee good sealing. Clamp ring 

material will be Poly-acetal (POM) white colour and shall not be connected to thrust 

ring. Male threaded part will be made of SS 304. 

16 

THE PRODUCT WILL BE TESTED AS PER BELOW 

Type test Standard 

Dimensions of the threads ISO 7/1 



Tightness of the joints ISO 3458 

Tightness of the joints when subjected to bending ISO 3503 

Resistance to pull-out ISO 3501 

Internal under-pressure test ISO 3459 

Long term  pressure test        ISO/DIS 14236 

17 

90 DEG COMP ELBOW WITH COMPRESSION JOINT BOTH ENDS:- The Compression 

Elbows will have compression ends in both sides, so that PE pipes can be 

connected at both ends. Pressure rating will be PN 16/12.5 Product As per KIWA / 

BSEN12201/3 EN1555/3WRc-NSF Body, Nut and Thrust Ring will be injection 

moulded from Polypropylene and UV stabilized body & thrust ring black in colour, 

Nut blue in colour. Lip gaskets in Food safe Rubber (NBR) black colour must 

have a conical shape on inside of gasket for easy insertion of pipe & with two lips 

on bottom to guarantee good sealing. Use of O ring not permitted. Clamp ring 

material will be Poly-acetyl (POM) white colour and shall not be connected to 

thrust ring. Product should be KIWA approved. 

THE PRODUCT WILL BE TESTED AS PER BELOW 

Type test Standard 

Dimensions of the threads ISO 7/1 

Tightness of the joints ISO 3458  

Tightness of the joints when subjected to bending ISO 3503  

Resistance to pull-out ISO 3501  

Internal under-pressure test ISO 3459  

18 

FEMALE THREADED ADAPTER WITH METAL OFFTAKE ;- One end of the Female adaptor with 

metal off take will be with female threads & other end will have compression fitting suitable 

to connect to PE pipe. The Taper male threads will be pressure tight. Pressure rating will be 

PN16. Body, Nut and Thrust Ring will be injection moulded from Polypropylene and UV 

stabilized body & thrust ring black in colour, Nut blue in colour. Lip gaskets in Food safe 

Rubber (NBR) black colour must have a conical shape on inside of gasket for easy 

insertion of pipe & with two lips on bottom to guarantee good sealing. Use of O ring not 

permitted. Clamp ring material will be Poly-acetal (POM) white colour and shall not be 

connected to thrust ring. Female threaded part will be made of   SS 304. Product As per 

KIWA / SDR 11, BSEN12201/3 EN1555/3 Pr. Rating PN 16/ 12.5. 

THE PRODUCT WILL BE TESTED AS PER BELOW :- 

Type test Standard 

Dimensions of the threads 
ISO 7/1 

Tightness of the joints 
ISO 3458 

Tightness of the joints when subjected to bending 
ISO 3503 



Resistance to pull-out 
ISO 3501 

Internal under-pressure test 
ISO 3459 

Long term  pressure test 
ISO/DIS 14236 

DOCUMENTS TO BE PRODUCED IN SUPPORT OF CREDENTIAL FOR BID PART 

(PREQUALIFICATION DOCUMENTS):- 

          (i) Intending Tenderer will not have to pay the cost of tender documents for the 

purpose of participating in e-tendering, but the successful L1 (Lowest) Bidder will have 

to pay the cost of tender documents of 2 (two) sets @ 2,505.00 each during purchase of 

tender documents for execution of agreement as per notification no. 199 CRC/2M-

10/2012 dated 2l/12/2012 of the Superintending Engineer, Public Works Department, 

CRC Branch, Government of West Bengal. In case of any contractor (L1) expressed his 

/ her willingness to have extra copy of the standard contract forms, only one spare 

copy of standard contract form may on payment of prescribed price be supplied to a 

contractor or firm of contactors, eligible to tender in a specific work on receipt of 

written requisition well in advance for the same.  
 

(ii) Bidder intending to participate in more than one work shall have to furnish 

credential for summation of amount put to tender for those works. The Available Turn 

over and Bank Solvency should also be cumulative for multiple works. 
 

(iii) Enlistment of Contractors has been abolished as per Govt. order no, 1177-

F(Y) dated 28/02/2014. 

 

 (iv) Intending tenderer shall have to apply separately for each work of this NIT. 

Bidders are requested to upload the files of relevant work(s) for which he intend to 

participate. 

 

1. In the event of e-Filling, intending bidder may download the tender document 

from the website https://wbtenders.gov.in directly with the help of Digital Signature 

Certificate.  

 

1.1 Modalities regarding receiving performance Bank Guarantee will be as detailed 

in Finance Department memorandum No.2691-E(Y) dt.02.05.2017. 

 

Tender document may be download from website & submission of Technical Bid 

/ Financial Bid as per Tender time schedule stated in "Date & Time Schedule”. 



The documents submitted by the bidders should be indexed and also should be 

according to his/ their Firm name. 

1.2 A bidder desirous of taking part in a tender shall login to the e-Procurement 

Portal of the Government of West Bengal  https://wbtenders.gov.in  using his login ID 

and Password and thereafter may download the tender document consisting of this 

N.I.T., Instruction to Bidders(Section - A), different Forms & Affidavits (Section - B), 

Special Terms & Conditions (Section-C), Specification of Work (Section - D), Additional 

Terms & Conditions and specification for Electrical works (Section -E)& Schedule of 

Works (BOQ), W.B. Form No. 2911(ii) and Addenda & Corrigenda (if any) from the 

website directly with the help of Digital Signature Certificate. 
 

2. Earnest Money : An earnest money amounting to 2 %( two percent) of the 

estimated value of work for which tender has been called for, shall have to be deposited 

by all intending tenderers. ln any case Fixed Permanent Security Deposit will not be 

entertained as an earnest money as per notification no.24-A/2D-13/2010 dated 31/01/2014. 

 

As per G O No. 3975-F(Y) dated 28.07.2016  read with Finance Department vide No. 

5688-F(Y)dt.03.11.2016 of the Superintending Engineer, Audit Branch, Finance 

Department a bidder should initiate payment of pre-defined EMD for the tender by 

selecting from either of the following payments modes: 

 

The amount of pre-defined Earnest Money is to be submitted online in the 

following payments modes: 

 

2.1      Net banking (any of the banks listed in the ICICI Bank Payment gateway) in case of    

payment through ICICI bank payment gateway. 

2.2   RTGS/NEFT in case of offline payment through bank account in any bank. Details of 

which has been narrated in "Instruction to Bidders"). 

2.3 In case of this e-quotation Bid:-  

Rs. 80,000.00 as Earnest Money Deposit shall accompany with Bid Proposal in 

favour of the “Asansol Municipal Corporation, Payable at Asansol.” 

Earnest money is to be deposited either online by net Banking through using ICICI 

Bank Payment Gateway or offline through RTGS / NEFT. Please refer Memo No 3975-F(Y) 

dated 28.07.2016 of the Finance Department, Govt. of West Bengal. 

2% of quoted amount beyond Rs. 80,000.00 should have deposited by the bidder 

within 3 days after receiving of work order. 



3. Eligibility criteria for participation in tender: 

3.1.1 Requirement of Credentials: (Credential criteria should satisfy both Civil & 

Electrical part separately ) 

 

3.1.2 Intending tenderers should produce credentials of a similar nature of completed 

work of the minimum value of 30% (forty percent) of the estimated amount 

during 5 (five) years prior to the date of issue of the tender notice; or, 

 
3.1.3 Intending tenderers should produce credentials of 2 (two) similar nature of 

completed work, each of the minimum value of 20% (thirty percent) of the 

estimated amount during 5 (five) years prior to the date of issue of the tender 

notice; or, 

 
3.1.4 Intending tenderers should produce credentials of one single running work of 

similar nature which has been completed to the extent of 80% (eighty percent) or 

more and value of which is not less than the desired value at (3.1.2) above; 

 
3.1.5 In case of 3.1.2 and 3.1.3 Bill value of the completed work will be considered as 

credential.  

In case of running works, only those tenderers who will submit the 

certificate of satisfactory running work from the concerned Executive Engineer, 

or equivalent competent authority will be eligible for the tender. In the required 

certificate it should be clearly stated that the work is in progress satisfactorily 

and also that no penal action has been initiated against the executed agency, 

i.e., the tenderer.  

3.1.6 Annual Turn Over - 30% of amount put to tender in any of the last five financial 

years. 

 

3.1.7 Bank solvency Certificate not less than 30% of amount put to tender to be 

produce for works of estimated amount 5 lakhs and above. 

Note: Bidder intending to participate in more than one work shall have to furnish 

credential for summation of amount put to tender for those works. The Available 

Turn over and Bank Solvency should also be cumulative for multiple works. 

3.2 Other terms and conditions of the credentials: 

 

3.2.1 Payment certificate will not be treated as credential; 



12 BID DOCUMENT FOR SUPPLYING AND LAYING OF HDPE PIPES UNDER AMRUT SCHEME 
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3.2.2 Credential certificate issued by the Executive Engineer or equivalent or 

competent authority of a State / Central Government, State / Central Government 

undertaking, Statutory / Autonomous bodies constituted under the Central / 

State statute, on the executed value of completed / running work will be taken as 

credential. 

No credential will be considered as valid unless it is supported by work order, 

price schedule or BOQ of work and completion certificate mentioning the date of 

completion issued by the competent authority not below the rank of Executive 

Engineer or equivalent or competent authority of a State / Central Government, 

State / Central Government undertakings, Statutory / Autonomous bodies 

constituted under the Central / State Statutory. The completion certificate should 

indicate the value of the work (equal to booked expenditure) 

N.B. The credential certificate for completed works should contain (a) Name of 

work (b) Estimated Amount(c) Tendered amount, (d) Value of executed work 

(e)Date of Completion of project along with telephone number & detail address 

for communication of client must be indicated in the Credential Certificate. (non 

statutory documents) 

3.2.3 The prospective bidders will have in their full time engagement experienced 

technical personnel, the minimum being one Civil Engineering Degree holder, 

one Civil Engineering Diploma holder for Structural and Bituminous road works 

of estimated amount 1(One) crore and above.  (Authenticated documents in 

respect of qualification and engagement for this work will have to be furnished 

for Technical Evaluation) I (Non Statutory Documents) 

 

3.2.4 PAN Card, Valid Professional Tax Deposit Challan, Valid Trade Licence, valid 

certificate of 15- digit Goods and Service Tax payer Identification Number 

(GSTIN) under GST Act. 2017 with relevant document(s) and any other(s) if 

applicable to be accompanied with the Technical Bid document.  

 

3.2.5 The prospective bidders or any of their constituent partner(s) should not have 

abandoned more than one work. Not more than one of their contracts should 

have been rescinded during the last 3 (three) years from the date of publishing 

of this NIeT. Such abandonment or rescission will be considered as 

disqualification towards eligibility (a declaration in this respect through Affidavit 
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will have to be furnished by the prospective bidders without which the technical 

bid will be treated as non-responsive. Neither prospective bidder nor any of 

constituent partner(s) should have been debarred to participate in tender(s) by 

the any Department, Government of West Bengal during the last 2 (two) years 

prior to the date of this NIeT. Such debarment will be considered as 

disqualification towards eligibility. (A declaration in this respect has to be 

furnished by the prospective bidders as per prescribed format without which the 

Technical Bid shall be treated non-responsive). 

 
3.2.6 The Bidder's Net Worth for the last year calculated on the basis of capital, profit 

and free reserve available to the firm should be positive. 

 
3.2.7 In case of Proprietorship and Partnership Firms and Company the Tax Audited 

Report in 3CD Form to be furnished along with Balance Sheet and profit and 

Loss Account and all schedules forming the part of Balance Sheet and profit & 

Loss Account. Tax Audited Report, Balance Sheet and Profit & Loss Account 

including all schedules forming the part of Balance Sheet and profit & Loss 

Account should be in favour of applicant.  (Non Statutory Documents). 

 
3.2.8 Requirement of Machineries: Following criteria regarding machineries and 

equipment to be used in different types of works should be adhered to: 

 
3.2.8.1 Plant Machineries and Equipment should be owned or arranged through 

lease hold agreements/hiring agreement by the bidders (Supporting documents 

to be submitted). 

 

3.2.8.2 Conclusive proof of ownership (Tax Invoice, way Bill, Delivery Challan) for 

each plant and machinery in working condition shall have to be submitted. 

 
3.2.8.3 In case of advance payment for purchase of Batch type mixing Plant, 

proof of advance payment receipt from the manufacturer should be produced 

and in that case at least 25 % (twenty five percent) payment against the total cost 

of the plant / machineries have to be made by the bidders 

 
3.2.8.4 If the machineries have been engaged in other works, then name of client 

along with his contact number and email address should be furnished in the 
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declaration by the intended tenderer and the present location (working place) 

should also be given with tentative date of release of plant  & machineries. 

3.2.8.5  In case of Building Works of estimated amount 1(One) crore and above :  

Initially for concrete batching and mixing plant, concrete mixer with integral 

weigh batching facility maximum age of the plants, machineries will be 5 (five) 

years as on the date of publication of NIeT. It may be extended up to 7 (seven) 

years after getting fit certificate from the manufacturer and this certificate should 

be produced at the time of submission of bid. All other machineries and 

equipment should be in running condition. All plants machineries and 

equipment will be verified by the competent authority before execution of the 

work. All plants, machineries and equipment will be verified by the competent 

authority before execution of the work. 

3.2.9  The prospective bidders should own or arrange through lease hold agreement 

the required plant and machineries of prescribed specifications as shown and 

mentioned in format [Section- B]. A statement should be submitted mentioning 

present location of installation of the said main Plant and machinery, as 

mentioned, in specified format in Section B, Form-IV. If necessary, authority / Bid 

Evaluation Committee may inspect Plant and Machineries physically or call for 

the original documents as proof of Ownership in favour of owner / less or of the 

same.  
 

3.2.10 Registered Unemployed Engineers' Co-operative Societies / Unemployed Labour 

co-operative Societies are required to furnish valid Bye Law, Current Audit 

Report, Certificate of Registration and Valid Clearance Certificate from A.R.C.S. 

for the year current year. Professional Tax Deposit Challan for the Financial Year 

last year, PAN Card, Valid 15-digit Goods & Service Tax Payer Identification 

Number (GSTIN) under GST Act, 2017 with relevant document with up-to-date 

return along with other relevant supporting paper. 
 

3.2.11 Joint Ventures will not be allowed for works up to 25 Crores, For work more than 

25 Crores in case of a joint venture, Lead Member of such joint venture will be 

required to meet 60 % (sixty percent) of required Bid Capacity and each of the 

Joint Venture Members will be required to meet at least 30 % (thirty percent) of 

requirement of BID Capacity. Bid Capacity of all the members in total should be 

at least 100% (one hundred percent) of required Bad Capacity. 
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3.2.12 As per memorandum no. 311-W(c)/1M-132/15 dated.28.03.2018 of PWD, for 

building works worth value less than Rs. 25 crore & which are predominantly Civil 

work in nature with electrical components less than 25% of the estimated amount put 

to tender, the Civil contractor is allowed to submit an agreement in non-judicial stamp 

paper of requisite value with an electrical contractor for execution of the electrical 

components of the work. In that case the electrical contractor will have to qualify for all 

requirements set forth in the NIeT for electrical works including credential, electrical 

supervisor's certificate of competency (SCC) etc. The Civil contractor will have to 

qualify For a requirements set forth in the NIeT including requisite credential for Civil 

component of such works but excluding Credential and SCC requirements for 

electrical works. However the onus and full responsibility of execution of the total work 

(Civil & Electrical) will be on the civil contractor who w ill execute the agreement with 

the Department. Payment will also be made to the civil contractor only. 
 

3.2.13 A prospective bidder shall be allowed to participate in the particular Job either in 

the capacity of individual or as a partner of a firm. If found to have applied severally for 

a single job, all his applications will be rejected for that job, without assigning any 

reason thereof.  
 

3.2.14 A partnership firm will have to furnish the registered partnership deed and a 

company will have to furnish the Article of Association and Memorandum.   

Where an individual person hold a digital certificate in his / her own name duly issued 

to him / her against the company or the firm of which he / she happens to be a director 

or partner, such individual person shall, while uploading any tender for and on behalf 

of such company or firm, invariably upload a copy of registered power of attorney 

showing clear authorization in his / her favour, by the rest of the directors of such 

company or the partner of such firm, to upload such tender The power of attorney shall 

have to be registered in accordance with the provision of the Registration Act.1908 as 

per G.O. no. 61/SPW/12 dated 08/06/12. 

3.2.15 Partnership Firm, Company Limited Firm, Private  Company Limited Firm  

shall  be registered by the respective  competent authority from the Register of Firms, 

Society, Non-Trading  Corporation, Registrar of Companies etc. & copy of Registration 

Certificate  (with allotment  of  Registration No.) will have be submitted, otherwise the 

Technical Bid will not be considered for qualification & Financial Bid shall not be 

opened. 
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4.  The executing agency will have to produce satisfactory test report of all the 

materials of the work as well as on samples collection jointly by him and concerned 

authority of the Engineer-in-Charge from all completed / ongoing items of works as per 

relevant codes of practice at his own cost from any Govt. approved / Govt. testing 

laboratory during execution of works. 
 

5. The executing agency (successful bidder) may not get a running payment unless 

the gross amount of running bill is 50 (fifty) lakh or 30 % (thirty percent) of the 

tendered amount whichever is less. Provision in clause (s) 7, 8 & 9 contained in West 

Bengal Form no. 2911(ii), so far as they relate to quantum and frequencies of payment 

are to be treated as superseded. 

 
The payment will be made as and when fund is available from the concerned source. 

No claim whatsoever for delay in payment, if any, will be entertained. Retention money 

towards performance Security amount to 10 % (ten percent) of the value of the work 

will be deducted from the running account bill of the tender as per prevailing order. No 

interest will be paid on security deposit.  

 

6. Constructional Labour Welfare CESS @ 1% (one percent) of cost of construction 

will be deducted from the bill (s) of the contractor(s) on all contracts awarded on or 

after 01.11.2006 in pursuance with G.O. no. 599A/4M-28/06 dated 27/09/2006. GST, 

Royalty & all other statutory levy/cess will have to be borne by the contractor and the 

rate in the schedule of rates is inclusive of all the taxes and cess stated above. 

Successful tenderers will be required to observe the following conditions strictly. 
 

6.1 Employees 'Provident Fund and Miscellaneous Provisions Act, 1952 and 

Employees State Insurance Act, 1948 should be strictly adhered to wherever such Acts 

become applicable. 

6.2  Minimum wages to the workers shall be paid according to the rates notified and 

/ or revised by the State Government from time-to-time under the Minimum Wages Act, 

1948 in respect of scheduled employments, within the specified time as per law. 

Payment of bonus, wherever applicable has to be made. 

6.3  Adequate safety and welfare measures must be provided as per the provisions 

of the Building and other Construction Workers'(Regulation of Employment & 

Conditions of Service) Act, 1996 read with west Bengal Building and Other 

Construction workers (Regulation of Employment and Conditions of Service) Rules, 

2004. 
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6.4  All liabilities arising out of engagement of workers are duly met before 

submission of bills for payment. If there is any violation of any or all the relevant above 

criteria during execution of the job, it will render the concerned agencies ineligible for 

the work then and there or at any subsequent stage as may be found convenient. 

 

7.  Adjustment of Price (increase or decrease) Vide Notification No.23-CRC/2M-

61/2008  dated 13/03/2009 & Notification No. 38-CRC/2M-61/2008 dated 20/04/2O09 shall 

not be applicable. Since BOQ for the works under this NIeT is based upon the schedule 

of rates of Public Works Directorate, Government of West Bengal with Addendum & 

Corrigendum as mentioned  hereinafter, the bidders shall quote their rate (percentage 

above / below / at par) accordingly considering that no escalation and / or price 

adjustment will be allowed by the Department there to under any circumstances. 
 

8. No Mobilization advance and Secured Advance will be allowed. Agencies shall 

have to arrange required land for installation of Plant & Machineries, (specified for 

each awarded work, storing of materials, labour shed, laboratory etc. at their own cost 

and responsibility near work site. The agencies will have to install the above 

machineries on the site within 45 (forty five) days from this end positively with 

application of Tender. 

 

9.  Bids shall remain valid for a period not less than 120 (one hundred twenty) days 

from the last date of submission of Financial Bid / Sealed Bid. In case of inadvertent 

typographical mistake found in the specified schedule of rates / BOQ, the same will be 

treated to be so corrected as to  conform with the relevant schedule of rates prevailing 

at the time of floating of tender and / or technically sanctioned estimate. No claim 

whatsoever for such inadvertent typographical mistake will be entertained.  

10.  All materials required for the proposed scheme as mentioned including bitumen (all 

grade), bitumen emulsion, cement & steel (which ever applicable)will have be of specified 

grade & approved brand in conformity with relevant code of practice (latest revision) & 

manufactured accordingly & will have to be procured & supplied by the agency at his / their 

own cost including all taxes. Authenticated evidence for purchase of bitumen, bitumen 

emulsion, cement and steel are to be submitted along with challan and test certificate. In the 

event of further testing opted by the Engineer-in-Charge, such testing from any Government 

approved / Government Testing Laboratory will have to be conducted by the agency at 

his/their own cost. VG 30 / VG 40 grade paving bitumen, as the case may be, of I.O.C.L/ 

B.P.C.L/ H.P.C.L will be permitted as Straight run Bitumen. All steel materials to be used for the 

work should be SAIL / TATA / RINL unless otherwise mentioned specifically in the BOQ.  
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1. ELIGIBILITY TO PARTICIPATE IN THE BID:- 
 

Having experience and technical acumen in Laying of rising main / distribution 

pipeline according to similar nature of work in single contract having quantity of total 

amount not less than given as follows, during last financial years prior to the date of 

issue of this Notice in any Government Department / Board / Semi-Govt. / Corporation / 

Statutory Authority / Government Undertaking etc. 

 

Sl. No 

of 

work 

Credential amount for 

similar nature of work 

in any one year of last 

five years. 

Initial earnest 

money. 

Minimum bank 

Solvency 

Certificate in 

Lakh 

Minimum Annual 

Turnover in any one 

year during last five 

financial year in lakh 

  1 & 3 Rs. 25,00,000.00 Rs.80,000.00 25.00 25.00 

2, 4, 5 

& 6 
Rs.16,50,000.00 Rs.80,000.00 16.50 16.50 

 

Having sufficient qualified technical personnel (to be employed under the firm for at 

least 2 consecutive years) with sound knowledge and experience in execution of similar 

nature of works. 
 

Note:- Only works of nature depicted above completed successfully will be treated 

credential. The bidder have no adverse report, on any account, against their 

organization for any project worked during last 5 (five) years or working at present. This 

clause will lead for rejection of application, even after fulfilment of other eligibility 

criteria. However the tender inviting authority reserves the right to relax the eligibility 

criteria if felt necessary for the interest of fair competition. 

 

A successful performance and completion certificate supplemented with work 

order along with payment certificate issued by the competent authority shall have to be 

furnished in support of credibility in terms with eligibility criteria depicted in this Notice 

(Ref: Sl. No. 3 : Eligibility to participate in the Bid). Besides this, following documents 

shall have to be furnished: 

Particulars of ownership / partnership or Board of Directors pertaining to the 

Organization / Company / Firm. 

a) Valid documents in support of annual Turnover. 
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b) Experience and address, fax & telephone nos., mobile no., & E-mail ID nos. of 

the firm. (All documents in original to be produced in due course of time as & when 

asked by the Bid inviting authority.) 

11.  Date & Time Schedule 

Sl. 
No. 

Particulars Date & Time 

1 

Date of uploading of e-NIQ, and Quotation 

Documents online (Publishing Date) 
30.12.2020 

2 
Document downloaded / sale start date (on line) 30.12.2020  from 15.00 PM. 

3 
Quotation submission start date (on line) 30.12.2020  from 15.00 PM. 

4 
Date of Pre-bid meeting 05.01.2021 at 2:00 P.M. 

5 
Quotation submission closing date (on line) 13.01.2021 up to 15:00 PM. 

6 

Quotation opening date for Technical proposals 

(on line) 
15.01.2021  after 15.00 PM. 

7 
Date of uploading list for Technically Qualified 
Bidder (online) 

To be notified later 

8 

Date of uploading the final list of Technically 
Qualified Bidder (online) after disposal of appeals, 
if any. 

To be notified later 

9 
Date for opening of Financial Proposal (Online) To be notified later 

10 
Also if necessary for further negotiation through 
off line for final rate. 

To be notified later 

 

12. There will be no provision of Arbitration 

Clause 25 of West Bengal Form No. 2911(ii) is modified vide notification no. 8182-

F(Y) dated 26/09/20 12 of Finance Department, Govt. of West Bengal, as follows: 

“Except where otherwise provided in the contract all question and disputes 

relating to the meaning of the specifications, designs, drawings and instructions 

herein before mentioned and as to the quality of workmanship or materials used on 

the work or as to any other question, claim, right, matter or thing whatsoever, in any 

way arising out of relating to the contracts designs, drawings, specifications, 

estimate, instructions, orders or these conditions or otherwise concerning the 

works, or the executions or failure to execute the same, whether arising during the 
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progress of the work, or after the completion or abandonment thereof shall be dealt 

with as mentioned hereinafter.” 

If the contractor considers any work demanded of him to be outside the 

requirements of the contract, or disputes any drawings, record or decision given in 

writing by the Engineer-in-Charge on any matter in connection with or arising out of 

the contract or carrying out of the work, to be unacceptable, he shall promptly within 

15 (fifteen) days request the Chairman of the Dispute Redressed Committee of 

Asansol Municipal Corporation in writing for written instruction or decision. 

Thereupon, the Dispute Redressed Committee shall give its written instructions or 

decision within a period of three months from the date of receipt of the contractor's 

letter. 

13.  The Bidder, at the Bidder's own responsibility and risk is encouraged to visit and 

examine the site of works and its surroundings and obtain all information that may 

be necessary for preparing the Bid and entering into a contract for the work as 

mentioned in the Notice inviting Tender, the cost of visiting the site shall be at the 

Bidder's own expense. Issuance of letter of acceptance / Work Order may be delayed 

and / or work may be financially restricted up to the limit of existing administrative 

approval until receipt of administrative approval / revised administrative approval 

from the competent authority (in applicable cases). Also issuance of letter of 

acceptance / work Order may be delayed and / or work may be restricted in some 

stretches till necessary land for the same is made available and / or encroachments 

are removed (in applicable cases). No claim, whatsoever, for such delay in issuance 

of Letter of Acceptance / Work Order and /or restriction of work will be entertained. 

Intending bidders may keep these criteria in mind while participating in tender and / 

or while quoting their rates. 

Guiding Schedule of Rates: Rates have been taken from P.W.D. (W.B.) Schedule of 

Rates for "Road & Bridge Works", "Building Works", "Sanitary & Plumbing Works" 

and Electrical works  

Prospective applicants are advised to note carefully the minimum qualification 

criteria as mentioned in 'Instructions to Bidders before bidding . 

Defect Liability Period:- As par Notification No. 5784-PW /L&A/2M-175/2017 dated 

12.09.2017 of Principal Superintending Engineer, PWD the following partial 

modification in the West Bengal Form No: 2911/2911 (i)/ 2911 (ii) (herein after 
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referred to as printed Tender Form), in cancellation of earlier Notification No. 177-

CRC / 2N-57 /2008,dt. 12.07.2012 is made. 

Clause 17 of CONDITIONS OF CONTRACT of the Printed Tender Form shall be 

substituted by the following as per G.O. no. 5784-PW/L&A/2M-175/2017 dated 

12/09/2017. 

Clause 17 - lf the contractor or his workmen or servants or authorized 

representatives shall break, deface, injure, or destroy any part of building, in which 

they may be working, or any building, road, road-curbs, fence, enclosure, water 

pipes, cables, drains, electric or telephone posts or wires, trees, grass or grassland 

or cultivated ground contiguous to the premises, on which the work or any part of it 

is being executed, or if any damage shall happen to the work from any cause 

whatsoever or any imperfection become apparent in it at any time whether during its 

execution or within a period of three months or one year or three years or five years, 

as the case may be (depending upon the nature of the work as described in the 

explanation appended hereto) hereinafter referred to as the Defect Liability Period, 

from the actual date of completion of work as per completion certificate issued by 

the Engineer-in-Charge, the contractor shall make the same good at his own 

expense, or in default, the Engineer-in-Charge may cause the same to be made good 

by other workmen and deduct the expense (of which the certificate of the Engineer-

in-Charge shall be final and binding on all concerned) from any sums, whether under 

this contract or otherwise, that may be then, or at any time thereafter become due to 

the contractor from the Asansol Municipal Corporation or from his security deposit, 

either full, or of a sufficient portion thereof and if the cost, in the opinion of the 

Engineer-in-Charge (which opinion shall be final and conclusive against the 

contractor), of making such damage or imperfection good shall exceed the amount 

of such security deposit and/or such sums, it shall be lawful for the Asansol 

Municipal Corporation to recover the excess cost from the contractor in accordance 

with the procedure prescribed by any law for the time being in force.  

Provided further that the Engineer-in-Charge shall pass the “Final Bill”, and certify 

thereon, within a period of thirty days with effect from the date of submission of the 

final bill in acceptable form by the contractor, the amount payable to the contractor 

under this contract and shall also issue a separate completion certificate mentioning 

the actual date of completion of the work to the contractor within the said  period of 

thirty days. The certificate of the Engineer- in - Charge whether in respect of the 
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amount payable to the contractor against the "Final Bill" or in respect of completion 

of work shall be final and  

Conclusive against the contractor: However, the security deposit of the 

work held with the Government under the provision of clause 1 hereof shall be 

refundable to the contractor in the manner provided here under 

(a) For work with three months Defect Liability period: 

 

i) Full security deposit shall be refunded to the contractor on expiry of three 

months from the actual date of completion of the work. 

 

(b) For work with one year Defect Liability period: 

 

i) Full security deposit shall be refunded to the contractor on expiry of one year 

from the actual date of completion of the work 

(c) For work with three years Defect Liability Period : 

i) 30% of the security deposit shall be refunded to the contractor on expiry 

of two years from the actual date of completion of the work. 

ii) The balance 70 % of the security deposit shall be refunded to the 

contractor on expiry of three years from the actual date of completion of the work.  

(d)  For work with five years Defect Liability Period: 

i) No security deposit shall be refunded to the contractor for 1st  3 years from 

the actual date of completion of the work. 

ii) 30 % of the security deposit shall be refunded to the contractor on expiry 

of four years from the actual date of completion of the work. 

iii) The balance 70 % of the security deposit shall be refunded to the 

contractor on expiry of five years from the actual date of completion. 
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Explanation 

The word 'work' means and includes road work, bridge work, building work, 

sanitary and plumbing work, electrical work and/or any other work contemplated 

within the scope and ambit of this contract. For 

i) The work of patch repair or patch maintenance in nature or a combination 

thereof, the Defect Liability Period of the work shall be three months from the actual 

date of completion of the work. 

 

ii) Thorough Bituminous Surfacing work with bituminous thickness less than 40 

mm, Repair & Rehabilitation of any road / bridge / culvert / building / Sanitary & 

Plumbing work, the Defect Liability Period of the work shall be one year from the 

actual date of completion of the work. 

 

iii) Extension of building / bridge / culvert / Pipe line works / Construction of 

new flexible pavement up to bituminous level which has been designed for a period 

of 3 years or  more, Widening and strengthening of flexible pavement designed for a 

period of 3 years or more, Improvement of riding quality / Strengthening of flexible 

pavement designed for a period of 3 years or more; Providing only mastic asphalt 

layer over existing bituminous surface without providing bituminous profile 

corrective course / bituminous base course, the Defect Liability Period of the work 

shall be three years from the actual date of completion of the work. 

 

iv) Construction of new building / new bridge / new culvert, Reconstruction of 

building / bridge/ culvert including construction of approach roads for bridge / 

culvert, Construction of rigid pavement, Reconstruction of rigid pavement, 

Construction of new flexible pavement covered by mastic work which has been 

designed for a period of 5 years or more, Widening and strengthening of flexible 

pavement covered by mastic work which has been designed for a period of 5 years 

or more, Improvement of riding quality / Strengthening of flexible pavement covered 

by mastic work which has been designed for a period of 5 years or more, the Defect 

Liability Period of the work shall be five years from the actual date of completion of 

the work. 
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v) Additional provisions in substituted Clause 17 of the Condition of Contract of the 

printed tender form as per G.O.no 52-CRC/2M-06/2014 dated 27.10.2014 and G. O. 

no. 5951-PW/L&A/2M-175/2017 dated 02.11.2017. 

 
vi) In cases of Refunding and Releasing of 100% (one hundred percent) 

Security Deposit held with the department, arising out from works contract, 

Security Deposit will be released after issuance of Completion Certificate on 

submission of unconditional BANK GUARANTEE by the Contractor for the Security 

Deposit subject to the following conditions 

 
i) The Bank Guarantee will be issued by a Scheduled Commercial Bank in favour of    

Asansol Municipal Corporation on behalf of the contractor. 

 

ii) The Bank Guarantee will remain valid for the Defect liability period/Security 

period as per contract of the work. 

 
iii) Engineer-in-Charge should obtain confirmation of the Bank Guarantee directly 

from the Bank before its acceptance. 

 

iv) The Bank Guarantee, now pledged in the form of Security Deposit will be released 

to the contractor in the following manner, if not forfeited under conditions of 

contract. 
 

a. For work with three months Defect Liability period : 

i) Full security deposit shall be refunded to the contractor on expiry of three 

months from the actual date of completion of the work. 

 

b. For work with one year Defect Liability period : 

i) Full security deposit shall be refunded to the contractor on expiry of one year 

from the actual date of completion of the work 

(c)  For work with three years Defect Liability Period : 

i)  30% of the security deposit shall be refunded to the contractor on expiry of two 

years from the actual date of completion of the work. 

ii) The balance 70 % of the security deposit shall be refunded to the contractor on 

expiry of three years from the actual date of completion of the work.  
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(d) For work with five years Defect Liability Period : 

i)  No security deposit shall be refunded to the contractor for 1st 3 years from the 

actual date of completion of the work. 

ii) 30 % of the security deposit shall be refunded to the contractor on expiry of four 

years from the actual date of completion of the work. 

iii) The balance 70 % of the security deposit shall be refunded to the contractor on 

expiry of five years from the actual date of completion. 

14.  In case of Ascertaining Authority at any stage of tender process or execution of 

work necessary registered irrevocable power of attorney is to be produced, power of 

attorney holders are not allowed to sign Tender Documents unless otherwise 

approved by the Government. 

 

15.  All intending bidders are requested to be present in the office of  , Asansol 

Municipal Corporation, during opening of the tender as per the dates mentioned in 

the notice to observed the tender opening procedure. 
 

NO CONDITIONAL/ INCOMPLETE TENDER will be accepted under any 

circumstances 

16.  Requirement of Principal Machineries which must be possessed by own/ Lease Hold 

agreement/Hiring Agreement (as the case may be) are as shown and mentioned in 

Section-B. 

Original documents in support of own / lease possession of the aforesaid 

machineries are to be furnished if required by the Tender inviting Authority. 

17. In the event of acceptance of lowest tendered Rate, no multiple minimum rates will 

be considered by the Department. 
 

18. In case of item rate tender, the technically qualified bidder, whose total offered price 

considering sum of offered prices of all the items of works taken together, stands 

lowest, will be considered for acceptance. In no case lowest bidder of individual 

items of works will be considered for acceptance for the corresponding items of 

works. 
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19. The Tender Inviting Authority reserves the right to cancel the NIeT at any stage  due 

to unavoidable circumstances and no claim in this respect will be entertained. 

 
 

20. During the scrutiny, if it comes to the notice of the tender inviting authority that the 

credential(s) and/or any other paper(s) of any bidder are incorrect / manufactured / 

fabricated, that tender will be out rightly rejected and further penal action may be 

taken against him as per rule. 

 

21. In case there is any objection regarding prequalifying an agency, that should be 

lodged to the Authority, Asansol Municipal Corporation within 48 (forty eighty) hours 

(including holidays) from the date and time of publication of  list of qualified 

agencies and beyond that time schedule no objection will be entertained by the 

Tender Committee.  

 
22.  Before issuance of Letter of Acceptance / Work Order, the tender inviting authority 

may verify the credentials & other documents of the lowest tenderer if found 

necessary. After verification, if it is found that such documents submitted by the 

lowest tenderer are either manufactured or false, in that case Letter of Acceptance / 

Work Order will not be issued in favour of that tenderer under any circumstances 

and further penal action may be taken against him as per rules. 

 
 

23.  If any discrepancy arises between two similar clauses on different notifications, the 

clause as stated in later notification will supersede former one in following sequence 
 

i) West Bengal Form No.2911(ii) 

ii) NIeT 

iii) Special terms & conditions 

iv) Technical Bid 

v) Financial Bid 

ln case of inadvertent typographical mistake in the BOQ / Schedule of Works/ Price 

Schedule/rates /elsewhere, the same may be treated to be so corrected as to conform 

with the relevant schedule of rates and / or technically sanctioned estimate. 

24. The Tender Committee reserves the right to ignore minor deficiencies at their 

discretion in case of first call and no challenge whatsoever against such decision of 

the said committee will be entertained. In case of re tender, the Tender Committee 

reserves the right to ignore some deficiencies at their discretion and no challenge 
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whatsoever against such decision of the said committee will be entertained. In case of 

third and subsequent calls, the Bid Evaluation Committee reserves the right to ignore 

some more deficiencies at their discretion and no challenge whatsoever against such 

decision of the said committee will be entertained. 

 

25. Bidders should upload their documents from original copies. Uploading Photocopy & 

illegible copies will not be accepted. 

 

26.  Each work will be awarded against specific set of machineries as indicated in Sl. 

No.17 of this NIe T. 

27.  Quality Monitoring and Supervision Consultant. 

 

27.1 Reputed engineering firm may be engaged to act as Supervision Consultant as per 

direction of the Engineer-in-Charge. The Supervision Consultant will assist the 

Engineer-in-Charge to monitor the project, checking the quality and quantity of works 

etc. Supervision Consultant or any person authorized by the Engineer-in-Charge 

shall at all reasonable time have access to the site, all plant and all places where 

materials are being manufactured and tested. The contractor will have to afford every 

facility for and every assistance in obtaining the right to such access. 

 

 

27.2 Third Party quality audit may also be conducted for quality monitoring as per sole 

discretion of the Engineer-in-Charge. 

 

28. This NIeT shall form a part of the contract document. The successful bidder on 

acceptance of his bid by the Accepting Authority, shall have to sign the contract 

consisting of NIeT, all tender documents forming part of the bid as uploaded at the 

time of invitation of bid, the rates quoted online at the time of submission of bid and 

acceptance thereof together with any correspondence  leading there to and standard 

West Bengal Form No.2911(ii). 
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29.  As per memorandum no. 4608-F(Y) dated.18.07.2018 of Finance Department Govt. of 

West Bengal, the successful bidder will have to submit Additional Performance 

Security @ 10% of the tendered amount, if the accepted bid value is 80% or less of the 

Estimated amount put to tender.  

The Additional Performance Security shall be submitted in the form of Bank 

Guarantee from any Scheduled Bank before issuance of the work Order. If the bidder 

fails to submit the Additional Performance Security within seven working days from 

the date of issuance of Letter of Acceptance, his Earnest Money will be forfeited and 

other necessary actions as per NIT like blacklisting of the contractor, etc, may be 

taken. The Bank Guarantee shall have to be valid up to end of the Contract Period and 

shall be renewed accordingly, if required. 

The Bank Guarantee shall be returned immediately on successful completion of the 

Contract. If the bidder fails to complete the work successfully, the Additional 

Performance Security shall be forfeited at any time during the pendency of the 

contract period after serving proper notice to the contractor. Necessary provisions 

regarding deduction of security deposit from the progressive bills of the contractor as 

per relevant clauses of the contract shall in no way be altered /affected by provision of 

this Additional Performance Security.  

30.Cost of Tender Documents: The intending Tenderers shall not have to pay the cost of 

tender documents for the purpose of participating in e-tendering vide Notification No. 

19-CRC/2M-10/2012 dated 21.12.2012 of the Superintending Engineer, Public Works 

Department, Government of West Bengal 

However, the successful bidder shall have to pay the cost of contract documents @ 

Rs.2505.00  (Rupees Two Thousand Five Hundred Five) only per set at the time of 

formal agreement. 

                                                                                            Superintending Engineer 

                                                                                      Asansol Municipal Corporation 
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Memo No.   1554/15/PW/Eng/2020                        Dated.    29 /12/2020 

 

Copy forwarded to: 

     

1. The Mayor, Asansol Municipal Corporation, 

2. The State Mission Directorate, AMRUT, ILGUS Bhawan, Saltlake, Kolkata, 700061, 

3. The Commissioner, Asansol Municipal Corporation, 

4. The Chief Engineer, M.E. Dte., Bikash Bhawan, Saltlake, Kolkata-700107 

5. The Chief Engineer,  Asansol Municipal Corporation, 

6. The Addl. Chief Engineer, M.E. Dte., Bikash Bhawan, Saltlake, Kolkata-700107, 

7. The Superintending Engineer, M.E. Dte., West Circle, Purba Bardhaman, 

8. The Finance Officer, Asansol Municipal Corporation 

9. The Executive Engineer/Asst. Eng, ME Dte., Asansol Division, with a request to be 

present on schedule date & time of BID opening. 

10. The Executive Engineer, Asansol Municipal Corporation 

11. The Assistant Engineer, MTC, Asansol Municipal Corporation 

12. The I.T. Co-ordinator, for display in A.M.C. Web Site & upload in wbetenders.gov.in. 

13. O.S, for arrangement of publication of the Notice in three national daily 

newspapers One in Hindi one in Bengali & one in English for a day. 

14. The Notice Board, A.M.C., (O.S, with a request for arrangement of display) 

15. Office Copy 

 

 

                                                                                            Superintending Engineer 

                                                                                      Asansol Municipal Corporation 
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8. SITE INSPECTION AND GENERAL INFORMATION:- 

Intending Bidders are required to inspect the site of the Project with particular 

reference to location and infrastructure facilities. They are to make a careful study with 

regard to availability of materials and their sources and all relevant factors as might affect 

their rates and prices. They are also acquainted with relevant IS specifications with latest 

amendments, CPHEEO manuals, Clauses & Sub Clauses of the Bid documents and to 

have fully acquainted with all details of work front, communications, underground utility 

services,  seasonal weather and its variation, labours, water supply, existing & proposed 

site levels, position and diversion of transportation and barricading , if required, 

electricity and any other general information including topological condition & existing 

level and level pertaining to and needed for the work to be completed in time properly. 

 

9. TIME OF COMPLETION OF WORK:- 

Time of completion of the Contract for Sl. No. 01 to 08 = 90 (Ninety for each work) 

calendar days from the date of issue of Work Order. 

 

9. BID DOCUMENTS:-  A full set of Bid documents consists of 2 Parts. These are 

 

PART I :-Containing all documents in relation to the name of the firm applied for 

and credential possessed along with all documents as depicted in Sl. No. 3 along with 

this NIeB and its all corrigenda’s. 

AND 

Section A: Description of the Project.             

Section B: Conditions & requirements for-Bidding.                  

Section C: General conditions of the Contract.                 

Section D: General specifications of Workmanship and materials for Civil Works.                

Section E: ANNEXURES under Section I: Drawing of Pipeline network (Annexure I) 

AND 

PART II :-Containing the Following Document. Bid Price / Price Schedule. (xls 

format) 

10. VALIDITY OF BID:-A Bid submitted shall remain valid for a period of 120 calendar 

days from the date set for opening of Bids. Any extension of this validity period if 

required will be subject to concurrence of the Bidders. 
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11. WITDRAWAL OF BID:- 

A Bid once submitted shall not be withdrawn within the validity period. If any Bidder / 

Bidders withdraw his / their Bid(s) within the validity period then Earnest Money as deposited by 

him/them will be forfeited. 

 

12. ACCEPTANCE OF BID:- 

The "Superintending Engineer, Asansol Municipal Corporation" will accept the Bid. He / 

She does not bind himself / herself to accept otherwise the lowest Bid and reserves to himself / 

herself the right to reject any or all of the Bids received without assigning any reason thereof. 

 

13. INTIMATION TO THE BIDDERS:- 

The successful Bidder will be notified in writing of the acceptance of his Bid. The Bidder 

then becomes the “Contractor” and he shall forthwith take steps to execute Formal Contract 

Agreement in appropriate “ASANSOL MUNICIPAL CORPORATION Tender form with the "The 

Superintending Engineer Asansol Municipal Corporation," and fulfil all his obligations as required 

by the Contract. 

 

14. ESCALATION OF COST:- 

There will be no escalation in cost for materials or labour and the contract price mentioned 

in the contract stands valid till completion of the contract, and other obligation, if any. 
 

15. EXECUTION OF WORK:- 

The Contractor is liable to execute the whole work as per direction and instruction of the 

"Engineer in Charge" of the work under the control of “Superintending Engineer, Asansol 

Municipal Corporation.” 

 

16. MODE OF PAYEMENT:- 

Payment will be made to the successful Bidder by the "Superintending Engineer Asansol 

Municipal Corporation" periodically only on receipt of written recommendation of “Engineer in 

Charge”. 

 

17. INFLUENCE:- 

Any attempt to exercise undue influence in the matter of acceptance of Bid is strictly 

prohibited and any Bidder who resorts to this will render his Bid liable to rejection. 
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18. SPECAIL TERMS AND CONDITION:- 

1) The participating bidder has to survey the location of distribution zone. Agency will 

supply and fixed Sluice valve, Non return Valve, Pressure Release valve, Air Release 

valve, all types of mechanical joint (J.P. coupling in place of bolted collar will not be 

accepted) Specials, Valves will be Kriloskar IVI, Kalpana & Upadhyay make only supply 

and installation by agency) may be located at junction point and at the point where 

diameter of the pipe changes as per standard norms and as per direction of engineer in 

charge and valve chamber with 25 mm thick M.S. Cover, end cap etc. as mandatory 

document under technical bid. Test certificate of valves, HDPE (PE 80) fittings & 

accessories must be enclosed before fixing the valve. No extra payment will be made for 

any types of valves, mechanical joint, specials and all other necessary materials.  

2) The successful bidder has to provide detailed estimate along with rate analysis (if any) 

and drawing of each zone along with sectional drawing for each diameter of pipe (in 

reference of drawing uploaded under technical document of this bid) for all works against 

each item as per the clause 3.0 of Section A & Items in BOQ (xls format) with all 

necessary break up elaborately for justification of rates if asked by the concerned 

authority before acceptance of bid which will be treated as part of contract and the 

working drawing will also be prepare on the basis of this document later and will be sent 

for approval to competent authority. The total estimated cost against total quantity of 

pipe will be represented by unit rate for each item of work. For preparation of estimate the 

agency may consult PWD Schedule, PHE Schedule and approved market rate. After 

completion of work agency will be bound to submit the in build drawing of laid pipe line, 

mechanical joints, specials, valves and accessories before submitting the final bill. 

3) Successful Bidder will have to submit requirement of all materials, work programme 

and working drawing for laying and sectional drawing as per IS Specification for each dia. 

of pipe (on the basis of clause 20 of this section) after awarding work order by competent 

authority. 

4) The Approximate quantity of Pipes to be laid may be deviate by (+/-) 10% of the total 

quantity as given in Sl. No. 2 considering the actual site condition and scope of work. 

 

Superintending Engineer, 

Asansol Municipal Corporation 
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INSTRUCTION TO BIDDERS/BIDDERS 

SECTION  A-I 

 

1. GENERAL GUIDANCE FOR E-BIDING:- 

Instructions/ Guidelines for bidders for electronic submission of the Bids have been 

annexed for assisting them to participate in e-Biding. 

2. REGISTRATION OF BIDDER:- 

Any Bidder willing to take part in the process of e-Biding will have to be enrolled and 

registered with the Government e-procurement system, through logging on to 

https://wb.tender.gov.in The Bidder is to click on the link for e-Biding site as given on the web 

portal. 

3. DIGITAL SIGNATURE CERTIFICATE (DSC):- 

Each Bidder is required to obtain a class-II or Class-III Digital Signature Certificate (DSC) 

for submission of Bids, from the service provider of the National Information’s Centre (NIC) or any 

other bonafide service provider on payment of requisite amount. Details are available at the Web 

Site stated in Clause 2 of Guideline to Bidder. DSC is given as a USB e-Token. 

4. PROCESS OF SUBMIT OF BID DOCUMENTS:-  

The contractor can search and download NIeB and Bid Documents electronically from 

computer once he logs on to the website mentioned in Clause 2 using the Digital Signature 

Certificate. This is the only mode of collection of Bid Documents. 

5. SUBMISSION OF BIDS:- 

General process of submission, Bids are to be submitted through online to the website 

stated in Cl. 2 in two folders at a time for each work, one in Technical Proposal and the other is 

Financial Proposal before the prescribed date and time using the Digital Signature Certificate 

(DSC) the documents are to be uploaded virus scanned copy duly Digitally Signed. The 

documents will get encrypted (transformed into non readable formats). 

A. TECHNICAL PROPOSAL:- The Technical proposal should contain scanned copies of the 

following further two covers (folders). 

A  STATUTORY COVER CONTAINING:- 

A 1. PREQUALIFICATION DOCUMENT 

i. As per Sl. No. 4  

ii. Prequalification Application (Sec-B, Form – I) 



34 BID DOCUMENT FOR SUPPLYING AND LAYING OF HDPE PIPES UNDER AMRUT SCHEME 
INTEREST FUND WITHIN ASANSOL MUNICIPAL CORPORATION UNDER AMRUT 

 

iii. Scanned Copy online Transaction of earnest money (EMD) as prescribed in the NIeB 

against each of the serial of work in favour of “Asansol Municipal Corporation,” payable at 

Asansol. 

A 2. NIEB (DOWNLOADS AND UPLOADS THE SAME DIGITALLY SIGNED) 

A 3. TECHNICAL DOCUMENT (TO BE FILLED, SCANNED & DIGITALLY SIGNED) 

i.  Financial Statement (Section – B, Form – II). 

ii. Affidavits (Ref:-Declaration of The Bidder ) 

iii. Bank Solvency Certificate. 

iv. Form III & IV Of Section B. 

v. Declaration by the Bidder. 

vi. Prepared Drawing in pdf format (A0 scale)  

     (The AutoCAD drawing may be obtained from concerned divisional office after 

publishing of the bid document for showing locations of different items if required and sluice 

valve chambers and to be uploaded.)  

B. NON STATUTORY COVER CONTAINING/MY DOCUMENTS:- 

i. Registration Certificate under Company Act. (if any). 

ii. Registered Deed of partnership Firm/ Article of Association and Memorandum 

iii. Power of Attorney (For Partnership Firm/ Private Limited Company, if any) 

iv. Tax Audit Report along with Balance Sheet and Profit and Loss A/c for the last five 

years (year just preceding the current Financial Year will be considered as year – I) 

v. Clearance Certificate for the Current Year issued by the Assistant Registrar of Co-Op(S) 

ARCS bye laws are to be submitted by the Registered labour Co-Op(S) Engineers’ Co.-Op(S) 

vi. List of machineries possessed by own / arranged through lease deed along with 

authenticated documents of lease / sub-lease / hire basis etc. 

vii. List of laboratory Instrument. 

 viii. List of technical staff along with structure and organization (Section–B, Form–III). 

Note: - Failure of submission of any of the above mentioned documents (as stated in A1 

and A2) will render the Bid liable to be summarily rejected for both statutory and non-statutory 

cover. 

Intending Bidders should upload Non-Statutory documents as per following folders in my 

document: 
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E-BIDDING SYSTEM OF GOVERNMENT OF W.B. 

BIDDER DOCUMENT SUB CATEGORY MASTER 

Sl. 
No 

Category 
Name 

Sub Category Name Sub Category Description 

A CERTIFICAT
ES 

A1. ERTIFICATES 1)West Bengal GST & other taxes as per Govt. Norms. 

2)E.S.I Registration Certificate. 

B COMPANY 

DETAILS 
B1. COMPANY DETAILS 1 1. Proprietorship Firm (Trade License). 

2.Registered Deed of partnership Firm 

3. Registration Certificate under Company Act. (If any). 
Ltd. Company (Incorporation Certificate , Trade 
License) 

4.Power of Attorney (For Partnership Firm/ Private 

Limited Company, if any) 

5.Society (Society Registration copy, Trade License) 

C CREDENTIAL CREDENTIAL1 Similar nature Work &Completion Certificates along 

with work order and payment certificate issued by 

competent authority (as per Sl No. 4 of NIeB) 

D EQUIPMENT D1.LABOURTARY  

D2. CIVIL MACHINERIES  List of Machineries and equipment 

necessary for field as well as laboratory test of all 

materials as per NIeB 

D2. ELECTRICAL 
MACHINERIES 

D2. MECHNANICAL 
MACHINERIES 

D2. MISCELLENEOUS 
MACHINERIES 

E 

FINANCIAL 
INFO 

E1. P/L & BALANCE SHEET 

2011- 12 

P/L & BALANCE SHEET (As per NIeB) 

E2. PAYMENT CERTIFICATE 1 Payment Certificate in support of valid credential only to 

be submitted(as per NIeB) E3 PAYMENT CERTIFICATE 2 

F 

MANPOWER F1. TECHNICAL PERSONNEL 1.List of sufficiently qualified technical person (as 

per Sl No 4 of NIeB) 

F2. TECHNICAL PERSONNEL 

ON CONTRACT 

1. List of technical personnel employed under the 

organisation (or on contact basis) in details with 

name, qualification, experience and, address with 

contact number. 

G 

DECLARATI

ON 

DECLARATION 1 1. Bank Solvency Certificate (As per NIeB) 

DECLARATION 2 2. Valid Document in support of annual (As per 

NIeB) 

DECLARATION 3 3. Corrigendum and additional document (if any). 
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Note:- Failure of submission of any of the above mentioned documents (as stated in A1 & 

A2) will render the Bid liable to summarily rejected for both statutory & non statutory cover. All 

Corrigendum & Addendum Notices, if any, have to be digitally signed & uploaded by the 

contractor in the Declaration Folder of My Documents. 

C. BID EVALUATION:- 

i. Opening and evaluation of Bid: - If any Bidder is exempted from payment of 

EMD, copy of relevant Government order needs to be furnished (applicable in case of Registered 

Labour Co-Operative Society). 

ii. Opening of Technical proposal: - Technical proposals will be opened by the Bid 

Inviting Authority electronically from the website using his/ her Digital Signature Certificate. 

iii. Cover (folder) of statutory documents (vide Cl. No. 5.A-1) should be opened first and if 

found in order, cover (Folder) for non-statutory documents (vide Cl. No. – 5.A-2) will be opened. If 

there is any deficiency in the statutory documents the Bid will summarily be rejected. 

iv. Decrypted (transformed in to readable formats) documents of the non-statutory cover 

will be downloaded and handed over to the Bid Evolution Committee. Scrutiny of technical 

proposal and recommendation thereafter and processing of comparative statement for 

acceptance etc. will be made by the Tender Committee, Asansol Municipal Corporation. 

v. Uploading of summary list of technically qualified bidders. 

vi. Pursuant to scrutiny and decision of the screening committee the summary list of 

eligible Bidder and for which their proposal will be considered and uploaded in the web portals.  

Vii. While evaluation, the committee may summon the bidders and seek clarification / 

information or additional documents or original hard copy of any of the documents already 

submitted and if these are not produced within the stipulated time frame, their proposals will be 

liable for rejection. 

D. FINANCIAL PROPOSAL:- As per Sl. 11 , Bid Price / Price Schedule. To be uploaded 

digitally signed by the Bidder. 

6. FINANCIAL CAPACITY 

Financial capacity of a Bidder will be judged on the basis of working capital and available 

bid capacity as mentioned in the NIeB to be derived from the information furnished in FORM-I and 

II (Section-B) i.e., Application (for Pre-qualification) and Financial Statement. If an applicant feels 

that his/their Working Capital beyond own resource may be insufficient, he/they may include with 

the application a letter of guarantee issued by a first class Bank to supplement the applicant. This 

letter of guarantee should be addressed to the Bid Inviting/ Accepting Authority and should 

guarantee duly specifying the name of the project that in case of contract is awarded to the 
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Bidder, the Bidder will be provided with a revolving line of credit Such revolving line of credit 

should be maintained until the works are taken over by the Authority. 

The audited Balance sheet for the last five years, net worth bid capacity etc. are to be 

submitted which must demonstrate the soundness of Bidder financial position, showing long 

term profitability including an estimated financial projection of the next two years. 

 

7. PENALTY FOR SUPPRESSION / DISTORTION OF FACTS:- 

Submission of false document by Bidder is strictly prohibited and in case of such act by 

the Bidder the same may be referred to the appropriate authority for prosecution as per relevant 

IT Act with forfeiture of earnest money forthwith. 

 

8. REJECTION OF BID:- 

 The Employer (Bid accepting authority) reserves the right to accept or reject any 

Bid and to cancel the Bidding processes and reject all Bids at any time prior to the award of 

Contract without thereby incurring any liability to the affected Bidder or Bidders or any obligation 

to inform the affected Bidder or Bidders of the ground for Employer’s (Bid accepting authority) 

action. 

The Bidder whose Bid has been accepted will be notified by the Bid Inviting and Accepting 

Authority through acceptance letter/ Letter of Acceptance The Letter of Acceptance will constitute 

the formation of the Contract. 

The Agreement in Printed Bid Form will incorporate all necessary documents e.g. NIeB., all 

addenda-corrigendum, different filled-up forms (Section –B), Price Schedule and the same will be 

executed between the Bid Accepting Authority and the successful Bidder. 

 
 

 

 
Superintending Engineer, 

Asansol Municipal Corporation 
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SECTION – B FORM –I 

PRE-QUALIFICATION APPLICATION 

To  
The Superintending Engineer, 
Asansol Municipal Corporation, 
Asansol :: Burdwan, 
West Bengal, 
 

Ref: Bid for____________________________________________________________________  

________________________________________________________________ (Name of work) 

_______________________________________________________________________NIeB 

No.: 

Dear Sir,  

Having examined the Statutory, Non statutory and NIeB documents, I /we hereby submit all 

the necessary information and relevant documents for evaluation. The application is made by me 

/ we on behalf of ____________________________________________________________________ 

in the capacity __________________________________________________________________duly 

authorized to submit the order.  

The necessary evidence admissible by law in respect of authority assigned to us on behalf 

of the group of firms for Application and for completion of the contract documents is attached 

herewith.  

We are interested in bidding for the work(s) given in Enclosure to this letter.  

We understand that:  

(a) Bid Inviting and Accepting Authority can amend the scope and value of the contract bid 

under this project.  

(b) Bid Inviting and Accepting Authority reserves the right to reject any  application 

without assigning any reason.  

Enclo:- e-Filling:-  

1. Statutory Documents  

2. Non Statutory Documents  

Date: -                                                                        Signature of applicant including title  
                                                                           and capacity in which application is made.
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SECTION – B 

FORM - II 

FINANCIAL STATEMENT 
B.1 Name of Applicant: 

B.2 Summary of assets and liabilities on the basis of the audited financial statement of the 

last five financial years.  (Attach copies of the audited financial statement of the last five financial 

years)  

Name of the item 

1st 
year 

(Rs. In 
lakh) 

2nd 
Year 

(Rs. In 
lakh) 

3rd 
Year 

(Rs. In 
lakh) 

4th Year 
(Rs. In 
lakh) 

5th 
Year 

(Rs. In 
lakh) 

a) Current Assets : (It should not include 
investment in any other firm)  

 

b) Current liabilities : (It should include bank 
over draft) 

 

c) Working capital : (a) – (b)   

d) Net worth :  (Proprietors Capital or Partners 
Capital or Paid up Capital + Reserve and 
surplus )  

 

e) Bank loan/ Guarantee :  (As per clause G.2. 
with all sub clauses) 

 

 

B.3 Annual value of construction works undertaken:  

Work in hand i.e. 

Work order issued 

As on 

31.03.2020 

As on 

31.03.2019 

As on 

31.03.2018 

As on 

31.03.2017 

As on 

31.3.2016 

As on 

31.03.2015 

       

 

 

Signed by an authorized officer of the firm 

              Title of the officer 

       Name of the Firm with Seal 

Date________________  
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DECLARATION OF THE BIDDER 

(Affidavit to be affirmed on a Non Judicial Stamp Paper of Rs. 10/- and enclosed with the Bid 

documents which is required to be submitted in time duly) 

I, ……………………………………………………………………………………………, son of 

………………………………………………………, aged about ……………………………… years by 

occupation …………………………………………. do hereby solemnly affirm and confirm as follow: 

1. That, I am the ……………………………………………………. Of 

……………………………………… have duly authorized by and competent to affirm this affidavit on 

behalf of the said Bidder. 

2. That, I have inspected the site of work covered under NIeB (NIeB No____ ) circulated 

through Office memo bearing No --------------------------------dated ---------- and have made myself fully 

acquainted with the site conditions existing level/proposed level and local conditions in and around 

the site of work. I have also carefully and meticulously gone through the Bid documents. Bid of the 

above named Bidder is offered and submitted upon due consideration of all factors and if the same 

is accepted, I on and for behalf of the aforesaid Bidder, being lawfully and duly authorized, promise 

to abide by all the covenants, conditions and stipulations of the Contractual documents and to 

carry out, complete the works to the satisfaction of the Bid accepting Authority of the Work and 

abide by all instructions as may given by the Engineer in Charge of the work time to time. I also 

hereby undertake to abide by the provisions of Law including the provisions of Contract Labour 

(Regulation & Abolition) Act, Apprentice Act 1961, GST & other Taxes as per Govt. Norms Act as 

would be applicable to the Contractor upon entering into formal Contract / agreement with the Bid 

Inviting/Accepting authority. 

3. That I declare that, no relevant information as required to be furnished by the Bidder 

has been suppressed in the Bid documents. 

4. That the statement above made by me is true to my knowledge. 

Deponent 

Solemnly affirmed by the said 

………………………………………………… 

Before me. 

……………………………………………………………………………….. 

(1st class Judicial Magistrate / Notary Public)     
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SECTION - B 

FORM- III 

STRUCTURE AND ORGANISATION 
 

A.1 Name of applicant : 

A.2 Office Address : 

Telephone No. and Cell Phone No. :  

Fax No. :  

E mail : 

A.3 Attach an organization chart showing the structure of the company with names of  

Key personnel and technical staff with Bio-data. :  

 

Note: Application covers Proprietary Firm, Partnership, Limited Company or Corporation,  

 

                                                                                       Signature of applicant including title  

                                                                                   and capacity in which application is made.  
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SECTION - B 

FORM – IV 

C. DEPLOYMENT OF MACHINERIES 

 (IN FAVOUR OF OWNER / LESSEE):- 

(Original document of own possession arranged through lease deed to be annexed) 

(If engaged before Certificate from E.I.C. to be annexed in respect of anticipated dated of 

release of Machineries.)  

Name of 
Machine/ 

Instrument 

Make Type Capacity Motor / 
Engine 

No. 

Machine 

No. 

Possession Status Date of 
release If 
Engaged 

Idle Engaged 

 

For each item of equipment the application should attach copies of  

(i) Document showing proof of full payment, (ii) Receipt of Delivery,  

(iii) Road Challan from Factory to delivery spot is to be furnished.  

 

                                                                        Signature of applicant including title  

                                                                    and capacity in which application is made.  
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SECTION – A 

DESCRIPTION OF THE PROJECT 

1.0  GENERAL:-  

Supplying and laying HDPE (PE 80) pipes including supply & fixing of Valves, 

Specials & accessories along with earth work in excavation in trenches, shoring (if 

necessary) of adequate width having minimum depth to keep the top surface of pipe 1.00 M 

below of the existing ground level in any kind of soil mixed with boulder, metal crust, 

concrete pavement, any road  sub-grade and its flank etc., dewatering  the   trenches, 

preparing the bottom surface  of the trenches  for continuous bedding including sand filling 

(if necessary) or over ground installation to cross ditches etc. supported with RCC pillars 

as & when necessary and fitting, fixing, jointing (all types of joints) complete. 

ISI marked HDPE fittings & C.I. / D.I. Valves conforming to IS: 9523-2000 for fusion 

joint for HDPE fittings and Flanged Joint / Mechanical Joint for CI / DI fittings with 

externally and internally coated with Fusion Bonded Epoxy with necessary jointing material 

rubber gasket (IS 5382 1985) will be supplied by bidder.  

Other accessories, valves, HDPE specials  etc. as per requirement, in  position, 

cutting of pipes as required, carriage of materials construction of sluice valve chambers 

with 25 mm thick M.S. cover including supply and fitting in position of all specials, 

accessories, Mechanical joint, sluice valve, non return valve, Air release valve, Pressure 

release valve of different dia. as per requirement and direction of E.I.C., filling of the 

trenches with excavated materials, consolidating the same in layers, temporary road 

restoration, guarding trenches with temporary bamboo railing for safety where necessary, 

emergency horizontal auger boring where necessary, removing the surplus materials from 

site including all labour charges, tools and plants, hydraulic pressure testing, cleaning and 

disinfection of pipes etc. complete in all respect as per IS 12288-1987 (latest edition) and 

instruction of E.I.C.  

Emergency horizontal road crossing by Augor-boring and jack pushing where 

necessary as per direction of E.I.C. including cost of M.S./Hume pipes as casing pipe 

including boring charge, pipe laying and jointing, making barricades, lighting arrangement 

etc. all complete as per direction of E.I.C. For 100 mm dia to 500 mm dia pipes. 
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[Only the pipes, rubber rings for new pipes only of different diameter will be supplied 

departmentally free of cost for old existing pipes of Kulti rubber rings will be supplied by 

agency].  

All sluice valve, non return valve, Air release valve, Pressure release valve of 

different dia. sluice valve, HDPE fittings & specails where necessary will be supplied by 

agency. The surplus and unused Pipe materials are to be returned to store at his own cost). 

The valves make will be Kriloskar, Upadhyay, IVI and Kalpana make.  

2.0  LOCATION:- 

The site for lying of HDPE (PE 80) pipe will be as per site name of Sl. No. 1 to 8 

bidders are requested to visit the site physically before quoting the rate.  

 

3.0  DETAIL SCOPE OF WORKS:- 

I. The agency has to quote the rate on the basis of quantity of laying as per length 

shown in the table page no- 3 and existing condition of the site as unit rate diameter wise. 

The participating agency has to carefully inspect the site and collect all data for preparation 

of justified estimate and thereafter evaluation of unit rate against each item of BOQ. The 

participating agency also includes the cost of all such items in estimating the total cost 

which is required to complete the work complete in all respect. 

 

II. The work is to be executed as per related IS Specification, Asansol Municipal 

Corporation duplicate tender form and other specification laid down in the bid. For 

completion of work all necessary material (HDPE pipes, valves, fittings, accessories, tools 

and machineries will be supplied by the bidder at his own cost. 

III. The contract comprises of laying of the Distribution System and supplying, laying, 

fitting, fixing, jointing, distribution pipes and all other works incidental thereto as desired 

and set-forth in the specification, bidders are advised to inspect the site before tendering, 

extra claims on the ground of insufficient data and absence of knowledge about conditions 

prevailing at site shall not be entertained. 

IV. The participating agency has to carefully inspect the site and collect all data for 

preparation of justified estimate and thereafter evaluation of unit rate against each item of 

BOQ where additional work of shoring, BFS, RCC column, sand filling Sluice valve and 
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chambers etc. are required. The whole planning thereof will be upload in pdf format in a 

folder under technical bid. This will be one of criteria to judge the technical ability of the 

participating agency. This will be the basis on which the successful bidder has to submit 

the details of estimate if asked for before acceptance of bid. The final drawing (6 copies) 

prepare on the basis of the above will be prepared after issuance of work order and will be 

approved by competent authority if found correct. 

V. The work has to be carrying out on the basis of the approved drawing and part 

drawing has to submit along with each R.A bill submitted by the Contractor. 

VI. After completion of the work a completion in build drawing (6 copies) in suitable 

scale with position of pipes (diameter wise and its length), specials / fittings and valves 

issued to him by department or supplied by them have to be submit along with final bill. 

The final bill shall not be paid unless they said stipulation is complied with.  

VII. Care has been taken to make the uploaded drawing as correct as possible; 

nevertheless these drawings must be checked thoroughly by the tenderers’ who will be 

held responsible for satisfactory work of the pipe connection with all its details. Any 

discrepancy noticed should be pointed out before the work is commenced. Under all 

circumstances, the contractor will be held responsible for the satisfactory completion. In 

case of any discrepancy between the drawing and the schedule of tender, the decision of 

the Superintending Engineer will be final and binding. 

VIII. The works are to be carried out strictly in accordance with approved drawing 

and specification supplemented by other detailed working drawings as the Engineer-in-

Charge may sign, if necessary, from time to time. For any change, no extra claim will be 

entertained. 

IX. The pipes are to be laid as far as practicable along road flanks with least 

hindrances to the vehicular traffic. The contractors are to obtain the information regarding 

the layout and precise position of the underground electric main, telephone or other 

Cables. No responsibilities in this respect will be taken by the Directorate. The contractor 

will have to cut metal road where suitable road flank is not available and its cost is included 

in the relevant items of the work. The information regarding the layout and precise position 

of the underground electric main, telephone or other cables. No responsibilities in this 

respect will be taken by the directorate. The contractor will have to cut metal road or 



46 BID DOCUMENT FOR SUPPLYING AND LAYING OF HDPE PIPES UNDER AMRUT SCHEME WITHIN 
ASANSOL MUNICIPAL CORPORATION UNDER AMRUT INTEREST FUND 

 
 

bituminous road of any thickness where suitable Road flank is not available and its cost is 

included in the relevant items of the work. 

X. The trenches will have to be adequately protected against accidents continuously 

throughout day and night. Demonstrations of danger signals, red lamps and other signs as 

may be required at the vintage point and imperative upon the contractors in the interest of 

public safety.  

XI. The contractors will further shore up and support to the satisfaction of the 

Engineer-in-Charge, all building works, electric mains, telephone or other cables, surface 

storm water, drains, ditches, culverts, water sources, water mains and other pipes which 

may be or likely to be affected or endangered or disturbed by the works, being in the line 

thereof and continuous thereto. 

XII. The contractors will be liable for and make good at their own expenses within a 

reasonable period of time to be fixed by the engineer-in-charge, all damages which may be 

occasioned to one or combination of items in building, walls, water mains and other pipes 

by or in consequence of the execution of the works or accident whatsoever, in the event of 

default (in lapse with respect to the time limit) it shall be lawful for the undersigned to 

employ other agency to make good the damages at the risk at cost of the contractors’ after 

a 24 hours written notice period has elapsed. The expenditure amount in above situation 

will be deducted from the bills of agency.  

XIII. In case of trenches in front of any holding so as to block its passage of 

communication, the contractors will have to make for temporary arrangements to remove 

the difficulties by provision of wooden planks or otherwise and removing the same after 

the trenches are filled up.  

XIV. The tenderers will consider the conditions and adjust the extent of liabilities 

involved and quote their rate accordingly. Since no extra claims will be entertained 

separately on that account, inspection of sites prior to tendering, therefore, should be done 

by the tenderer. Further “Laying of Pipes” shall also include. Excavation of trenches a 

depth ensuring a minimum cover of one metre over the top of the pipe. No extra cost will be 

paid for hard rock cutting, concrete road cutting, bituminous road cutting and extra heap of 

garbage’s, dismantled building rubbish items and earth.    
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XV. Decision of the engineer-in-charge in this respect is final. The excavation shall 

have to be done through any materials (e.g. soil, premixed road surface, concrete to roads 

etc.) with shuttering and dewatering as may be required to protect the trenches and 

facilities the works during execution. This also includes cutting and removing trunks and 

roots of trees up to 200 mm dia.  

XVI. Cutting the pipes to sizes (except for damaged ends supplied by the 

Department, where necessary), lowering and placing them along trenches including laying, 

fitting and jointing with rubber gasket and / or solvent cement joint and or D.T. joint as the 

case may be. Filling the trenches in layers of 15 cm. each layer being adequately watered 

and consolidated. The filling has to be done after completion of the joints and after 

affecting the hydraulic test as per specification.  

XVII. After removal of the surplus excavated materials (extra earth will be cleaned by 

the agency at his own cost as per direction of “Engineer in Charge”)  the trenches have 

been rammed to the satisfaction of the Engineer-in-charge, if any, serviceable materials 

such as bricks and stones ballast and chips, stone-setting, asphalt etc. are available from 

roads and other road flanks along which the pipes have been laid for restoration of the 

same, contractor will arrange for stacking these materials properly and separately as per 

direction of Engineer-in-Charge for which, no extra payment will be entertained in this 

situation. 

XVIII. The contractors’ rates for laying pipes will also include the cost of all the items 

of works mentioned with this Clause.  

XIX. In general, the pipes have to be laid below 1 metre from the existing ground level 

but if 1 metre cushion cannot be maintained anywhere to maintain the hydraulic gradient in 

the undulating terrain, (+/-) 10 % deviation in respect of such situation will be acceptable. 

XX. The contractor will provide his own arrangement for every cost, charges or 

expenses which may be claimed or any person public or private or government concerned, 

occurred to the property of life of any such concern or person (as the case may be) by or in 

consequence of the execution of the said work or in respect of any labour of work, entitled 

upon said work for which, no extra payment will be allowed.  
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XXI. EXCAVATION OF FOUNDATION, FILLING UP TRENCHES:  

Foundation to be excavated as per drawing. The depth and width of trenches to be 

properly maintained. The bed of trench is to be properly levelled and rammed. Any water 

accumulated in the trenches due to sewage or rain water to be dewatered at the cost of 

contractor. The laying rate includes for excavation in whatever soil and stone hard or soft 

that may be found and breaking through any underground structure surface metalling, 

pegging and trimming and pumping, if necessary, for removal of water or muddy water, 

taking out mud keeping the top soil separately or unavailing of surplus materials, tapping 

and shoring excavated materials, matching temporary instalment and maintenance of 

surface and every other expense in strict conformity with the specification. At First the 

excavated areas around the foundation structure are to be filled up properly to the required 

levels with the earth obtained from excavation. The filling should be done properly 

consolidated with Iron Rammer and sprinkling water. The cost of filling up the trenches 

includes relevant items of work for which, no extra payment will be made.  

 

XXII. TEMPORARY ROAD RESORATION:- 

After 1 month the roads along which the pipes have been laid, have to be restored 

fully by filling, watering and consolidating as per direction of E.I.C. Filling up the trenches 

with loose excavation materials followed by a loose layer at the top is not permitted. For 

any lapse on part of the contractor in this respect, a deduction as decided by the Engineer-

in-Charge shall be made from bill which becomes payable under this contract. Agency will 

restore the road by supplying, dressing and consolidating 75 mm thick brick bats and 75 

mm thick morrum consolidation above brick bats including ramming and proper rolling by 

power rollers should be done upon brick bats and morrum.  

 

No separate payment will be made for filling up of trenches to original level and 

proper consolidation thereto. Contractor will also have to dress the damaged alignment 

time to time as and when necessary during one year after completion of work and it is the 

tenure of the contract. All such costs must be included while quoting the rate. The 

contractors’ must see that the finished tops of the filled up trenches do not give rise to any 

significant difference of level (i.e.  in  form  of  hump or  depression  so  as  to  cause 

hindrances to vehicular traffic).  
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XXIII. SUPPLY OF HDPE PIPES AND SPECIALS:  

The bidder will be supply all the pipes valves, specials and other accessories as per 

work order and laying jointing and installation of valves & specials as per direction of E.I.C.  

 

The carriage cost from store to work site has been provided in the respective item of 

the schedule, for which, no extra payment will be made. The contractors’ are solely 

responsible for the safe custody of those materials onwards till the same are used in the 

work.  

XXIV. TIME OF COMPLETION:- 

The works for pipe line shall be completed in all respect by the contractors’ within 90 

(Ninety) days.  

In the event of work being not completed within this stipulated period, the 

contractors’ will be liable to pay a penalty as clauses of Asansol Municipal Corporation 

duplicate tender form  through which the tender will be accepted.  

The contractor will show satisfactory cause for delay in starting work if the works are 

not started within 10 (ten) days from the date work order. Otherwise, the contract will be 

terminated. The contractor will accordingly, prepare a time bound programmes and bar 

chart of execution with regard to all the items of work set-forth in a schedule and submit 

the same to the undersigned within 7 (seven) days’ from the date of work order.  

For unsatisfactory progress of work, it will be the option of the undersigned / E.I.C. to 

withdraw the works out of the contractors and to get the balance works done through any 

other agency at the risk and cost of the contractors.  

In case of recurrence of unsatisfactory progress, the undersigned / E.I.C. shall have 

the power to rescind the contract and to impose such penalties as have been specified in 

the Asansol Municipal Corporation duplicate tender form. The contractor may further be 

debarred from tendering for works under this Directorate.  

Before starting the work, the contractor shall submit a target of progress schedule 

showing the different portions of work, he expects to complete against stages of time.  
 

XXV. SITE ORDER BOOK:-  

The contractor will produce Site order book at site before commencement of the 

work duly numbering the page herein shall be recorded the orders, instructing comments, 

sketches etc. as may be issued at site by the undersigned / Engineer-in-Charge or his 

authorized representative from time to time. The contractor also will comply with such 
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order, instruction, sketches etc. and will maintain the site order book till the contract is 

fulfilled and will be required to produce the same on demand by the Engineer-in-Charge.  

The site order book shall be a bound register full scrape size of fifty pages in 

triplicate duly marked two pages in each unit of three should have perforation beside, so as 

to be easily detachable.  

The contractors or authorized representative (to be categorical named by the 

contractors) must sign any such orders, instructions, comments and sketches issued as a 

token acceptance in all three pages of the site order book.  

XXVI.  ACCIDENT OR INJURY TO WORKMEN:- 

The Employer shall not liable for or in respect of any damages or compensation 

payable at law in respect or inconsequence of any accident or injury to any workman or 

other; person in the employment of the contractor or any sub-contractor, have and except 

any accident or injury resulting from any act or default of the employer, his agents, or 

servants. The contractor shall indemnify and keep indemnified the employer against all 

such damages and compensation, save and except as aforesaid and against all claims, 

proceedings, costs, charges and expenses whatsoever in respect thereof or in relation 

thereto. 

4.0 SPECIFICATION OF DIFFERENT ITEM OF WORKS TO BE EXECUTED:-  

a)  Supplying and laying of HDPE (PE 80) pipes with specials, valves & accessories 

including earth work in excavation in of adequate width as per relevant IS Code having 

minimum depth to keep the top surface of pipe 1.00 M below of the existing ground level in 

any kind of soil mixed with boulder, metal crust, concrete pavement, road  sub-grade and 

its flank etc., in  position and carriage of DI pipes and fittings from departmental store to 

work site, filling of the trenches with excavated materials, consolidating the same in layers, 

removing the surplus materials from site including all labour, tools and plants etc.  

b) Supplying and laying of HDPE (PE 80) pipes with specials, valves & accessories 

over brick or concrete pillar or wall up to height of 1 m above ground level aligning 

assembling etc. all complete including cost of all  salbullah staging, bamboo scaffolding 

tools & plants specials for hoisting and positioning etc. all complete as per specification 

and direction of E.I.C. 

c) Cutting HDPE (PE 80) (all types) by chisel / Hacksaw including rendering the 

surface smooth to make it suitable lector - fusion joint etc. complete should be done by the 

bidder as per direction of EIC.   
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d) Cleaning thoroughly the inner surface of pipe line including special & valves by 

flushing with water & subsequently disinfection of the same pipe line by flushing again 

with water containing bleaching powder resulting in residual chlorine not less than 10 mg / 

hour after 24 hours of such filling including laboratory testing of water sample obtained 

from disinfected pipe line & disposal of water from the pipe line after completion of the 

work. The rate is including of cost of requisite water to be arranged by the Contractor. 

e) Supplying & delivery of HDPE pipes specials and fittings at working site CIDF 

sluice valve, Air release Valve, Pressure Release Valve  conforming to IS 14846-2000 (ISI 

marked) (Approved make: Kirlosker, IVC, Kalpana & Upadhyay only) Class PN 1.6 with cap, 

DI fittings for fixing of valves by Electrosteel casting limited & Kejriwal casting limited 

make class K16, specials, mechanical Joint, with latest amendment, including stacking and 

inclusive of departmental inspection, packing charges, all taxes and duties as applicable 

and payable, flanged drilled as per IS 1538/1993 with latest amendment all complete will be 

supplied departmentally on cost which will recover from the bidders bill along with 

installation of the same as per direction of EIC.  

f) Making Electro-Fusion joint on HDPE pipes & fittings & flange joint to D.I specials 

and valves including dewatering of trenches, tools & plants, labour etc as per specification 

and instruction of E.I.C. 

g) Hydraulically testing of different types of HDPE pipes, fittings, special valves in 

sections for a head of water not less than 1/2 (Half) the that pressure recommended by I.S 

or corresponding pipe materials whether the gauge pressure will remain static for 30 

minutes by filling water including supply of necessary equipment’s such as generator sets, 

pumps gauges etc. All complete as per specification and instruction of E.I.C. [Water have to 

be arranged by the bidder himself and whole testing procedure will be accordance with as 

per IS: 3114 - 1965] 

h) Hire and labour charges for 75 mm dia bamboo railing on Jhau / Eucalyptus or 

other approved timber / bamboo posts 1.4 m above GL and 0.6 m below GL including tying 

strongly with coir ropes and boring holes for posts in any soil / concrete surface / 

Bituminous surface packing the sides etc. including cost of restoration to the damages of 

the ground to its original condition as per direction of EIC after removing barricade. 75 mm 

dia bamboo railing and 100 mm dia bamboo posts @ 1.4 meter apart railing with 3 rows. 

i) Dismantling all type of masonry including cement concrete stacking serviceable 

materials at site and removing rubbish as directed within a lead of 75 m in ground floor 

including roof.  
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j) Cutting sub -grade of road (concrete bituminous carpeting & consolidated Ballast / 

brick soling & other sub-grade materials by means of chisels/Hammer other equipments 

(for trenches & laying of pipe line.) 
 

k) Emergency horizontal road crossing by Augor-boring and jack pushing where 

necessary as per direction of E.I.C. including cost of hume pipes as casing pipe including 

boring charge, pipe laying and jointing, making barricades, lighting arrangement etc. all 

complete as per direction of E.I.C. For 90 mm dia to 160 mm dia HDPE pipes. (including 

cost of HDPE pipes, specials, fittings, Hume pipe, crossing on Roads) 

 

l) Construction of sluice valve chamber as per drawing supplied by concerned 

division or standard drawing given by contractor and approved by E.I.C with brick work in 

cement mortar (6:1) over 15 cm. of WCC (6:3:1) with supply of approved quality (Heavy 

type) C.I surface box embedded in 25 mm thick MS sheet cover for the road width 4.0 meter 

and above and 125 mm thick removable slab in (3:1.5:1) for road width less than 4.0 meter 

including fitting, fixing and overhauling and instruction of  E.I.C. 
 

m) Hire and labour charges for shuttering with cantering and necessary staging up to 

4 meter using approved stout props for and thick hardwood planks of approved thickness 

with required bracing for concrete slabs, beams and columns, lintels curved or straight 

including fitting, fixing and striking out after completion of works (up to roof of ground 

floor), as per drawing, specification & direction of E.I.C.  
 

n) Ordinary cement concrete (mix M-20 grade) with graded stone chips (20 mm 

nominal size ) excluding shuttering and reinforcement if any in ground floor as per relevant 

IS Codes. a) Pakur variety in ground floor. 
 

o) Reinforcement for all reinforced concrete work in all sorts of structures including 

distribution bars, stirrups, binders etc. including supplying of rods, initial straightening and 

removal of rust (if necessary), cutting to requisite length, hooking & bending to correct 

shape (if necessary) placing in proper position & binding with 16 gauge black annealed 

wire at every intersection etc. complete as per drawing & specification including cost of 

wire. 

p) Ordinary cement concrete (mix 1:1.5:3) with graded stone chips (20 mm nominal 

size) excluding shuttering and reinforcement if any in ground floor as per relevant IS 

Codes. a) Pakur variety in ground floor. 
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q) Single brick flat soling of picket jhama bricks including ramming & dressing bed 

to proper level & filling joints with powder earth or local sand. 
 

r) Restoration of late rite / morrum / bituminous road to its original condition with old 

and new materials and by supplying edging etc. over a layer of B.F.S. complete as per 

direction of and satisfaction of E.I.C. 
 

5.0 LIMIT OF CONTRACT:-  

The limit of contract starts from preparation of complete drawing of respective zone 

showing diameter and length of pipe, Valve etc. and after approval of same by competent 

authority proper execution according to specification and after completion of the job 

preparation of final drawing and submission of the same to competent authority. In 

between the above, all the works required for successful completion of the completion of 

the component are in the scope of the above work. 

 

 

 

Superintending Engineer, 
Asansol Municipal Corporation 
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SECTION - B 

CONDITIONS & REQUIREMENTS FOR BIDDING 

1. Submission of e-bid document will not be allowed beyond the schedule time 

indicated in the e-bidding. 

2. Each Bidder shall upload his offer in envelopes (statutory and non-statutory)& 

.xls sheet after digitally signed super scribing the name of the work, name & address of the 

bidder, NIB No and date of submission of the e-bid. 

3. Each page of the e-bid documents, drawing etc. has to be digitally signed / 

initiated by the authorized signatory. 

4. No e-bid proposal will be entertained without the earnest money being 

submitted as indicated in the NIB. No interest will be allowed for the said earnest money 

and the Bid issuing authority will hold the same till finalization of the e-bid. 

5. Any conditional e-bid will be liable for rejection. 

6 The Bid inviting Authority reserves the right to reserve or amend the e-bid 

documents prior to the date notified for submission of the e-bid or also to extend the time 

mentioned in the NIB under intimation to the Bidders. 

7. e-bid once offered cannot be withdrawn within a period of 120 calendar days 

from the date set for opening of e-bid. Any extension of this validity period if required will 

be subject to concurrence of the Bidders. 

8. Bidders would be at liberty to point out any ambiguities, contradictions, 

omissions, etc. seeking clarifications thereof or interpretation of any of the conditions of 

the e-bid documents before the Bid Inviting Authority by uploading his/her doubt within a 

period of Forty eight hours before the date of Pre bid meeting as per schedule. 

9. Written clarification or amendments etc. as may be issued by the Bid Inviting 

Authority in pursuance to the representation made by the intending Bidders under Clause 

10 above shall be final and binding on the Bidders and shall form a part of the e-bid 

documents. Bid Inviting Authority however, reserves the right to have pre Bid conference 

with the intending Bidders if deemed necessary. Any point or irregularities pr questions 

could not be raised after expiry of pre bid meeting. 
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10. Intending Bidders are required to inspect the site of the Project with particular 

reference to location and infrastructure facilities. They are to make a careful study with 

regard to availability of materials and their sources and all relevant factors as might affect 

their rates and prices. The Bidders must be acquainted with existing ground level(EGL), 

Highest flood level (HFL), Finished ground level (FGL) / Proposed ground level (PGL), and 

other required levels. 

11. If expenses incurred for site inspection and all activities in the preparation and 

uploading of the e-bid shall be borne by the Bidders. 

12. Extra claim or any concession on the ground of insufficient data or 

information and absence of knowledge of conditions prevailing at the site or situation 

arising during the execution of the work shall not be entertained. 

13. e-bid, which have been considered valid on the result of general examination 

(Prequalification stage) at the time of opening, shall be subjected to subsequent detail 

scrutiny. Notwithstanding the general examination carried out earlier, the Bid Inviting 

authority reserves the right of rejection of any e-bid, which may be found to be defective 

during the detail scrutiny. 

14. Bidders before uploading the e-bid documents shall have to ensure that 

“Declaration by the e-bidder” in the pro-forma set out in the e-bid documents is to be filed 

separately with the e-bid documents in the form of Affidavit to be affirmed by the same 

person signing the Bid documents. 

15. The bid inviting authority reserves the right to accept or reject any or all of the 

e-bid received or to split up the work in groups or to relax any clause without assigning any 

reason thereof. 

16. This set of Bid documents consists of: 

a. Detail Notice inviting Bid. 

b. Declaration by the e-bidder. 

c Main Bid Documents consists of PART I & PART II (Technical) & financial (.xls format) 

d.        Municipal Tender Form. 

 

Superintending Engineer 
Asansol Municipal Corporation 
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SECTION – C 

GENERAL CONDITIONS OF CONTRACT 

1.0  DEFINITIONS AND INTERPRETATION:- 

(1) In the Contract, as hereinafter defined, the following words and expressions 

shall have to be meanings hereby assigned to them, except where the context otherwise 

requires: 

(a) "Approved" means approved in writing, including subsequent written 

confirmation of previous verbal approval and "approval" means approval in writing, 

including as aforesaid. "However in spite of approval from Competent Authority contractor 

is   solely responsible for design-cum-execution of the whole project as it is turnkey job" 

(b) Authority means the “The Superintending Engineer, Asansol Municipal 

Corporation” or his Authorized representative. 

(c) "Bank" means the "State Bank of India" or any other Nationalized Bank. 

(d)  "Calendar day" means a period of twenty four hours extending from midnight to 

midnight. 

(e) "Cash" includes cheque, bank drafts and any other payment voucher authorizing 

payment from any bank or treasury. 

(f)  "Contractor" means the person or persons, firm or Corporation who have entered 

into the contract for the performance of the work. 

(g) "Contract price" means the sum as stated in the Bid submitted by the contractor 

subject to such additions there to or deductions therefore as may be made under the 

provisions of the contract documents and accepted by the Employer. 

(h) "Constructional Plant" means all appliances or things of whatsoever nature 

required in or about the execution or maintenance of the works but do not include 

materials or other things intended to form or forming part of the permanent works. 

(i)     "District" or Paschim Bardhaman, Area means the area described as such in 

Schedule-I of the Act; 
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(j) "Drawings" means the drawings referred to in the Bid documents and any 

modification of such drawings approved in writing by the “Superintending Engineer, 

Asansol Municipal Corporation” or his representatives of Asansol Municipal Corporation 

from time to time. 

 

(k) "Employer" means “The Superintending Engineer, Asansol Municipal 

Corporation” 

(l) "Engineer in Charge” means the Assistant Engineer, Asansol Municipal 

Corporation . 

(m)"Engineer's Representatives" means any Assistant Engineer or Sub-Assistant 

Engineer or any Technical Personnel of works appointed from time to time by the Employer 

or the Engineer to perform the duties set forth in Clause 2 hereof, whose authority shall be 

notified in writing to the Contractor by the Engineer-in Charge. 

(n) "Ground Level (EGL)" means the level of the referred point of the exposed 

surface of the ground, road or pavement free from extraneous materials and High Flood 

Level (HFL) or Finished Ground Level (FGL) is the referred top most point of the nearby 

road shown in site plan. 

(o) "Holidays" means a public holiday for the purpose of Section 25 of the 

Negotiable Instruments Act, 1881 or such other day on which the office of the Authority 

remains closed for the day. 

(p) “Local Authority" not only means a Municipal Corporation or Municipality 

(ULB) or other authority legally entitled to the control or manage local funds but also 

includes the West Bengal State Electricity Distribution Company Ltd. 

(q) "Month" means English calendar month. 

(r) "Permanent Work" means the permanent works including equipment to be 

supplied, executed, erected and maintained in accordance with the Contract. 

(s) "Road" shall include a street, avenue, lane, by-lane or any other access routes 

over which a person authorized by a Local Authority has a right of way. 

(t) "Rupees" (or Rs. in abbreviation) shall mean Rupees in Indian Currency. 
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(u) "Site" means the land and other placed on, under in or through which the 

Permanent. Works or Temporary Works are to be executed and any other lands and places 

provided or arranged by the employer for working space or any other purpose as may be 

specifically designated in the Contract as forming part of the Site. 

(v) "Specification" means the specification referred to in the Bid and any 

modification thereof or addition thereto as may from time to time be furnished or approved 

in writing by the Asansol Municipal Corporation. Further specification laid down in the 

P.W.D Schedule of Govt. Of West Bengal & all relevant IS codes with latest amendments 

will be implied after due approval from S.E (SC). In case of any ambiguity or completion of 

different schedule the decision of S.E (SC), will be final and bindings. 

(w) "Store" means such storage areas including depot, go down, stockyard, 

dumping yard etc. maintained by the Authority) or where supply of any material for the 

construction or any work has been undertaken by any authorized agent, by such agent 

within the District. 

(x) "Temporary Works" means all temporary works of every kind required in or 

about the execution or maintenance of the Permanent Works. 

(y) "Bid Date" means the date fixed for receipt of Bids as per Notice Inviting Bids 

or as extended by subsequent notification(s). 

(z) "Bidder" means the person, or persons, Firm, Company or Corporation 

submitting a Bid for the work contemplated either directly or through a duly authorized 

representative; 

(aa)     "The Act" West Bengal Municipal Act, 1975. 

(bb)   "Time" expressed by hours of the clock shall be according to the Indian 

Standard Time. 

(cc)   "Water main" means any pipe or conduit of cast iron, steel or of any other 

material intended to conveyor distribute water; 

(dd)    "Works" shall include both Permanent Works and Temporary Works. 

(ee)   "Work" means all of the work of the project called for or shown in the Bid 

documents including preparation, construction improvement and cleans up. 
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(2) Singular and Plural: Works importing the singular only also include the plural 

and vice versa where the context demands. 

(3) Headings or Notes: The headings and marginal notes in these Conditions of 

Contract shall be deemed to be part thereof or be taken into consideration in the 

interpretation or construction thereof or of the Contract. 

(4) Cost: The work "cost" shall be deemed to include overhand costs whether on 

or off the Site. 

(5)  Period of completion: The period of completion shall be 365 (Three sixty five 

Days) after issuing the work order. 

2.0. ENGINEER IN CHARGE AND HIS REPRESENTATIVES:- 

(1) Duties and Powers of Engineer in Charge and his Representative - The 

Engineer shall carry out such duties in issuing decisions, certificates and orders as are 

specified in the Contract. Fixation and acceptance of rates for altered or substituted items 

of work or for additional items of work or their deletion shall however always rest with the 

same authority (by designation) as had accepted the original Bid. 

(2) Representative(s) shall be responsible to the EIC and his/their duties are to 

watch and supervise the Works and to test and examine any materials to be used or 

workmanship employed in connection with the works. He shall have no authority to relieve 

the Contractor of any of his duties or obligations under the Contract, not, accept as 

expressly provided hereunder or elsewhere in the Contract, to order any work involving 

delay or any extra payment by the Employer, nor to make any variation of or in the Works. 

(a) Failure of the Engineer's Representative to disapprove any work of materials 

shall not prejudice the power of the Superintending Engineer, Asansol Municipal 

Corporation,  thereafter to disapprove such work or materials and to order the pulling 

down, removal of breaking up thereof. 

(b) If the Contractor shall be dissatisfied by reason of any decision of the 

Engineer's Representative he shall be entitled to refer the matter to the Asansol Municipal 

Corporation, who shall thereupon confirm, reverse or vary such decision. 
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3.0  ASSIGNMENT:- 

The Contractor shall not assign the Contract or any part thereof, or any benefit or 

interest therein or there under, otherwise than a change in the Contractor's bankers of any 

money due or to become due under this contract, without the prior written consent of the 

EIC. 

4.0  SUBLETTING:- 

The Contractor shall not sublet the whole of the Works. Except where otherwise 

provided by the Contract, the Contractor shall not sublet any part of the Works without the 

prior written consent of the Asansol Municipal Corporation, which shall not be 

unreasonably withhold and such consent, if given, shall not relieve the contractor form any 

liability or obligation under the Contract and he shall be responsible for the acts, defaults 

and neglects of the said sub-contractor including his agents, servants or workmen as fully 

as if they were the acts, defaults or neglects of the Contractor, his agents, servants or 

workmen, provided always that the provision' of labours on a piece-work basis shall not be 

deemed to be a subletting under this clause. 

5.0  CONTRACT DOCUMENTS:- 

(1a) Language: The Contract documents shall be drawn up in the English language. 

All correspondence, orders, notices etc. shall also be in English. 

(1b) Law: The law of India and of the State of West Bengal shall apply to the Contract 

and the Contract is to be construed accordingly. 

(2)  Documents Mutually Explanatory: The several documents forming the contract 

are to be taken as mutually explanatory of one another but in case of ambiguities or 

discrepancies the same shall be explained and adjusted by the Asansol Municipal 

Corporation, in terms of the provisions in Clause B-2.3 of the Conditions and Requirements 

for Biding (omitted portion) who shall thereafter issue to the Contractor instructions 

thereon. Provided always that if, in the opinion of the Engineer, compliance with any such 

instructions shall involve the Contractor in any cost, which by reason of such ambiguity or 

discrepancy could not reasonably have been foreseen by the Contractor, the Engineer shall 

certify and shall pay such additional sum as may be reasonable to cover such costs with 

recommendation of the Asansol Municipal Corporation. 



61 BID DOCUMENT FOR SUPPLYING AND LAYING OF HDPE PIPES UNDER AMRUT SCHEME WITHIN 
ASANSOL MUNICIPAL CORPORATION UNDER AMRUT INTEREST FUND 

 
 

6.0   DRAWINGS:- 

(1) Custody of drawing: All the approved Drawings shall remain in the safe 

custody of the Executive Engineer, Asansol Division, Municipal Engineering Directorate, 

but one copy thereof shall be furnished to the Contractor free of charge. The Contactor 

shall provide and make at his own expenses any further copies required by him. At the 

Completion of the Contract, the Contractor shall return to the Assistant Engineer, Asansol 

Municipal Corporation all drawings as provided under the Contract. 

(2) One copy of approved drawing is to be kept on site. One copy of the Drawings 

furnished by the Contractor as aforesaid, shall be kept by the Contractor on the site and 

the same shall at all reasonable times be available for inspection and use by the Engineer, 

and his Representatives and by any other persons authorized by the Engineer in writing. 

(3) Disruption of progress: The Contractor shall give written notice to EIC 

whenever planning or progress of the works is likely to be delayed or disrupted unless any 

further approval of drawing or order, including a direction instruction or approval is issued 

by Superintending Engineer, Asansol Municipal Corporation, on recommendation of 

Assistant Engineer Asansol Municipal Corporation within a reasonable time. The notice 

shall include details of the drawing or order required, and of why and by whom it is 

required and of any delay or disruption likely to be suffered if it is further delayed. 

(4) The contractors should submit required design calculations along with 

drawing. If required by Asansol Municipal Corporation / E.I.C the design shall be submitted 

in latest version of civil, Mechanical, & Electrical software’s with their hard copies and soft 

copies (in CD). 

7.0 ADDITIONAL COPIES OF DRAWINGS:- 

The EIC shall have full power and authority to supply to or demand from the 

Contractor, from time to time, during the progress of the Works, such further drawings as 

shall be necessary for the purpose of the proper and adequate execution and maintenance 

of the Works. The Contractor shall carry out and be bound by the same. Adequacy as 

determined by the EIC shall be final and binding on the Contractor. 
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8.0  GENERAL OBLIGATION:- 

Contractor's General Responsibilities - The Contractor shall, subject to the 

provision of the Contract, and with due care and diligence, execute and maintain the Works 

and supply all labour, including the supervision thereof, materials, equipment, 

Constructional Plant and machinery, tools and all other things whether of a temporary or 

permanent nature, required for such execution and maintenance, so far as necessary for 

providing the same is specified in or is reasonably to be inferred from the Contract. The 

Contractor shall take full responsibility for the adequacy, stability, safety & security or all 

Site operations and methods of construction, erection etc. During trial run and annual 

maintenance period the contractor has to assured safety and security of the whole plant by 

providing necessary guard/watchmen at his own cost. 

9.0. CONTRACT AGREEMENT:- 

The Contractor shall, when called upon to do so, enter into and execute a Contract 

Agreement, to be prepared and completed in the form annexed with such modification as 

may be necessary. 

10.0.  GUARANTEE:- 

The contractor shall stand guarantee for 36 months after successful operation of the 

pipe line from the date of successful commissioning of the pipe line and shall within the O 

& M period, after 36 months trial run remove / rectify / make good any such deficiency forth 

with at his own cost. During the guarantee period (after the trial run period) the firm's 

representative shall visit the site once in a month and advice in writing the Superintending 

Engineer, Asansol Municipal Corporation, about the condition, state of health, and 

operation & maintenance procedure of the equipment. 

The successful Bidder shall also give the following guarantee in respect of the 

equipment supplied by him. 

i) All equipment shall be free from any defects due to faulty design of the 

components, materials and/or workmanship 

ii) The equipment shall operate satisfactory. The performance and efficiency 

shall not be less than guaranteed values. 
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iii) Formal acceptance of the work or equipment covered under the contract will 

not be made by the EIC until all the work done by the contractor has satisfactorily passed 

all tests required and run for a reasonable period to his satisfaction. 

If during testing of work, including equipment prior of formal acceptance, the same 

or the material thereof must satisfy in respect of meeting the specification guaranteed or 

otherwise the Contractor shall replace all such equipment etc. in a condition which will 

meet the guaranteed performance and be up to the specification, in both material and 

workmanship. 

Any such work shall be carried out by the contractor at his own expense, if such 

work shall, in the opinion of the Engineer-in-Charge, be necessary due to the use of 

materials or workmanship not in accordance with the contract and/or to the neglect or 

failure on the part of the contractor to comply with any obligation expressed or implied on 

the contractor's part under the contract. If the contractor shall fail to do any such work as  

per aforesaid requirement of the Engineer-in-Charge, the EIC shall be entitled to have such 

work carried out by its own workman, or by others hired for the purpose, and if such work 

is in the opinion of the Engineer-in-Charge for which the contractor should have carried out 

at the contractor's own cost, the department shall be entitled to recover from the contractor 

the supervision cost deemed fit together with the cost increased for the purpose and may 

deduct the same from any money due to or that may become due to the Contractor. 

10.1 START-UP GURANTEES:- 

Until such time as the equipment or material installed and erected under the contact 

is finally accepted by the Department in keeping with the terms and condition of this 

contract and associated specifications the responsibility for proper storage, testing, 

maintenance and efficient of the same shall be that of the contractor. Prior to start-up 

contractor shall be required to service of the equipment and during start-up render such 

assistance as may be necessary or request for by the Employer. 

When the equipment has not been manufactured by the bidder, back to back 

guarantee shall be provided and the manufacturer recommendations for installation of the 

same shall be strictly adhered to and any defects developing due to faulty installation 

transportation and / or erection during start-up or during a period of one year from the date 

of commissioning shall be rectified, remedied or made good by the contractor through 
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manufacturer, if considered by the Department, at his own cost. When the equipment has 

manufactured by the bidder himself, rectification within similar period is compulsory. 

11.0.  INSPECTION OF SITE:- 

The EIC shall have made available to the Bidder with the Bid documents such data 

like its location, distance from fixed point including the layout drawing and location of the 

primary grid point, level drawing data the source of filling the reservoir and the Bid shall be 

deemed to have been based on such data. But the Bidder shall be responsible for his own 

interpretation thereof. The Bidder may also undertake investigations at his own cost on 

such levels or any other levels prior to submission of his offer. 

The Bidder shall also be deemed to have inspected and examined the site and its 

surroundings and information available in connection therewith and to have satisfied 

himself, so far as is practicable, before submitting his Bid; as to the form and nature 

thereof, including the sub-surface conditions, topography together in the level, the 

hydrological and  climatic conditions, the extent  and  nature of work and  materials 

necessary for the completion of the Works, the means of access to the Site and the 

accommodation he may require and, in general shall be deemed to have obtained all 

necessary information, subject as above mentioned, as to risks, contingencies and all 

other circumstances which may influence or affect his Bid. 

12.0 SUFFICIENCY OF BID AND ADVERSE PHYSICAL CONDITIONS, ARTIFICIAL 

OBSTRUCTIONS:- 

The Bidder shall be deemed to have satisfied himself before Bidding as to the 

correctness and sufficiency of his Bid for the Works and of the rates and prices quoted in 

the Schedule of prices, which Bid rates and prices shall, except in so far as it is otherwise 

provided in the Contract, cover all his obligations under the Contract and all matters and 

things necessary for the proper execution and maintenance of the Works. If, however, 

during the execution of its Works the Contractor shall encounter physical conditions, other 

than Climatic conditions on the Site, or artificial obstructions, which conditions or 

obstructions could, in his opinion, not have been reasonably foreseen by an experienced 

contractor, the Contractor shall forthwith give written notice thereof to the Engineer and if, 

in the opinion of the Engineer, such conditions or artificial obstructions could not have 

been reasonably foreseen by an experienced contractor, then the Engineer shall certify and 



65 BID DOCUMENT FOR SUPPLYING AND LAYING OF HDPE PIPES UNDER AMRUT SCHEME WITHIN 
ASANSOL MUNICIPAL CORPORATION UNDER AMRUT INTEREST FUND 

 
 

the EIC shall pay the additional cost to which the Contractor shall have been put by reason 

of such conditions, including the proper and reasonable cost with due recommendation of 

Superintending Engineer, Asansol Municipal Corporation. 

a) Of complying with any instruction which the Engineer may issue to the Contractor 

in connection therewith, and 

b) Of any proper and reasonable measures approved by the EIC on recommendation 

of Superintending Engineer, Asansol Municipal Corporation, which the Contractor may take 

in the absence of specific instructions from the EIC as a result of such conditions or 

obstructions encountered. 

13.0. WORK TO BE TO THE SATISFACTION OF ENGINEER IN CHARGE:- 

Save in so far as it is not legally or physically impossible, the Contractor shall 

execute and maintain the Works in strict accordance with the Contract to the satisfaction of 

the EIC and shall comply with and adhere strictly to the EIC’s instructions and directions 

on any matter whether mentioned in the Contract or not touching or concerning the Works. 

14.0. WORK PROGRAM:- 

(1) Program to be furnished: Within thirty (30) calendar days, the Contractor shall, 

after the acceptance of his Bid, submit to the EIC for his approval a program showing the 

order of procedure in which he proposes to carry out the Works. The Contractor shall, 

whenever required by the EIC, also provide in writing for his information, general 

description of the arrangements and methods, which the Contractor proposes to adopt for 

the execution of the Works. 

(2) If at any time it should appear to the EIC that the actual progress of the Works 

does not conform to the approved program referred in sub-clause (1) of this Clause, the 

Contractor shall produce, at the request of the EIC, a revised program showing the 

modifications to the approved program necessary to ensure completion of the Works 

within the time for completion as defined in Clause hereof. 

(3) The submission to and approval by the EIC of such program or the furnishing 

of particulars shall not relieve the Contractor of any of his duties or responsibilities under 

the Contract. 
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15.0. CONTRACTOR'S SUPERINTENDENCE:- 

The Contractor shall give or provide all necessary superintendence during the 

execution of the Works and as long thereafter as the Superintendent Engineer, Western 

Circle Municipal Engineering Directorate, may consider necessary for the proper fulfilling 

of the Contractor's obligations under the Contract. 

 The Contractor or a competent and authorized agent or representative approved of 

in writing by the Chairperson, which approval may at any time be withdrawn, is to be 

constantly on the Works and shall give his whole time to the Superintendence of the same. 

If such approval be withdrawn by the Superintending Engineer, Asansol Municipal 

Corporation, the Contractor shall, as soon as is practicable, having regard to the 

requirement of replacing him as hereinafter mentioned after receiving written notice of 

such withdraw, remove the agent from the works and shall not thereafter employ him again 

on the Works in any capacity and shall replace him by another agent approved by the 

Superintending Engineer, Asansol Municipal Corporation. 

 Such authorized agent or representative shall receive, on behalf of the Contractor, 

direction and instruction from the Superintending Engineer, Asansol Municipal 

Corporation, or, subject to the limitations of Clause 2 hereof the Engineer's Representative. 

The agent or representative of the Contractor must be able to speak and communicate in 

English/Bengali. In the absence of the Contractor's designated agent or representative for a 

particular operation on any site of the works the Contractor's supervisory staff or sub-

agent or leading hands shall be instructed to receive and carry out any instruction or 

direction issued or given by the Superintending Engineer, Asansol Municipal Corporation,  

or the EIC. 

16.0. EMPLOYEES:- 

(1) Contractor's Employees - The Contractor shall provide and employ on the Site 

in connection with the execution and maintenance of the Works with minimum 3 nos. HT 

operator with 3 nos. electrician shall be provided at the time of operation of the plant and 

guarding arrangement should be provided at night. 

a) Such technical assistants as are skilled and experienced in their respective 

calling and such sub-agents, foreman and leading hands as arc competent to give proper 

supervision to the work they are required to supervise, and 
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b) Such skilled, semi-skilled and unskilled labour as is necessary for the proper 

and timely execution and maintenance of the Works. 

c) Employees covered under (a) and (b) may have to be provided with identity 

cards as specified by the EIC. 

(2) The Engineer shall be at liberty to object to and require the Contractor to 

remove forthwith from the Work any person employed by the Contractor in or about the 

execution or maintenance of the Works who, in the opinion of the Superintending Engineer, 

Asansol Municipal Corporation, misconducts himself, or is incompetent or negligent in the 

proper performance of his duties, or whose employment is otherwise considered by the 

Executive Engineer to be undesirable and such person shall not be again employed upon 

the Works without the written permission of the Executive Engineer. Any person so 

removed from the Works shall be replaced as soon as possible by a competent substitute 

approved by the Executive Engineer. 

17.0. SETTING-OUT:- 

The Contractor shall be responsible for the true and proper setting-out of the Works 

in relation to original points, lines and levels of reference given by the Engineer in writing 

and for the correctness, subject as above mentioned, of the position levels, dimensions 

and alignment of all parts of the Works and for the provision of all necessary instruments, 

appliances/and labour in connection therewith. If, at any time during the progress of the 

Works, any error shall appear or arise in the position, levels, dimensions or alignment of 

any part of the Works, the Contractor required to do so by the Engineer or the Engineer's 

Representative, shall at his own cost, rectify such error to the satisfaction of the Engineer 

or the Engineer's Representative, unless such error is based on incorrect data supplied in 

writing by the Engineer, in which case the expense of rectifying the same shall be borne by 

the Employer.  

The checking of any setting-out or of any line or level by the Engineer or the 

Engineer's Representative shall not in any way relieve the Contractor of his responsibility 

for the correctness thereof and the Contractor shall carefully protect and reserve all bench-

marks, sigh trails pegs and other things used in setting out the Works. 

 



68 BID DOCUMENT FOR SUPPLYING AND LAYING OF HDPE PIPES UNDER AMRUT SCHEME WITHIN 
ASANSOL MUNICIPAL CORPORATION UNDER AMRUT INTEREST FUND 

 
 

18.0. WATCHING AND LIGHTING:- 

The contractor shall in connection with the works provide and maintain at his own 

cost all lights, guards, fencing, as and when/where necessary or as required by the EIC or 

the Engineer's Representative, for the protection of the works, contractor's employees, and 

employee’s supervisor or for any other reason deemed fit by the Engineer. 

19.0. WORKS & RISKS:- 

(1) Care of Works: From the commencement of the Works until the date stated 

in the Certificate of Completion for the whole of the Works, pursuant to Clause 47 hereof, 

the Contractor shall take full responsibility for the care thereof. Provided that if the EIC 

shall issue a Certificate of Completion in respect of any part of the Permanent Works, the 

Contractor shall cease to be liable for the care of that part of the Permanent Works (O & M 

not counted) from the date stated in the Certificate of Completion in respect of that part and 

the responsibility for the care of that part shall pass to the EIC provided further that the 

Contractor shall take full responsibility for the care of any outstanding work which he shall 

have undertaken to finish during the period to Maintenance until such outstanding work is 

completed. 

 In case any damage, loss or injury shall happen to the Works, or to any part thereof, 

from any cause whatsoever, save and except the expected risks as defined in sub-clause 

(2) of this Clause, while the Contractor shall be responsible for the care thereof the 

Contractor shall, at his Own cost, repair and make good the same, so that at completion the 

permanent Works shall be in good order and condition and in conformity in every respect 

with the requirements of the Contract and the EIC instructions. 

 In the event of any such damage, loss or injury happening from any of the excepted 

risks, the Contractor shall, if and to the  extent required by the EIC and  subject always  to 

the provisions of Clause 62 hereof, repair and make good the same as aforesaid at the cost 

of the Employer. The Contractor shall also be liable for any damage to the Works 

occasioned by him in the Course of any operations carried out by him for the purpose of 

completing any outstanding works or complying with his obligations under Clause 48 or 49 

hereof. 
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(2) Expected Risks: The 'expected risks" are war, hostilities, invasion, act of 

foreign enemies, rebellion, revolution insurrection or military or usurped power, civil war or 

unless solely restricted to employees of the Contractor or of his sub- contractors and 

arising from the conduct of his workers, riot commotion or use or occupation by the EIC of 

any part of the Permanent. Works, or a cause solely due to the Engineer's design of the 

Works, or ionizing radiations or contamination by radio-activity from any nuclear fuel or 

from any nuclear waste from the combustion of nuclear fuel, radio-active toxic  explosive,  

or other hazardous properties of any explosive, nuclear assembly or nuclear component 

thereof, pressure waves cause by aircraft or other aerial devices travelling at sonic or 

supersonic speeds, or any such operation of the force of nature as an experienced 

contractor could not foresee, or reasonably make provision for or insure against all of 

which are herein collectively recurred to as "the expected risks." 

20.0. INSURANCE OF WORKS, ETC.:- 

Without limiting his obligations and responsibilities under Clause 19 hereof the 

Contractor shall insure in the names of the Employer and the Contractor against all loss or 

damage from whatever cause arising, other than the expected risks, for which he is 

responsible under the terms of the Contract and in such manner that the Employer and 

Contractor are covered for the period stipulated in Clause 19(1) hereof and are also 

covered during the Period of Guarantee for loss or damage arising from a cause, occurring 

prior to the commencement of the Period of Guarantee, and for any loss or damage 

occasioned by the Contractor in the course of any operations carried out by him for the 

purpose of complying with his obligations under Clause 48 or 49 hereof. 

a) The Works for the time being executed to the estimated current contract value 

thereof together with the materials for incorporation in the Works at the replacement value. 

b) The Constructional Plant and other things brought on the Site by the 

Contractor to the replacement value of such Constructional Plant and other things. These 

shall include materials belonging to the EIC but issued to or intended to be issued to the 

Contractor for use in the Works. Such insurance shall be affected with an insurer and in 

terms approved by the Employer, which approval shall not be unreasonably withheld, and 

the Contractor shall whenever required, produce to the EIC or the Engineer's 

Representative the policy or policies of insurance and the receipts for payment of the 

current premiums. 
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21.0. DAMAGES:- 

(1) Damage to persons and property: The Contractor shall, except if and so far as 

the Contract provides otherwise, indemnify the EIC against all losses and claims in respect 

of injuries or damage to any person or material or physical damage to any property 

whatsoever which may arise out of or in consequence of the execution, operation and 

maintenance of the Works and against all claims, proceedings, damages, costs, charges 

and expenses whatsoever in respect of or in relation thereto except any compensation or 

damages for or with respect to : 

a) The permanent use of occupation of land by the Works or any part thereof. 

b) The right of the EIC to execute the Works or any part thereof on over under, in 

or through any land. 

c) Injuries or damage to persons or property which are the unavoidable result of 

the execution, operation or maintenance- of the Works in accordance with the Contract. 

d) Injuries or damages to persons or property resulting from any act or neglect of 

the Employer, his agents, servants or other contractors, not being employed by the 

Contractor, or for or in respect of any claims, proceedings, damages, costs, charges and 

expenses in respect thereof or in relation thereto or where the injury or damage was 

contributed to by the Contractor, his servants or agents such part of the compensation as 

may be just and equitable having regard to the extent of the responsibility of the EIC, his 

servant or agents or other contractors for the damage or injury. 

(2) Indemnity of EIC: The Contractor shall indemnify the EIC against all claims, 

proceedings, damages, costs charges and expenses in respect of the matters referred to 

the provision to sub-clause (1) of this Clause. 

22.0. INSURANCE:- 

(1) Third Party Insurance : Before commencing the execution of the Works the 

Contractor, but without limiting his obligations and responsibilities under Clause 21 hereof, 

shall insure against his liability for any material or physical damage, loss or injury which 

may occur to any property, including that of the EIC, or to any person, including any 

employee of the EIC, by or arising out to the execution of the Works or in the carrying out 

of the Contract, otherwise than due to the matters referred to in the proviso to Clause 21 (I) 

hereof. 
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(2) Minimum Amount of third party insurance: Such insurance shall be affected 

with an insurer and in terms approved by the EIC, which approval shall not be 

unreasonably withheld, and for a least the amount started in the Appendix to the Bid. The 

Contractor shall, whenever required, produce to the EIC or the Engineer's Representative 

the policy or policies or insurance and the receipts for payment of the current premium. 

However, the Bidder should insure for an amount commensurate with the risk involved 

subject to the minimum amount prescribed elsewhere in the Bid. 

(3) Provision to indemnify Employer:  The terms shall include a provision 

whereby, in the event of any claim in respect of which the Contractor would be entitled to 

receive lt identify under the policy being brought or made against the Superintending 

Engineer, Asansol Municipal Corporation the insurer will indemnify the Employer against 

such claims and any costs, charges and expenses in respect thereof. 

23.0. ACCIDENT, INJURIES:- 

(1) Accident or injury to Workmen: The EIC shall not be liable for or in respect of 

any damages or compensation payable at law in respect or in consequence of any accident 

or injury to any workman or other person in the employment of the Contractor or any 

subcontractor, save and except an accident or injury resulting from any act or default of 

the EIC, his agents, or servants. The Contractor shall indemnify and keep indemnified the 

EIC against all such damages and compensation, save and except as aforesaid, and 

against all claims, proceedings, costs, charges and expenses whatsoever in respect 

thereof or in relation thereto. 

(2) Insurance Against Accident, etc., to workmen: The Contractor shall insure 

against such liability with an insurer approved by the EIC, which approval shall not be 

unreasonably withheld, and shall continue such insurance during the whole of the time that 

any person is employed by him on the works and shall, when required, produce to the EIC 

or the Engineer's Representative such policy of insurance and the receipts for payment of 

the current premium.  

Provided always that, in respect of any person employed by any sub-contractor, the 

Contractor's obligation to insure as aforesaid under this sub-clause shall be satisfied if the 

sub-contractor shall have insured against the liability in respect of such persons in such 

manner that the EIC is indemnified under the policy, but the Contractor shall require such 
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sub-contractor to produce to the EIC when required, such policy of insurance and the 

receipt for the payment of the current premium. 

(3) Notification to insurer: It shall be the duty of the Contractor to notify the 

insurers under any of the insurance referred to in Clause 20, 22 and 23 hereof any matter or 

count which by the terms of such insurance are required to be notified and the Contractor 

shall indemnify and keep indemnified the EIC against  all losses, claims, demands, 

proceedings, costs, charges and expenses whatsoever arising out of or resulting from any 

default by the Contractor in complying with the requirements of this sub-clause whether as 

a result of the avoidance of such insurance or otherwise. 

(4) All Insurances at Contractor's cost - The insurances referred to in Clause 21, 

22 & 23 hereof shall be entirely at the cost and expenses of the Contractor and be included 

within his rates. 

24.0. REMEDY ON CONTRACTOR'S FAILURE TO INSURE:- 

If the Contractor shall fail to effect and keep in force the insurance referred to in 

Clause 20, 22 and 23 hereof, or any other insurance which he may be required to effect 

under the terms of the Contract, then and in any such case the EIC may effect and keep in 

force any such insurance and pay such premium or premiums including fines as may be 

necessary for that purpose and from time to time and deduct double the amount so paid by 

the employer as aforesaid from any moneys due or which may become due to the 

Contractor or recover the same as a debt due from the Contractor. 

25.0. GIVING OF NOTICES AND PAYMENT OF FEES:-  

(1) The Contractor shall give all notices and pay all fees required to be given or paid 

by any National or State Statute, ordinance, or other law, or any rules regulation, or bye-law 

of any local or other duly constituted authority 111 relation to the execution of the Works 

and by the rules and regulations of all public bodies and companies whose property or 

rights are affected or may be affected in any way by the Works. 

(2) Compliance with Statutes, Regulations, etc. - The Contractor shall conform in all 

respects with the provisions of any such Statute, Ordinance or Law as aforesaid and the 

Rules, regulations or bye-laws or any local or other duly constituted authority which may 

be applicable to the Works and with such rules and regulations of public bodies and 

companies as aforesaid and shall keep the EIC indemnified against all penalties, fines and 

liability of every kind for breach of any such Statute, ordinance of Law, regulation of bye 

law. 
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26.0. FOSSILS, TREASURE TROVE ETC.:- 

All fossils, Any treasure trove, coins articles of value or object with antiquity and 

structures and other remains or things of geological or archaeological interest discovered 

on the site of the Works shall as between the Employer and the Contractor be deemed to be 

the absolute property of the Employer and shall be handed over to the owner. 

27.0. PATENT RIGHTS AND ROYALTIES:- 

The Contractor shall save harmless and indemnify the EIC from and against all 

claims and proceedings for or on account of infringement of any patent, rights, design 

Trade mark or name or other protected right in respect of any Constructional Plant, 

machine works, or material used for or in connection with the Works or any of them and 

from and against all claims, proceedings, damages, costs, charges and expenses 

whatsoever in respect thereof in relation thereto. Except where otherwise specified, the 

Contractor shall pay all tonnage and other royalties, rent and other payments or 

compensations, if any, for getting stone, sand, gravel, clay or other materials or equipment 

required for the works or any of them. 

28.0. INTERFERENCE WITH TRAFFIC AND ADJOINING PROPERTIES:- 

All operations necessary for the execution of the Works shall, so far as compliance 

with the requirements of the Contract permits, be carried on so as not to interfere 

unnecessarily or improperly with the convenience of the existing plant workers, member of 

the public, or the access to use and occupation of public or private roads, railways and 

footpaths to or of properties whether in the possession of the EIC or of any other person or 

local authority. 

29.0. TRAFFIC:- 

(1) Extraordinary Traffic: The Contractor shall use every reasonable means to 

prevent any of the highways, railways or bridges communicating with or on the routes to 

the Site from being damaged or injured by any traffic of the Contractor or any of this sub-

contractors and, shall select routes, choose and use vehicles and restrict and distribute 

loads so that any such extraordinary traffic as will inevitably arise from the moving of plant 

and material from and to the Site shall be limited, as far as reasonably possible, and so that 

no unnecessary damage or injury may be occasioned to such highways, railways and 

bridges. 
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(2) Special Loads: Should it be found necessary for the Contractor to move one 

or more loads of Constructional plant, machinery or pre-constructed units or parts of units 

of work over part of a highway, railway or bridge, the moving whereof is likely to damage 

any highway, railway or bridge unless special protection or strengthening is carried out, 

then the Contractor shall before moving the load on to such highway, railway or bridge give 

notice to the EIC or Engineer's Representative or the local authority of the weight and other 

particulars of' the load to be moved and his proposals for protecting or strengthening the 

said highway, railway or bridge. The Contractor at his own cost and expenses shall carry 

out such proposals, including any modifications thereto that the Engineer or the local 

authority may require. 

(3) Settlement of Extraordinary Traffic Claims: If during the Carrying out of 

the Works damage or injury to railways, railway or bridge occurs due to moving of one or 

more loads of Constructional Plant machinery or pre-constructed units or parts of units of 

work, the Employer shall conduct the necessary investigation for the purpose of 

determining the Contractor's liability. If the damage is due to failure on the part of the 

Contractor to observe and perform his obligations under sub-clause (1) and (2) of this 

Clause then the restoration / repair of the damaged portion of road or structure certified by 

the Engineer or local authority to be due to such failure shall be undertaken by or be 

chargeable against the Contractor. 

(4) Water-borne Traffic: Where the nature of the Works is such as to require the 

use by the Contractor of water-borne transport the foregoing provisions of this Clause 

shall be construed as though "highway" included a lock, dock, sea wall or other structure 

related to a waterway and "vehicle" included craft, and shall have effect accordingly. 

30.0. RESTRICTION:- 

(a) Restriction of Movements: The work shall have to be executed within the 

protected area of existing water works. The existing rules and regulation related to ingress 

and egress of labour and material shall have to be followed strictly in consultation with and 

as per direction of the EIC or the local authority as the case may be. No labour, Supervisor 

or Engineer of the contractor shall enter inside the treatment plant, pump house or any 

other existing installations without prior permission of concerned officers EIC. 
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(b) Opportunities for other contractors: The Contractor shall in accordance 

with the requirements of the EIC, afford all reasonable opportunities for carrying out their 

work to any other contractors employed by the Employer and their workmen and to the 

workmen of the employer and of any other duly constituted authorities who may be 

employed in the execution on or near the Site of any work not included in the Contract or of 

any contract which the Employer may enter into in connection with or ancillary to the 

Works. If, however, the Contractor shall, on the written request of the EIC or the Engineer's 

Representative, make available to any such other contractor, or to the Employer or any 

such authority, any roads or ways for the maintenance of which the Contractor is 

responsible, or permit the use by any such of the Contractor's scaffolding or other plant on 

the Site, or provide any other service of whatsoever nature, the Employer shall pay to the 

Contractor in respect of such use or service such sum or sums if at all as shall, in the 

opinion of the Engineer, be reasonable. 

31.0. CONTRACTOR TO KEEP SITE CLEAR:- 

During the progress of the works the Contractor shall keep the site reasonable free 

from all necessary obstruction and shall store or dispose of any Constructional Plant and 

surplus materials and clear away and remove from the Site any wreckage, rubbish or 

Temporary Works no longer required. 

32.0. CLEARANCE OF SITE ON COMPLETION:- On the completion of the Works the 

Contractor shall clear away and remove from the site all Constructional Plant, surplus 

materials, rubbish and Temporary Works of every kind, and leave the whole of the Site and 

Works clean and in a workmanlike condition to the satisfaction of the Superintending 

Engineer, Asansol Municipal Corporation. 

33.0. LABOUR:- 

(1) Engagement of labour: The Contractor shall make his own arrangements 

for the engagement of all labour, local or otherwise, and save in so far as the Contract 

otherwise provides, for the transport, housing, feeding and payment thereof. 

(2) Supply of water: The Contractor shall, so far as is reasonably practicable 

having regard to local conditions, provide on the Site, to the satisfaction of the EIC 

representative, an adequate supply of drinking and other water for the use of the 

Contractor's staff and work people. 
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(3) Alcoholic Liquor or Drugs: The Contractor or his workmen shall not 

consume or sale or gift or be under the influence of any drug/narcotics or Alcoholic liquor 

within the vicinity of the Construction site. 

(4) Arms and Ammunition: The Contractor shall not give, barter or otherwise 

dispose of to any person or persons, any arms or ammunition of any kind or permit or 

suffer the same as aforesaid. 

(5) Festivals and Religious Customs: The Contractor shall in all dealing with 

labour in his employment have due regard to all recognized festivals days of rest and 

religious or other customs. 

(6) Epidemic: In the event of any outbreak of illness of an epidemic nature, the 

Contractor  shall  comply  with  and  carry  out  such  regulations,  orders  and 

requirements as may be made by the Government, or the local medical or sanitary 

authorities for the purpose of dealing with and overcoming the same. 

(7) Disorderly Conduct etc.: The contractor shall at all times take all 

reasonable precautions to prevent any unlawful, riotous or disorderly conduct by or 

amongst his employees or workers and for the preservation of peace and protection of 

persons and property in the neighbourhood of the Works against the same. 

(8) Compliance with Laws, regulation etc. relating to labour: In respect of 

the engagement, employment, transport, payment, feeding, housing and working 

conditions of labour and all matters connected there with the Contractor shall at all times 

during the continuance of the Contract, comply in all respects with and carry out all 

obligations imposed on him by the provisions and requirements of the following statutes. 

(a) The Apprentices Act 1961 (Act 52 of1961) and Rules and Regulations issued 

there under from time to time. 

(b) The Contract Labour Regulation and abolition Act 1970 (Act 37 of 1970) and 

Rules made there under (West Bengal Contract Labour Regulation and Abolition Rules 

1972) from time to time. 
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(c) The Payment of Wages Act 1936, the Minimum Wages Act 1948, the Employees 

Liability Act 1938, the Industrial Disputes Act 1947, the Maternity Benefits Act 1961, the 

Employees State Insurance Act 1948 including modifications thereto the Rules and 

Regulations framed there under from time to time. 

(d) Other existing National or State Statute, Ordinance or other Law or any 

Regulation or Bye-law of any local or other duly constituted authority which may be 

applicable, including any such Law, Regulation or Order that may be passed or ordered 

from time to time and come into force during the tenure of the Contract. 

(9) Employees Provident Fund: The Contractor shall comply with the 

provisions of the relevant Employees Provident Fund Act or Rules in force in the State 

along with the provisions of all rules and Regulations made there under from time to time, 

and shall in particular be responsible for the payment of all contributions as laid down 

under the Act/Rules. 

(10) Trade union rights: The Contractor shall recognize the freedom of all 

workmen employed by him in and for performance of the Contract to be members of 

registered Trade Unions and shall not in any manner prevent or discourage any such 

workman from becoming a member of a registered Trade Union or discriminate against any 

workmen who is a member of a registered Trade Union. 

(11) Local Labour: As far as possible local labour shall be engaged as unskilled 

labour. 

(12) Fair Wages - The Contractor shall in respect of all workers employed by him 

in and for the performance of the Contract pay rates of wages and observe the conditions 

of employment not less favourable than those provided under the relevant labour law as 

applicable to the State. 

(13) Medical Attendance: The Contractor shall provide, to the satisfaction of the 

Government or Local Authorities Concerned, adequate medical attendance for his 

employees and labour. 

(14) Report or Accident: The Contractor shall, within twenty four (24) hours of 

the occurrence of any accident at or about the site or in connection with the execution of 
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the Work, report such an accident to the Engineer. The Contractor shall also report such 

accident to the competent authority whenever law requires such a report. 

(15) Report required by Labour Commissioner: The Contractor shall submit, 

at the request of the Labour Commissioner or of the Assistant Commissioner of the State 

such returns as may be called for from time to time in respect of labour employed by the 

Contractor and by his subcontractors in the execution of the Contract. If so required, the 

Contractor shall furnish the names and address of all subcontractors to the Labour 

Commissioner. Statutory provisions in these regards are to be also complied with. 

(16) Responsibility: The Contractor shall be responsible for observance by his 

subcontractor of all the foregoing provision of sub-clause (1) to (15) of this Clause 33. 

34.0. RETURNS OF LABOUR ETC.:- 

The Contractor shall, if required by the EIC, deliver to the EIC, or at his office a return 

in detail in such form and at such intervals as the EIC may prescribe showing the 

supervisory staff and the number of the several classes of labour from time to time 

employed by the Contractor on the Site and such information respecting Constructional 

Plant as the Superintending Engineer, Asansol Municipal Corporation or his Representative 

may require. 

35.0. MATERIALS AND WORKMANSHIP:- 

(1) Quality of Materials: All materials and workmanship shall be of the 

respective kinds described in the Contract and in accordance with the Engineer's 

instructions and shall be subjected from time to time to such tests as the Engineer may 

direct at the place of manufacture or fabrication, or on the Site or at such other place or 

places as may be specified in the Contract, or at all or any of such places. The Contractor 

shall provide such assistance, instruments, machines, labour and materials as are normally 

required for examining, measuring and testing any work and the quality, weight or quantity 

of any material used and shall supply samples or materials before incorporation in the 

Works for testing as may be selected and required by the EIC, be it at site or at the 

manufacturer/Vendors premises or elsewhere. 

(2) Cost of samples: The Contractor at the cost and expense of him shall 

furnish all samples of materials as may be required by the EIC. 
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(3) Cost of Tests: The cost of making any test shall be borne by the Contractor 

if such test is clearly intended by or provided for in the Contract and in the cases only of a 

test under load or of a test to ascertain whether the design of any furnished or partially 

finished work in appropriate for the purpose which it was intended to fulfil is particularized 

is the Contract in sufficient detail to enable to Contractor to price or allow for the same in 

his Bid. 

(4) Cost of Tests not provided for, etc.:  If the EIC orders any test, which is either; 

a) Not so intended by or provided for, or 

b) (In the cases above mentioned) is not so particularized, or 

c) Though so intended or provided for is ordered by the Engineer to be carried 

out by an independent person or organization at any place other than the Site or the place 

of manufacture or fabrication of the materials tested, then the cost of such test shall be 

borne by the Contractor, if the tests shows the workmanship or materials not to be in 

accordance with the provisions of the Contract or the Engineer's instruction, but otherwise 

the cost shall be borne by the Employer. 

36.0. INSPECTION OF OPERATIONS:- 

The Engineer and any person authorized by him shall at all times have access to the 

Works and to all workshops stores and places where work is being prepared or from where 

material manufactured articles or machinery are being obtained for the Works and the 

Contractor shall afford every facility for and every assistance in or in obtaining the right to 

such access. 

37.0. EXAMINATION:- 

(1) Examination of work before covering up: No work shall be covered up or 

put out or view without the approval of the Superintending Engineer, Western Circle, 

Municipal Engineer Directorate or the his authorized Representative and the Contractor 

shall afford full opportunity for the EIC or the Engineer's Representative to examine and 

measure any work which is about to be covered up or put out of view and to examine 

foundations before permanent work is placed thereon. The Contractor shall give due notice 

to the Engineer's Representative where any such work or foundations is or are ready or 
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about to be ready for examinations and the Engineer's Representative shall, without 

unreasonable delay, unless he considers if unnecessary and advises the Contractor 

accordingly attend for the purpose of examining and measuring such work or of examine 

such foundations 

(2) Uncovering and making openings: The Contractor shall uncover any part 

or parts of the Works or make opening in or through the same as the Engineer may from 

time to time direct and shall reinstate and make good such  part or parts to  the satisfaction 

of the Superintending Engineer, Western Circle, Municipal Engineer Directorate or the his 

authorized Representative. If any such part or parts have been recovered up or put out of 

view after compliance with the requirement of sub- clause (I) of this Clause and are found 

to be executed in accordance with the Contract, the expenses of uncovering, making 

openings in or through, reinstating and making good the same shall be, borne by the 

Employer, but in any other case all costs shall be borne by the Contractor. 

38.0. REMOVAL:- 

(1) Removal of improper work and materials: The EIC shall during the 

progress of the works have power to order in writing from time to time. 

a) The removal from the Site, within such time or time as may be specified in the 

order, of any materials, which in the opinion of the Engineer, are not in accordance with the 

Contract. 

b) The substitution of improper, substandard and unsuitable materials, and 

c) The removal and proper re-execution, notwithstanding any previous test 

thereof or interim payment therefore, of any work which in respect of materials or 

workmanship is not in the opinion of the Engineer, in accordance with the Contract 

(2) Default of Contractor in Compliance: In case of default on the part of the 

Contractor in carrying out such order, the Employer shall be entitled to employ and pay 

other persons to carry out the same and all expenses consequent thereon or incidental 

thereto shall be recoverable from the Contractor by the Employer, or may be deducted by 

the Employer from any sum due or' which may become due to the Contractor. 
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39.0. SUSPENSION:- 

(1) Suspension of work: The Contractor shall, on the written order of the 

Engineer, suspend the progress of the works or any part thereof for such time or times and 

in such manner as the Engineer may consider necessary and shall during such suspension 

properly protect and secure the work, so far as is necessary in the opinion of the Engineer. 

The extra cost incurred by the Contractor in giving effect to the Engineer's instruction 

under this Clause shall be borne and paid by the Employer unless such suspension is 

a) Otherwise provided for in the Contract, or 

b) Necessary by reason of some default on the part of the Contractor, or 

c) Necessary by reason of climatic conditions on the Site, or 

d) Necessary for the proper execution of the work or for the safety of workmen or 

Works of any part thereof in so far as such necessity does not arise from any act or default 

by the Engineer or the Employer or from any of the expected risks defined in Clause 19 

hereof provided that the Contractor shall not be entitled to recover any such extra cost 

unless he gives written notice of his intention to claim to the Employer within twenty-eight 

days of the Engineer's order. The EIC shall settle and determine such extra payment and/or 

extension of time under Clause 43 hereof to be made to the Contractor in respect of such 

claim as shall in the opinion of the Employer be fair and reasonable. 

(2) Suspension lasting more than 90 days: If the progress of the Works or 

any part thereof is suspended on the written order of the EIC and if permission to resume 

Work is not given by the EIC within a period of ninety days from the date of suspension 

then, unless such suspension is within paragraph (a), (b), (c) or (d) of sub-clause (1) of this 

Clause, the Contractor may serve a written notice on the Employer requiring permission 

within twenty eight days from the receipt thereof to proceed with the Works, or that part 

thereof in regard in which progress is suspended and, if such permission is not granted 

within that time, the Contractor by a further written notice so served may, but is not bound 

to, elect or treat the suspension where it affects part only of the Works as an omission of 

such part under Clause 50 hereof, or where it affects the whole Works as an abandonment 

of the Contract by the Employer. 
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40.0. COMMENCEMENT TIME AND DELAYS:- 

Commencement of works: The Contractor shall commence the Works on Site 

within the period named in the Appendix to the Bid after the receipt by him of a written 

order to this effect from the Engineer and shall proceed with the same with due expedition 

and without delay, except as may be expressly sanctioned or ordered by the Engineer, or 

be wholly beyond the Contractor’s Control. The successful contractor shall within four 

weeks from the date of issue of Letter of Intent furnish one or more drawing stating and 

showing the following: 

1.0 Layout of cable trenches, cable trays showing the locations and levels together 

without position of hooks at the under site of the operating platform stating the maximum 

load required to be withstood. 

2.0 Any other data that the Bid considers relevant for construction of civil structure. 

3.0 Any other reasonable data that may be asked for. 

41.0. POSSESSION:- 

(1) Possession of site: Save in so far as the contract may prescribe, the extent 

of portions of the Site of which the Contractor is to be given possession from time to time 

and the order in which such portions shall be made available to him and subject to any 

requirement in the Contract as to the order in which the Works shall be executed, the 

Employer will, with the Engineer's written order to commence the Works, give to the 

Contractor possession of so much of the Site as may be required to enable the Contractor 

to commence and proceed with the execution of the Works in accordance with the 

Programmed referred to in Clause 14 hereof, if any, and otherwise in accordance with such 

reasonable proposals, of the Contractor as he shall, by written notice to the Engineer, make 

and will, from time to time as the Works proceed, give to the Contractor possession of such 

further portions of the Site as may be required to enable the Contractor to proceed with the 

execution of the Works with due dispatch in accordance with the said Programmed or 

proposals, as the case may be. If the Contractor suffers delays or incurs cost for failure on 

the part of the Employer to give possession in accordance with the terms of this Clause, 

the Employer shall grant an extension of time for the completion of the Works and certify 
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such sum as, in his opinion, shall be fair to cover the cost incurred, which sum shall be 

paid by .the Employer. 

(2) Way leaves etc.: The Contractor shall bear all costs and charges for special 

or temporary way leaves required by him in connection with access to the Site. The 

Contractor shall also provide at his own cost any additional accommodation outside the 

site required by him for the purpose of the works. 

42.0. TIME OF COMPLETION:- 

(1) Time of Completion and progress of Works: The progress of the work 

shall conform to the approved Work Programmed in terms of Clauses 14 hereof, and 

subject to any requirement in the contract as the completion of any section of the Works 

before completion of the whole, the whole of the Works shall be completed, in accordance 

with the provisions of Clause 47 hereof, within the time stated in the Contract calculated 

from last days of the period named in the Appendix to the Bid as that within which the 

Works are to be commenced, or such extended time as may be allowed under Clause 43 

hereof. 

(2) Failure in keeping to stages of work Programmed: If the Contractor 

does not keep to the approved program and continues at any stage to fail behind his 

schedule by as much as twenty percent (20%) of the said approved work programmed, 

within thirty (30) days from receipt by him of a written notice from the Engineer, or if in the 

opinion of the Engineer the delay will substantially affect operation activities or execution 

of a major work item and it is ascertained by the Engineer that the Contractor cannot 

remedy the occasion within the stipulated time, the Superintending Engineer, Western 

Circle, M.E. Dte on recommendation of Engineer shall have full authority to undertake 

measures to recover from such adverse condition in terms of the provisions of Clause 62 

thereof. 

43.0. EXTENSION OF TIME FOR COMPLETION:- 

Should the amount of extra or additional work of any kind or any cause of delay 

referred to in these Conditions, or other special circumstances of any kind whatsoever 

which may occur, other than through a default of the Contractor, be such as fairly to entitle 

the Contractor to an extension of time for the completion of the works, the EIC on 

recommendation of Engineer shall determine the period of such extension and shall notify 

the Employer and the Contractor accordingly.  
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Provided that the Engineer is not bound to take into account any extra or additional 

work or other special circumstances unless the Contractor has within twenty-eight days 

after such work has been commenced, or such circumstances have arisen or as soon as is 

practicable, submitted to the Engineer full and detailed particulars of any extension of time 

to which he may consider himself entitled in order that such submission may be 

investigated at the time. 

44.0. NO NIGHT OR SUNDAY WORK:- 

Subject to any provision to the contrary contained in the Contract, none of the 

Permanent Works shall, save as hereinafter provided, be carried on during the night or on 

Sundays, if locally recognized as days of rest, or other locally recognized equivalent 

without the permission in writing of the Engineer, except when the works is unavoidable or 

absolutely necessary for the saving of life or property or for the safety of the Works, in 

which case the Contractor shall immediately advise the Engineer, provided always that the 

provisions of the Clause shall not be applicable in the case of any work which it is 

customary to carry out by rotary of shifts. 

45.0. RATE OF PROGRESS AND NIGHT WORK WHEN PERMITTED:- 

If for any reason, which does not entitle the Contractor to an extension of time, the 

rate of progress of the Works or any section is at any time, in the opinion of the Engineer, 

too slow to ensure completion by the prescribed time or extended time for completion, the 

EIC on recommendation of the Engineer shall so notify the Contractor in writing and the 

Contractor shall thereupon take such steps as are necessary and the Engineer may 

approve to expedite progress as to complete the Works or such section by the prescribed 

time or extended time.  

The Contractor shall not be entitled to any additional payment for taking such steps. 

If as a result of any notice given by the EIC under this Clause, the Contractor shall seek the 

EIC permission to do any work at night or on Sundays, If locally recognized as days of rest, 

or their locally recognized equivalent, such permission shall not be unreasonable refused. 

When work at night has to be carried out, the Contractor shall, at his own cost and 

expense, make adequate arrangements for lighting and provide necessary facilities for 

safety etc. and comply with all stipulations as may have been imposed by the EIC in 

granting permission for night work. 
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46.0. DAMAGES FOR DELAY:- 

(1) Liquidated Damages for Delay: If the Contractor shall fail to achieve 

completion of the Works within the time prescribed by Clause 42 hereof, then the 

Contractor shall pay to the Employer the sum stated in the Contract as liquidated damages 

for such default and not as a penalty for every day of part of a day which shall elapse 

between the time prescribed by Clause 42 hereof and the date of certified completion of the 

Works, the Employer may without prejudice to any other method of recovery, deduct the 

amount of such damages from any money in his hands, due or which may become due to 

the Contractor. The payment or deduction of such damages shall not relieve the Contractor 

form his obligation to complete the Works, or from any other of his obligations and 

liabilities under the Contract. 

(2) Reduction of liquidated Damages: If, before the completion of the whole 

of the Works any part or section of the Works has been certified by the Engineer as 

completed, pursuant to Clause 47 hereof, and occupied or used by the Employer, the 

liquidated damages for delay shall, for any period of delay after such certificate and in the 

absence of alterative provision in the contract be reduced in the proportion which the value 

of the part or section so certified bears to the value of the whole of the Works. 

(3) Extent of Liquidated Damages: The liquidated damages referred to in sub-

clause (1) for delay of each day or part thereof, shall be at the rate of one percent (l %) or 

such smaller amount as the Employer may decide, or the total value of the Contract Price 

excluding the value of such part or section of the works as may have been covered by 

certificate of completion in terms of the provisions of sub-clause (2) above, Provided 

however that in no case shall be total amount of  liquidated damages exceed ten percent 

(10%) of the total Contract Price for whole Works. 

(4) Liquidated Damage as Reasonable Compensation: The 'Liquidated 

damage' referred to in sub-clause (1) to (3) above, shall be considered as reasonable 

compensation to the applied to the use of the Employer without reference to the actual loss 

or damage sustained and whether or not any damage shall have been sustained. 

(5) No bonus for early completion: -The Contractor shall not be entitled to 

payment of any bonus for early completion of the Works. 
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47.0. CERTIFICATION OF COMPLETION OF WORK:- 

(1) Erection: Erection of Mechanical and electrical equipment shall be construed 

to have been completed where equipment in question is placed in position undergoes all 

necessary tests such as those for alignment, verticality, leak proof, insulation etc. as may 

be specified elsewhere in the Bid documents and put to operation. 

(2) Completion: Completion is a stage when the equipment and the structure as 

a whole is certified by the Employer. The date shall only be indicative for the purpose of 

reckoning the period of Maintenance Period and shall not be co-related with the release of 

any payment provided that non-continuous of sporadic functioning shall not be deemed as 

commissioning and also provided that non-commissioning of minor works, the decision on 

determination of major or minor works resting with the employer, shall not nullify the act of 

completion for the aforesaid purpose. An item shall be considered as minor work where its 

non-completion may not in the opinion of the employer, stand in the way of 

commencement of plant operation. 

(3) Trial Run:- The Trial Run period shall be for three months including 72 hours 

with load operation of 8 hours at a stretch operation of all equipment as per specification 

and to the satisfaction of Engineer-in-Charge. 

48. MAINTENANCE:- 

(1) Maintenance Period: Maintenance period shall be for a period of one year 

counted from the date of certified commissioning i.e. after successful trial runs of 12 

months. The Contractor shall provide spare parts at his cost required during the 

maintenance period. 

(2) Cost of Execution of work of repair, etc.:- The repair work shall be 

carried out by the Contractor at his own expense if the necessity thereof shall, in the 

opinion of the Engineer, be due to the use of materials or workmanship not in accordance 

with the Contract, or to neglect or failure on the part of the Contractor to comply with any 

obligation, expressed or implied, on the Contractor's part under the Contract. If, in the 

opinion of the Engineer, such necessity shall be• due to any other cause, the value of such 

work shall be ascertained and paid for as if it was an additional work. 
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(3) Remedy on contractor's failure to carry out work required: If the 

Contractor shall fail to do any such work as aforesaid requirement by the Engineer, the 

Employer shall be entitled to employ and pay other persons to carry out the same, which in 

the opinion of the Employer, the Contractor was liable to do at his own expense under the 

Contract. In the said event, all expenses consequent thereon or incidental thereto shall be 

recoverable from the Contractor by the Employer, or may be deducted by the Employer 

from any sum due or which may become due to the Contractor. 

49.0. CONTRACTOR TO SEARCH:- 

The Contractor shall, if required by the EIC in writing, search under the directions of 

the Engineer, for the cause of any defect, imperfection or fault appearing during the 

progress of the Works or in the period of Maintenance. Unless such defect, imperfection or 

fault shall be one for which the contractor is liable under the contract, the cost of the work 

carried out by the contractor in searching as aforesaid shall be borne by the Employer. If 

such defect, imperfection or fault shall be one for which the contractor is liable as 

aforesaid, the cost of the work carried out in searching as aforesaid shall be borne by the 

contractor and he shall in such case repair, rectify and make good such defect, 

imperfection or fault at his Own expense in accordance with the provisions of Clause 48 

hereof to the satisfaction of the Engineer. 

50.0. ALTERATIONS, ADDITIONS AND OMISSIONS:- 

(1) Variations: The Employer may make any variation of the form, quality or 

quantity of the Works or any part thereof that may, in his opinion, be necessary and for that 

purpose, or if for any other reason it shall, in his opinion, be desirable, he shall have power 

to order the Contractor to do and the Contractor shall do any of the following: 

a) Increase or decrease the quantity of any work included in the contract. 

b) Omit any such work. 

c) Change the character or quality or kind of any such work. 

d) Change the levels, lines position and dimensions of any part of the Works and 

e) Execute additional work of any kind necessary for the satisfactory completion 

of the works or for deriving satisfaction of the Employer. It is expressly provided that no 
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such variation shall, in any way vitiate or invalidate the Contract, but the value, if any, of all 

such variations shall be taken into account in ascertaining the amount of the Contract 

Price. 

(2) Orders for variations to be in writing: The Contractor shall make no such 

variations without an order in writing from the Employer. Provided that no order in writing 

shall be required for insignificant increase or decrease in the quantity of any work where 

such increase or decrease is not the result of an order given under this Clause, but is the 

result of the quantities exceeding or being less than those stated in the Schedule of prices. 

Provided also that if for any reason the Employer shall consider it desirable to give any 

such order verbally, the Contractor shall comply with such order and any confirmation in 

writing of such verbal order given by the employer whether before or after the carrying out 

of the order, shall be deemed to be an order in writing within the meaning of this Clause.  

Provided further that in the event of non-receipt of written confirmation from the Employer, 

the Contractor shall, within eleven days, confirm the same from his end in writing to the Employer, 

and If such confirmation is not contradicted in writing within fourteen days by the employer, it shall 

be deemed to be an order in writing by the Employer. 

51.0. VALUATION:- 

(1) Valuation of variations: All extra or additional work done or work omitted or 

substituted by order of the Employer shall be valued at the rates and prices set out in the 

Contract if, in the opinion of the Employer, the same shall be applicable as it is or with 

addition to or subtraction from an accepted item, if the contract does not contain any rates 

or prices applicable to the extra or additional work, then the rates or prices shall be 

obtained from the Applicable Circle, Public Works Department schedule of rates as was in 

vogue on the date of submission of the Bid.  

The same being escalated to an extent determined by comparing the cost of a similar 

item appearing in the Schedule of Prices with those in PWD schedule. Where such rates are 

not available in P.W.D. schedule of rates, the market-analysed rate as approved by the 

Employer shall be final and binding. In case of such analysed rates, 10% profit including 

overhead consultant’s fees, ST. Turnover Tax etc. shall be allowed. No other overhead, or 

other expenses shall be taken into account shall be considered to be inclusive of 

contractors profit. 
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(2) Variation Exceeding 20%: - If, on certified completion of the whole of the 

Works, it shall be found that a reduction or increase greater than twenty percent (20%) of 

the sum named in the Letter of Acceptance, excluding all fixed sums, provisional sums if 

any, results from 

a) The aggregate effect of all Variation Orders, and 

b) All adjustments upon measurement of the estimated quantities set out in the 

Schedule of Prices excluding all provisional sums, and adjustments of price made under 

Clause 66 (1) hereof but not from any other clause, of the Contract Price shall be adjusted 

by such sum as may be agreed between the Contractor and the Employer or, failing 

agreement, fixed by the Employer having regard to all material and relevant factors, 

including the Contractor's site and general overhead costs. 

(3) Claims: The Contractor shall send to the EIC once in every month an account 

giving particulars, as full and detailed as possible, of all claims for any additional payment 

to which the Contractor may consider himself entitled and of all extra or additional work 

ordered by the Employer which he has executed during the preceding month. No final or 

interim claim for payment for any such work or expense will be considered which has not 

been included in such particulars. Provided always that the Employer shall at his discretion 

be entitled to authorize payment to be made for any such working expense, 

notwithstanding the Contractor's failure to comply with this condition, that the Contractor 

has, at the earlier practicable opportunity, notified the Employer in writing that he intends 

to make a claim for such work, provided always that a release of payment shall be 

preceded by the claim and valuation of variation, in that order. 

52. PLANT TEMPORARY WORKS AND MATERIALS:- 

1. Plant, etc. exclusive use for the works: All Constructional Plant, Temporary 

Works and materials provided by the Contractor shall, when brought to the Site be deemed 

to be exclusively intended for the execution of the Works and the Contractor shall not 

remove the same or any part thereof, except for the purpose of moving it from one part of 

the Site to another, without the consent, in writing, of the Engineer which shall not be 

unreasonably withheld. 
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2. Removal of plant, etc.: Upon completion of the Works the Contractor shall 

remove from the Site all the said Constructional Plant and Temporary Works remaining 

thereon and any unused material provided by the Contractor to the satisfaction in the 

Engineer. 

3. Employer not liable for damage to plant, etc. The employer shall not at any 

time be liable for the loss of or damage to any of or damage to any of the said 

Constructional Plant, Temporary Works or materials same as mentioned in Clause 19 and 

62 hereof. 

4. GST & other Taxes as per Govt. Norms as may be applicable from time to time 

in respect of materials purchased by him or plants and equipment brought to Site. No 

separate payment shall be made for all these and they shall be deemed to have been 

covered within the Contractor's rates for the finished items of work. 

5. Temporary Works: At least fourteen (14) days in advance of taking up any 

temporary works, the contractor shall submit to the Engineer for approval complete 

drawings of all temporary works he may require for the execution of the Works. He shall, so 

required by the Engineer, submit his calculations relating to the strength of the temporary 

works proposed. Modifications that the Engineer may require shall be made by the 

Contractor at the latter's cost and expenses. At the discretion of the Engineer, a higher 

stress up-to a maximum of twenty five percent (25%) in excess of the stress normally 

allowed for permanent structures may be permitted in the design of temporary works. 

Notwithstanding the approval by the Engineer of any of the temporary works, the 

contractor shall remain wholly responsible for their adequacy, safety, proper maintenance 

and of all obligations in regard to such works specified or implied in the Contract, until the 

removal of such works. 

53.0. APPROVAL OF MATERIAL, ETC. NOT IMPLIED:- 

The operation of Clause 52 hereof shall not be deemed to imply any approval by the 

Engineer of the materials or other matters referred to therein shall not interfere with 

rejection of any such materials at any time by the Engineer. 

54.0. MEASUREMENT:- 

For measurement, the metric system should be used. 
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55.0. WORKS TO BE MEASURED:- 

The engineer shall, except as otherwise stated, ascertain and determine by 

measurement the value in terms of the Contract of work done in accordance with the 

Contract. He shall, when he requires any part or parts of the works to be measured, give 

notice to the Contractor's authorized agent or representative, who shall forthwith attend or 

send a qualified agent to assist the Engineer or the Engineer's Representative in making 

such measurement, and shall furnish all particulars required by either of them should the 

Contractor not attend, or neglect or omit to send his agent on two consecutive occasions, 

then in the third occasion the measurement shall be made unilaterally by the Engineer, 

which shall be taken to be the correct measurement of the work.  

For the purpose of measurement such permanent work as is to be measured by 

records and drawings at suitable intervals of such work and the Contractor, as and when 

called upon to do so in writing shall, within fourteen days, attend to examine and agree 

upon such records and drawings, with the Engineer or Engineer's Representative and shall 

sign the same when so agreed. If the Contractor does not so attend to examine and agree 

upon such records and drawings on two consecutive occasions they shall be taken to be 

correct. 

 If, after examination of such records and drawings, the Contractor does not agree 

with the same or does not sign the same as agreed, they shall nevertheless be taken to be 

correct, unless the Contractor shall, within fourteen days of such examination, lodge with 

the for decision by the Engineer, a notice in writing giving details of the respects in which 

such records and drawings are claimed by him to be incorrect together with reasons 

thereof. 

56.0. METHOD OF MEASUREMENT:- 

The Works shall be measured but, notwithstanding any general or local custom, 

except where otherwise specifically described or prescribed in the Contract. 
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57.0. PAYMENT TERM:- 

1) Terms of Payment: Item wise break up: Laying HDPE (PE 80) pipes  

including earth work in excavation in trenches, shoring (if necessary) of adequate width 

having minimum depth to keep the top surface of pipe 1.00 M below of the existing ground 

level in any kind of soil mixed with boulder, metal crust, concrete pavement, any road  sub-

grade and its flank etc., dewatering  the   trenches, preparing the bottom surface  of the 

trenches  for continuous bedding including sand filling (if necessary) or over ground 

installation to cross ditches etc. supported with RCC pillars as & when necessary and 

fitting, fixing, jointing (all types of joints). 

 ISI marked HDPE as per IS code & Ductile Iron  fittings  conforming to IS:9523-2000 

for push on joint/ Flanged Joint / Mechanical Joint with externally and internally coated 

with Fusion Bonded Epoxy  with necessary jointing material rubber gasket (IS 5382 1985), 

accessories, valves, specials  etc. as per requirement, in  position, cutting, chamfering of 

pipes as required, carriage of materials from departmental store to work site, constructing 

sluice valve chambers including supply and fitting in position sluice valve of different dia. 

as per requirement. 

Filling of the trenches with excavated materials, consolidating the same in layers, 

temporary road restoration, guarding trenches with temporary bamboo railing for safety 

where necessary, emergency horizontal auger boring where necessary, removing the 

surplus materials from site including all labour charges, tools and plants, pressure testing, 

cleaning and disinfection of pipes etc. complete in all respect as per IS 12288-1987(latest 

edition) and instruction of E.I.C.  

Emergency horizontal road crossing by Augor-boring and jack pushing where 

necessary as per direction of E.I.C. including cost of hume pipes as casing pipe including 

boring charge, pipe laying and jointing, making barricades, lighting arrangement etc. all 

complete as per direction of E.I.C. For 90 mm dia to 160 mm dia pipes. All types of Valves 

should be Kriloskar, IVC, Kalpana and Upadhaya and HDPE (PE 80) fittings will be 

Supreme, Oriplast and Utkarsh (as per direction of EIC) and DI fittings  will be Electrosteel 

Casting Limited and Kezriwal Casting Limited make only.  
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2) BREAK UP OF PAYMENT MODE: Payment will be made as per actual horizontal 

length of HDPE (PE 80) pipe laid by agency for each diameter as per accepted tender rate 

i.e. work order rate of the agency. 

a) After completion of laying work, trial run and temporary road restoration complete 

 in all respect diameter wise payment will be made .    = 100% 
 

      Total                = 100% 

3) NOTE: 

a) 2% of Earnest money deposited earlier will be converted into Security deposit after 

awarding the Contract and 8% of security deposit, will be recovered from each running 

account bill. 

b)  The 100% of Security deposit or Retention money will be returned as per 

Government G.O. noted above without any interest. 

c)  The rate quoted diameter wise and uploaded by the bidder in xls format of BOQ 

under Financial document will be as per the item the clause 4.0 of section A and prepared 

drawing after visiting the site condition. 

58.0. APPROVAL ONLY BY MAINTENANCE CERTIFICATE:- 

No Certificate other than the Maintenance Certificate referred to in Clause 59 hereof 

shall be deemed to constitute final approval of the Works. 

59.0. MAINTENANCE CERTIFICATE:- 

(1) Maintenance Certificate: The Maintenance Certificate stating that the Works 

have been completed and maintained to the satisfaction of the Engineer, shall be issued by 

him within twenty eight days after the expiration of the period of Maintenance, or if different 

periods of maintenance shall become applicable to different sections or parts of the Works, 

the expiration of the latest such period, or as Soon thereafter as any works ordered during 

such period, pursuant to Clauses 4) and 48 hereof (shall have been completed to the 

Satisfaction of the Engineer). With regard to defects that may arise during the Period of 

Maintenance, the Contractor shall be responsible to carry out restoration/rectification of 

damages as are attributable to defects in works carried out under this Contract. The 

decision of the Employer in the regard shall be final and binding on the contractors. 
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2) Cessation of Employer's liability: The Employer shall not be liable to the 

Contractor for any matters or thing arising out of or in connection with the Contractor for 

any matters or thing arising out of or in connection with the Contract or the execution of 

the Works, unless the Contractor shall have made a claim in writing in respect thereof 

before the delivery of the Maintenance Certificate under this Clause. 

3) Unfulfilled obligations: Notwithstanding the issue of the Maintenance 

Certificate the Contractor and, subject to the sub-clause (2) of the Clause, the Contractor 

shall remain liable for the fulfilment of any obligation incurred under the provisions of the 

Contract prior to the issue of the Maintenance Certificate which remains imperforated at the 

time such Certificate is issued and for the purpose of determine the nature and extent of 

any such obligation, the Contract shall be deemed to remain in force between the parties 

hereto. 

60.0. REMEDIES AND POWERS:- 

1) Default of contractor: If the Contractor shall become bankrupt, or have a 

receiving order made against him, or shall present his petition in bankruptcy, or shall made 

an arrangement with or assignment in favour of his creditors, or shall age to carry out the 

Contract under a committee of inspection of his creditors or, being a corporation, shall go 

into liquidation (other than a voluntary liquidation for the purpose of amalgamation or 

reconstruction), or if the Contractor shall assign the Contract, without the consent in 

writing of the Employer first obtained, or shall have an execution levied on his goods, or if 

the Engineer shall certify in goods, or if  the Engineer shall certify in writing to the 

Employer that in his opinion the Contractor : 

a) Has abandoned the Contract, or 

b) Without reasonable excuse has failed to commence the Works or has 

suspended the progress of the Works for twenty eight days after receiving from the 

Engineer written notice to proceed, or 

c) Has failed to remove materials from the Site or to pull down and replace work 

for twenty eight days after receiving from the Engineer written notice that the said materials 

or work had been condemned and/or rejected by the Engineer under these conditions, or 
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d) Despite previous warnings by the Engineer, in writing, is not executing the 

Works in accordance with the Contract, or is persistently or flagrantly neglecting to carry 

out his obligation under the Contract, or 

e) Has, to the detriment of good workmanship, or in defiance of the Engineer's 

instructions to the contrary, sublet any part of the Contract. Then the Employer may, after 

giving fourteen day notice in writing to the Contractor, enter upon the Site and the Works 

and expel the Contractor therefore without thereby avoiding the Contract, or releasing the 

Contractor from any of his obligations or liabilities under the Contract, or affecting the 

rights and powers conferred on the Employer or the Engineer by the Contract, and may 

himself complete the Works or may employ any other contractor or agency to complete the 

Works.  

The Employer or such other contractor may use for such completion so much of the 

Constructional Plant, Temporary Works and materials, which have been deemed to be 

reserved exclusively for the execution of the Works, under the provisions of the Contract, 

as he or they may think proper and the Employer may, at any time, sell any of the said 

Constructional Plant, Temporary Works used and unused materials and apply the proceeds 

of sale in or towards the satisfaction of any sums due or which may become due to him 

from the Contractor under the contract. 

2) Valuation at date of forfeiture: The Engineer shall, as soon as may  be 

practicable after any such entry and expulsion by the Employer, fix and determine expert, 

or by or after reference to the parties, or after such investigation or enquiries as he may 

think fit to make or institute and shall certify what amount, if any, had at the time of such 

entry and expulsion been reasonably earned by or would reasonably accrue to the 

contractor in respect of work then actually done by him under the contract and the value of 

any of the said unused or partially used materials, and constructional plant and any 

temporary Works. 

3) Payment after forfeiture: If the employer shall enter and expel the contractor 

any money on account of the contract until the expiration of the Period of maintenance and 

thereafter until the costs of execution and maintenance, damages for delay in completion, if 

any and all other expenses incurred by the employer have been ascertained and the 

amount thereof certified by the engineer. The contractor shall then be entitled to receive 

only such sums or sums, if any, as the engineer may certify would have been payable to 
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him upon due completion by him after deducting the said amount. If such amount shall 

exceed the sum which would have been payable to the contractor on due completion by 

him, then the contractor shall, upon demand, pay to the employer the amount of such 

excess and it shall be deemed a debt due by the contractor to the employer and shall be 

recoverable accordingly. 

61.0. URGENT REPAIRS:- 

If, by reason of any accident, or failure, or other event occurring to in or in 

connection with the Works, or any part thereof, either during the execution of the Works, or 

during the period of maintenance, any remedial or other work or repair shall, in the opinion 

of the engineer or the engineer's representative, be urgently necessary for the safety of the 

works and the contractor in unable or unwilling at once to do such work or repair, the 

employer may employ and pay other persons to carry out such work or repair as the 

engineer or the engineer's representative may consider necessary. If the work or repair so 

done by the employer is work which in the opinion of the engineer, the contractor was 

liable to do at his own expense under the contract, all expenses properly incurred by the 

employer in so doing shall be recoverable from the Contractor by the employer, or may be 

deducted by the employer from any sums due or which may become due to the contractor. 

The engineer or the engineer's representative, as the case may be, shall, as soon after the 

occurrence of any such emergency as may be reasonably practicable, notify the Contractor 

thereof in writing. 

62.0. SPECIAL RISKS:-    Notwithstanding anything in the Contract contained: 

1) No liability for war, etc., Risks- The Contractor shall be under no liability 

whatsoever whether by way of identity or otherwise for or in respect of destruction of or 

damage to the Works, same to work condemned under the provision of Clause 38 hereof 

prior to the occurrence of any special risk hereinafter mentioned, or to property whether of 

the Employer or third parties, or for or in respect of injury or loss of life which is the 

consequence of any special risk as hereinafter defined The employer shall indemnify and 
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save harmless to Contractor against and from the same and against and from the same and 

against and from all claims, proceedings, damages, costs, charges and expenses 

whatsoever arising there out or in connection therewith. 

2) Damage to works, etc., by special risks - If the Works or any materials on or 

near or in transit to the Site, or any other property of the Contractor used or intended to be 

used for the purposes of the Works, shall sustain destruction of damage by reason or any 

of the said special risks the Contractor shall be entitled to payment for: 

a) Any permanent work and for any materials so destroyed or damaged and so 

far as  may be required by the Engineer, or as may be necessary for the completion of the  

Works, or the basis of cost plus such profit as the Engineer may certify to be reasonable; 

b) Replacing or making good any such destruction or damage to the Works; 

c) Replacing or making good such materials or other property of the Contractor 

used or intended to be used for the purposes of the Works. 

3) Projectile missile etc.: Destruction, damage, injury or loss of life caused by 

the explosion or impact whenever and wherever occurring of any mine, bomb, shell, 

grenade, or other projectile, missile, ammunition, or explosive of war, shall be deemed to 

be a consequence of the said special risks. 

4) Increase cost arising from special risks: The Employer shall repay to the 

Contractor any increased cost of or incidental to the execution of the Works, other than 

such as may be attributable to the cost of reconstructing work condemned under the 

provisions of Clause 38 hereof, prior to the' occurrence of any special risk, which is 

howsoever attributable to or consequent on or the result of or in any way whatsoever 

connected with the said special risks, subject however to the provisions in this Clause 

hereinafter contained in regard to outbreak of war, but the 'Contractor shall as soon as any 

such increase of cost shall come to his knowledge forthwith notify the Superintending 

Engineer, Asansol Municipal Corporation thereof in writing. 

5) Special Risks: The special risks are war, (whether war be declared or not), 

invasion, act of foreign enemies, the nuclear and pressure waves risk described in Clause 

19(2) hereof, or in so far as it relates to the country in which the works are being or are to 

be executed or maintained, rebellion, revolution, insurrection, military or usurped power, 
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civil war, or unless solely restricted to the employees of the Contractor or of his Sub-

Contractor and arising from the conduct of the works, riot, commotion or disorder. 

6) Outbreak of war: If, during the currency of the Contract, there shall be an 

outbreak of war, whether war is declared or not, in any part of the world which, whether 

financially or otherwise, materially affects the execution of the works, the Contractor shall, 

unless and until the Contract is terminated under the provisions of this Clause, continue to 

use his best endeavours to complete the execution of the Works. Provided always that the 

Employer shall be entitled at any time after such outbreak of war to terminate the Contract 

by giving written notice to the Contractor and upon such notice being given, this Contract 

shall, except as to the rights of the parties under this Clause and to the operation of Clause 

64 hereof, terminate but without prejudice to the rights of either party in respect of any 

antecedent breach thereof 

7) Removal of plant of termination: If the Contract shall be terminated under 

the provisions of the last proceeding sub-clause, the Contractor shall, with all reasonable 

dispatch, remove from the Site all constructional Plant and shall give similar facilities to his 

Sub-Contractors to do so. 

8) Payment if Contract terminated: If the Contract shall be terminated as 

aforesaid, the Contractor shall be paid by the Employer, in so far as such amounts or items 

shall not have already been covered by payments on account made to the Contractor, for 

all work executed prior to the date of termination at the rates and prices provided in the 

Contract and in addition. 

a) The amounts payable in respect of any preliminary items, so far as the work 

carried out or performed, and a proper proportion as certified by the Engineer of any such 

items, the work or service comprised in which has been partially carried out or performed. 

b) The cost of materials or goods reasonably ordered for the Works which shall 

have been delivered to the Contractor or of which the Contractor is legally liable to accept 

delivery such materials or goods becoming the property of the Employer upon such 

payments being made by him. 

c) A sum to be certified by the Engineer, being the amount of any expenditure 

reasonably incurred by the Contractor in the expectation of completing the whole of the 
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Works in so far as such expenditure shall not have been covered by the payments in this 

sub-clause before mentioned. 

d) Any additional sum payable under the provisions of sub-clause (I), (2) and (4) 

of this Clause. Provided always that against any payments due from the Employer under 

this sub- clause, the Employer shall be entitled to be credited with any outstanding 

balances due from the contractor for advances in respect of Constructional Plant and 

materials and any other sums which at the date of termination were recoverable by the 

Employer from the Contractor under the terms of the Contract and provided that if the 

termination be made in exercise of Clause C-60(1), no payment shall be released under 

ClauseC-62(8) (a) to (d). 

63.0. FRUSTRATION:- 

Payment in event of Frustration: A war, or other circumstances outside the control 

or both parties, arises after the Contract is made so that either party is prevent from fulfilling his 

contractual obligations, or under the law governing the Contract, the parties are released from 

further performance, then the sum payable by the Employer to the Contractor in respect of the work 

executed shall be the same as would have been payable under Clause 62 hereof if the Contract had 

been terminated under the provisions of Clause 62 thereof. 

64.0. SETTLEMENT OF DISPUTES:- 

Settlement of Disputes: If any dispute or difference of any kind whatsoever shall 

arise between the Employer and the Contractor or the Engineer and the Contractor in 

connection with, or arising out of the Contract, of the execution of the Works, whether 

during the progress of the Works or after their completion and whether before or after the 

termination, abandonment or breach of the Contract, it shall be settled in the court of law 

having jurisdiction provided that such a recourse shall not be resorted to without 

exhausting all other reasonable avenues of redresser. 

65. NOTICES:- 

(1) Contractor's local office and service of notices to contractor: The 

Contractor shall have a local office at or near the Site of Work full address thereof shall be 

intimated by the Contractor or his authorized Agent to the Employer as well as to the 

Engineer. All Certificates notice or written orders to be given by the Employer or by the 
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Engineer to the Contractor under the terms of the Contract shall deemed to have been 

served by sending by post to or delivering the same to the Contractor's local office. 

(2) Service of notice to employer: All Notice to be given to the employer 

under the terms of the Contract shall be served by sending by Registered post or delivering 

the same to the address given below: 

 (3) Change in Address of the Employer: the Engineer or the Contractor may 

change a nominated address to another address by prior written notice to the other two and in that 

event shall resume receiving of communication 28 days after delivery of such notice. 

66. PRICE ADJUSTMENT:- 

(1) The prices to be paid to the contractor for the whole work shall remain firm during the 

stipulated Contract period or extension thereof and no price adjustment shall be allowed. 

(2) The statutory changes in price in the form of Taxes, duties etc. shall however 

be taken into account. For this purpose the taxes and duties prevailing on the last date of 

submission of the technical bid (or revised price bid, if applicable) shall be taken as the 

base. Such taxes and duties for different bought out items shall be specified by the 

contractor, falling which the assessment of the Employer shall be final and binding. 

Changes in price of Petrol, Diesel Lubricants, and Electricity etc. shall not be considered. 

67.0. MISCELLANEOUS:- 

Dangerous materials: Explosive, chemicals, combustible articles and items and 

similar materials intended for the Works shall be conveyed, stored and used by the 

Contractor and his sub-contractors In accordance with all laws, decrees, instruments, 

orders and regulations imposed by the Government or any of its instrumentalists. 

Observance of all safety provisions shall be the obligation of the Contractor and nothing 

herein shall release him from full responsibility for damage or injury to persons or 

properties resulting from his use of these dangerous materials. 

68.0. CONTRACT CONFIDENTIAL:- 

Except with the prior written approval of the Employer and to subject the such 

conditions as may be prescribed, the Contractor and/or any member of his organization 

shall not in any case communicate to any person or entity and information connected with 

the performance of the Services or in carrying out the Works not make public any 
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information for the purpose of publication or advertisement. The Contractor shall treat all 

matters related to the Contract as private and confidential. 

69.0. CONTRACTOR TO PROVIDE FACILITIES:- 

The Contractor shall provide such labours, materials and other facilities that the 

Engineer or his Representative may require to assist them in carrying out normal tests and 

checks on materials and workmanship and in measurement of works. 

70.0. INTERFERENCE WITH EXISTING FACILITIES:- 

The Contractor shall carry out the works in such a way as to the minimum extent of 

interference to the use of existing facilities of any kind. 

71.0. ACTS OF INFLUENCE:- 

Neither the Contractor nor any of his Agents, Representatives, Employees or 

members of his organization shall commit any act which may influence the judgment or 

decision of the Employer or the Engineer or any their agents, representatives, employees 

or members of their respective organization. Any breach of this provision shall constitute a 

breach of Contract on the part of the Contractor and apart from penal measures against the 

Contractor according to the law the Employer shall have the Authority to take action for the 

Contractor’s default in terms of the provisions of Clause 60 hereof. 

72.0. INDIVIDUALS NOT PERSONALLY RESPONSIBLE:- 

No personal liability shall be imposed on the members or the Employer or on the 

Engineer or their duly authorized representatives, agents or employees for acts performed 

or discharged in the exercise of their authorized duties or responsibilities or in carrying out 

their obligations by virtue of the provisions or scope of work contained in the Contract, if 

being understood that they are acting solely as agents and representatives of the Employer 

in good faith. 

73.0. CONTRACT EMBODIES WHOLE ARRANGEMENT:- 

The Contract becomes effective immediately on Issue of the letter of acceptance to 

the successful Bidder. The Contract (with annexure if any) as subsequently executed 

embodies the whole arrangement between the parties entering into the Contract All 
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previous correspondence, negotiations, representation, explanations statements, promises 

or guarantees (whether oral or written) as are not included with the Contract as executed, 

shall normally be excluded in the interpretation of the Contract. 

74.0. COMPLETION DRAWING:- 

Completion drawing including detailed construction in build drawing shall have to be 

submitted in original with 6 (six) copies of prints of each. The original drawings shall be 

drawn on thick polyester film approved by the Engineer-in-Charge. Scale and size of 

drawings shall also be as specified by the Engineer-in-Charge. Soft copy of drawing copied 

in CD/DVD should be submitted in addition. No extra payment will be made for it. The 

Completion drawings are to be got approved by the Employer and shall have to be 

submitted before the issue of certificate of final acceptance as in Clause C-57 (6). 

75.0. BIDDER SHALL VISIT THE SITE:- 

Intending Bidder shall visit the site and make him thoroughly acquainted with the 

local site condition, nature and requirements of the works, facilities of transport condition 

effective labour and materials, access, delivery, loading, unloading and storage for 

materials and removal of unsuitable materials.  

The Bidder shall deemed to be incorporate in their Bidder quotation for cost of 

procurement, carriage, freight and other charges as also for any special difficulties and 

including incorporation any or all inconveniences, police restriction for transport etc for 

proper execution of work as indicated in the drawing.  

The successful Bidder will not be entitled to any claim of compensation for 

difficulties faced or for losses incurred on account of any condition which existed before 

the commencement of the work or which in the opinion of the owner might be deemed to 

have reasonably been inferred to be so existing before commencement of work. 

76.0 GOVERNMENT AND LOCAL RULES / LAW OF STATE:- 

The contractor shall conform to the provisions of all local Bye-laws and Acts relating 

to the work and to the work and to the Regulations etc. of the Government and Local 

Authorities and of any company with whose system the structure is proposed to be 

connected. The contractor shall give all notices required by said Act, Rules, Regulations 
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and Bye-laws etc. and pay all fees payable to such authority/authorities for execution of the 

work involved. The cost, if any, shall be deemed to have been included in his quoted rates, 

taking into account all liabilities for licenses, fees for footpath encroachment and 

restorations etc. and shall indemnify the owner against such liabilities and shall defend all 

actions arising from such claims or liabilities. 

77.0 STORE SHED:- 

The Contractor shall provide at his own cost a store shed of adequate capacity for 

storing materials. The shed should be of such construction that it must protect the 

materials against deterioration. A raised platform well above the highest flood level shall be 

made for stacking cement in such a way that the cement procured earlier can be consumed 

first so as to avoid deterioration due to prolonged stacking. Any modifications to the store 

shed in suggested by the Superintending Engineer, Asansol Municipal Corporation 

recommendation for better storing of materials that shall have to be carried out by the 

Contractor at his own cost. 

78.0 LAND FOR CONTRACTOR'S ESTABLISHMENT:- 

For the purpose of constructing Contractor's Store yard, go-downs, site office and 

ancillaries, he may utilize portion of the land belonging to the Employer at such location as 

would not interfere to execute other co works. For all these, the Contractor shall have to 

obtain the requisite permission of the Engineer. The Contractor shall for this purpose 

submit to the Engineer for his approval a plan of the proposed layouts for the site facilities. 

The Engineer reserves the right to alter and modify the Contractor’s proposals as the 

Superintending Engineer, Asansol Municipal Corporation may deem fit. 

79.0 WATER AND ELECTRICITY FOR CONSTRUCTION:- 

1. The Contractor shall have to make his own arrangement for supply of water 

and for electrical power that may be required for or in connection with the works. No 

payment on this account will be entertained. However, Municipality may assist in getting 

power. 

2. Arrangement for supply of piped water may not be possible. The Contractor 

will have to make arrangement for supply of drinking water and water required for 

constructions works by sinking tube wells or other suitable alternatives. The Bidders shall 
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investigate this matter during site inspection before submission of Bidders: No payment 

will be entertained on this account. 

3. Electrical power from usual supply agencies will be arranged by the bidder at 

his own cost. In case of non- availability of electrical power the contractor will have to 

make his own arrangements for electrical power through generations. Contractor should 

include such aspects while quote his rate. No payment will be entertained on this account. 

When drawing power from the Municipality power point, the contractor shall have to bear 

the cost of electrical charges. The route of conveyance shall be subject to approval by the 

Engineer-in-Charge and will be in accordance with prevailing I.E. Rules. 

80.0 FIRST-AID FACILITIES:- 

The Contractor shall arrange for medical attentions to be promptly available when 

necessary. He shall for this purpose provide a number of First-Aid stations at suitable 

locations within easy reach of the workmen and other staff engaged in the Works. Each 

First-Aid station shall be properly equipped and will remain in charge of a suitably qualified 

person. The Contractor shall also provide for transport of serious cases to the nearest 

hospital. All these arrangements shall be to the approval of the Superintending Engineer, 

Asansol Municipal Corporation. 

81.0 FIRE FIGHTING ARRANGEMENT / FIRE EXTINGUISHING ARRANGEMENT:- 

The Contractor shall provide suitable arrangement for fire fighting / fire 

Extinguishing. For this purpose he shall provide requisite number of Fire Extinguishers 

and adequate number of buckets, some of which are to be always filled with sand and 

some with water. This equipment shall be provided at suitable prominent and easily 

accessible places and shall be properly maintained. 

82.0  SAFETY MEASURES:- 

The Contractor shall be responsible for the safety of all workmen and other persons 

entering or in the works and shall at his own expense and to the approval of the 

Superintending Engineer, Asansol Municipal Corporation, take all measures necessary to 

ensure their safety. Such measures shall include the provisions of helmets (Specially 

where work at a height is involved), provision of gum-boots to workers engaged in cement 

concrete or other works, scaffolding or other measures required for working at a height, 
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shall be strong and rigid and have to be provided with suitable and convenient access. 

Shoring required for deep excavation must be adequate and rigidly braced and strutted. 

The Contractor shall provide depending on the exigencies of the location and nature of 

work and other relevant factors, other safety measure that the Superintending Engineer, 

Asansol Municipal Corporation may direct. 

83.0 SUPERVISORY STAFF:- 

The Contractor shall engage an experienced and qualified Site Manager to be in day-

to- day charge of the work and he should be authorized to receive instructions from the 

Engineer. He shall receive orders given by the Engineer from time to time and shall act on 

them promptly. The Contractor shall, during working hours, maintain engineer and 

supervisors of sufficient training and experience to supervise the various items and 

operations of the work. Orders and directions as given to such engineers and supervisors 

or other staff of the Contractor shall be deemed to have been given to the Contractor. The 

Engineer of the Contractor responsible for this work, by whatever designation he may be 

known, but who will be specified on award of the Contract shall at least once in a fortnight 

inspect the works and shall discuss with the Engineer the conduct and progress of the 

work. 

84.0   JOINT SURVEY:- 

The Contractor shall satisfy himself regarding the correctness of the layouts, levels 

etc. as are shown in the drawings or given in the specifications. Before starting the work he 

shall also carry out at his own cost, survey of the whole work site jointly with the 

representative(s) of the Authority. Discrepancies noticed between drawings and the joint 

survey shall be informed in writing to the Superintending Engineer, Asansol Municipal 

Corporation and got set right before execution of works. Such deviations as may arise out 

of the joint survey shall not viable the provisions of contract or entitle the Contractor to any 

extras in any way. 

85.0 LAYOUT AND CHECKING:- 

The contractor shall provide all labours, skilled and unskilled and all materials 

needed for carrying out, as directed, survey, laying out, setting out, checking of works, 

taking measurements, testing hydraulic and other structures, without any extra payment. 

The Contractor shall also provide approach and access to all the works and stores without 

any extra cost. 
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86.0 REFERENCE POINTS:- 

After the joint survey has been plotted and approved by the E.I.C. recommendation 

or his authorized representative, permanent base lines, cross line and bench marks shall 

be established by the Contractor so as to serve as reference points and "Dimensional 

Control Basis" of works. He shall prepare and submit a plan showing such reference points 

with their full description. 

87.0 CO-OPERATION WITH OTHER CONTRACTORS:- 

Some works in plant site, have been already done/are being done/will be done 

through other contractors. In the event of any such work the contractor shall have to work 

in full co-operation and in close co-ordination with other contractor/contractors. Any 

difficulty that may arise in this connection will have to be amicably settled by the 

contractors amongst themselves. If that be not possible, the matter shall be referred to the 

Superintending Engineer of Western Circle of Municipal Engineering Directorate whose 

decision shall be final and binding on all the parties. 

However, the site allocated to the contractor may be fenced at the Contractor's cost 

provided any necessary access to others as it required is given. The contractor will be 

permitted to use only the access to the site as indicated on the site plan of Bidder Drawing. 

88.0 APPROVAL OF MATERIALS AND EQUIPMENT TO BE USED:-  

Samples in large enough quantity of materials and descriptive data therefore requiring 

prior approval shall be furnished by the contractor to the Superintending Engineer / E.I.C., 

Asansol Municipal Corporation in good time before the collection of such materials and 

equipment so as to permit inspection and testing. The samples shall be properly marked to 

show the name of the materials, name of the manufacturer and place of origin and item for 

which it is to be used. Only upon approval, the materials of approved quality shall be 

brought to site. Samples approved shall be on exhibition at all times, properly stores and 

prevented from deterioration for the purpose of comparison with the materials brought to 

site of work from time to time for use in work. 
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89.0 CONSTRUCTION RECORDS:- 

The Contractor shall keep and supply to the Engineer the up-to-date records of the 

dimensions and positions of all permanent works (showing therein any approved deviation 

between the drawing and the work as actually executed), The information available from the 

records must be adequate and complete to enable preparation of "as- made" drawing by 

the Contractor from these records. 

89.0 PROGRESS PHOTOGRAPHS:- 

The Contractor shall at his own cost and expense arrange to take periodic photographs to 

show the progress of work or interesting features thereof. The time and the position where 

from a photograph is to be taken should be as per direction of the Engineer or his 

Representative, Three copies of each of these photographs to an enlarged size of about 25 

cm x 20 cm together with the CD/DVD, shall be supplied to the E.I.C. /  and these shall 

become the property of the Employer. 

 Each photograph shall be suitably captioned with the date of the photograph, location and 

other relevant particulars, further prints and CD of the photograph, location and other 

relevant particulars shall not be kept by the Contractor or reproduced without written 

permission of the Employer.  

Digital Camera with 9.0 Mega pixels should be used for taking photos. Restrictions to 

photography or security restrictions that may be applicable to any particular area must be 

carefully and rigidly observed. The number of photographs (each consisting of three prints 

and the CD/DVD as aforesaid) for the complete works is not expected to exceed 100 (one 

hundred), No photograph of the plant and other installations shall be taken without prior 

approval of the concerned officers. 

90.0 SATISFACTORY COMPLETION OF VARIOUS ITEMS:- 

The sub-works included in the Schedule of Prices are job works on lump sum basis. The 

various items of the sub-work are to fit in perfectly in the whole plant in every respect so as 

to form effective working parts of the whole plant as per satisfaction of the Superintending 

Engineer, Asansol Municipal Corporation. Each sub- work will be considered as complete 

when it is completed as per specifications and put into commission, as per standards, as a 

successful component part of the whole plant. 
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91.0 CHECKING QUALITY OF WORK:- 

Should the Engineer consider it necessary to satisfy himself as to the quality of the work, 

the Contractor shall, at any time during continuance of the contract, offer sample of work 

done or if necessary pull down a reasonable part of the work enough for such inspection 

and testing as the Engineer may direct and the Contractor shall make good the same at his 

cost and to the satisfaction of the Engineer without any extra cost. 

92.0 RECORDING MEASUREMENTS:- 

Though the offer is on lump sum basis, the Contractor shall give not less than five days’ 

notice, in writing to the Engineer, about the work which is proposed to be covered or 

placed beyond the reach of measurements so that measurements may be taken before the 

work is covered, bar bending schedule is to be provided five days before the casting date. 

If any work is covered without such written notice, the same shall be uncovered at the cost 

of the Contractor and in default hereof no payment or allowances shall be made for such 

work. These requirements apply for all the component items executed for the sub-work for 

which lump sum price is quoted. 

93.0  SITE ORDER BOOKS:- 

1. For the purpose of quick communication between the Engineer or his Representative 

and the Contractor or his Agent or Representative, Site order Books shall be maintained at 

site in the manner described below. Any communication relating to the works may be 

conveyed through records in the Site Books. Such a communication from one party to the 

other shall be deemed to have been adequately served specified elsewhere in the General 

Conditions of Contract. Each Site Book shall have machine-numbered pages in triplicate 

and shall be carefully maintained and preserved. 

2. The Contractor shall keep Site Books at various places Site work is being carried out 

so as to be readily available to the Engineer or his Representative. Any instruction or order 

which the Engineer or his Representative may like to issue to the Contractor may be 

recorded by him in the Site Book and two copies thereof taken by him for his record. The 
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Contractor or his Agent or Representative may similarly maintain separate Site Book for 

any communication he may like to send to the Engineer or his Representative. Two copies 

thereof when sent to the Engineer's Representative and receipt obtained thereof, will 

constitute adequate service of the communication to the Engineer. 

94.0 TECHNICAL ASSISTANCE:-   

Training of Technical Personnel:-The Contractor shall undertake to train three technical 

personnel selected and sent by the ULB to the works of the Contractor. These engineers 

shall be given special training in the shop and drawing office where the equipment will be 

designed and manufactured and where possible in any other plant where Contractor's 

manufactured equipment of similar type is under installation tests or maintenance, to 

enable them to become fully familiar with the equipment being supplied by the Contractor. 

 The period of training shall be as decided by the ULB but in any case shall not exceed six 

months for any individual. During the period of training the Contractor shall arrange for 

reasonable accommodation of the engineers and transport from the place of 

accommodation to the works or plant. The Contractor's supervisory personnel at site shall 

continuously and intensively instruct and train an adequate number of the ULB authority 

operating and maintenance personnel at site during erection and commissioning of the 

plant to enable them to take over the operation and maintenance of the plant after the 

maintenance period. No extra payment shall be made by ULB for the training of personnel 

under this clause.           

 

 

Superintending Engineer 
Asansol Municipal Corporation 
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SECTION – D 

GENERAL SPECIFICATIONS OF WORKMANSHIP AND MATERIALS FOR CIVIL WORK 

1.0  GENERAL:- 

1.1  GENERAL MATERIALS:-  

1.1.1  All materials used in the permanent works shall be of the best quality of the kind and 

to the approval of the Engineer-in-Charge. Any material not covered by these 

Specifications, shall comply with the relevant latest Indian Standard Specifications 

(Referred to as IS as revised or modified up-to the date one month prior to Tender date). 

British or American Standard Specifications shall be referred to in case any particular 

specification is not available in any of the aforesaid Specifications. For materials not 

specified in the aforesaid, direction of the Engineer-in-Charge shall be followed. All 

disputes shall be referred to the Employer, whose decision shall be final and binding.  

1.1.2  Samples of materials to be supplied and used, by the Contractor in the works shall 

be to the prior approval of the Engineer-in-Charge. For this purpose the Contractor shall 

furnish in advance representative samples in quantities and in the manner as directed by 

the Engineer-in-Charge for his approval. Materials brought to the Site, which in the option 

of the Engineer-in-Charge do not conform to the approved sample, shall, if so directed by 

him, be removed by the Contractor from the Site and replaced by the materials of approved 

quality.  

1.1.3  In spite of approval of the Engineer-in-Charge of any materials brought to the site, he 

may subsequently reject the same if in his opinion the materials has since deteriorated due 

to long or defective storage or for any reason whatsoever and is thereby considered unfit 

for use in the permanent works. Any material thus rejected shall be immediately removed 

from the Site at Contractor's cost and expense.  

1.1.4  All materials brought to the Site shall be properly stored and guarded in the manner 

as directed by the Engineer-in-Charge and to his satisfaction.  

1.1.5  The Engineer on written request of EIC may carry out test of materials as he may 

decide. The Contractor shall, at his cost and expenses, for this purpose supply requisite 

materials and render such assistance to the Engineer-in-Charge as he may require.  
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1.2  WORKMANSHIP:-  

All works are to be carried out in proper workman like manner. Items of works not covered 

by these Specifications or by other tender documents shall be carried out as per best 

practice according to the direction of the Engineer-in-Charge and to his satisfaction. The 

relevant IS Specifications or in case of necessity British or American Standard 

Specifications shall be taken as guide for the purpose.  

1.3  WORKS INCLUDED:- 

The rates for all items, unless specifically stated otherwise in the Contract, must cover the 

cost of all materials, labours, tools, machinery, plant, pumps, explosives, scaffolding, 

staging strong props, bamboos, ropes, templates, pages and all appliances and operations 

whatsoever necessary for efficient execution of work.  

1.4  GROUND CONDITIONS:- 

The Contractor is to visit the site and ascertain local conditions, traffic restrictions and 

obstructions in the area and allow for extra expenses likely to be incurred due to any 

limitations whatsoever. The Finished ground level (FGL) have to obtained by the bidder 

prior to pre bid meeting and quoting the rate by E.I.C in written. 

1.5  SETTING OUT AND LEVELLING:- 

The Contractor is to set and level the works, and will be responsible for the accuracy for 

the same. He is to provide all instruments and proper qualified staff required for checking 

the Contractor's work.  

1.6  SAFETY:- 

The Contractor shall take, adequate precaution to provide complete safety for prevention 

of accidents on the site.  

1.7  KEEPING WORKS FREE FROM WATER:-  

The Contractor shall provide and maintain at his own cost, electrically or other power 

driven pumps and other plant and equipment to keep site excavated foundation pits and 

trenches free from surface as well as subsoil/leakage water from any other source thereof 

and continue to do so to the complete satisfaction of the Engineer-in-Charge till the site is 



112 BID DOCUMENT FOR SUPPLYING AND LAYING OF HDPE PIPES UNDER AMRUT SCHEME WITHIN 
ASANSOL MUNICIPAL CORPORATION UNDER AMRUT INTEREST FUND 

 
 

handed over. Method of dewatering shall need approval of the Engineer-in-Charge but no 

payment whatsoever is allowed on this count.  

1.8  REMOVAL OF RUBBISH:- 

1.8.1  The Contractor shall clear all rubbish, vegetation, roots, soda etc., and dump them in 

the area indicated to the satisfaction of Engineer-in-Charge. No separate rate shall be 

allowed for the above work.  

1.8.2  After the work is completed, the Contractor shall clear the area surrounding the 

buildings, all hutments and excess stores and remnants of building materials such brick 

bats, metal, sand, timber, steel etc.  

1.9  BENCH MARKS AND GROUND WATER GAUGES:- 

The Contractor shall protect surveyor's benchmarks and ground water gauges, zero line 

marks and base line marks and base line marks from damage of movement during work.  

1.10  INSPECTION:-  

The Contractor shall inspect the Site of works and ascertain site condition and the nature 

of soil to be excavated.  

1.11 CONTRACTOR'S STAFF:-  

The Contractor must provide at all times efficient staff of trustworthy, skilful and 

experienced assistance capable of carrying out the work in accordance with the drawings 

and specification and to correct levels. The cost this establishment should be included in 

his rates.  

1.12 METHOD OF MEASUREMENT:-  

Unless otherwise specified, the method of measurement for length of pipeline works shall 

be as per IS: 1200.  

2.0  EARTH WORK IN EXCAVATION & FILLINGS:- 

2.1  GENERAL  

Applicable provisions of Conditions of contract shall govern work under this section.  
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2.2  EXCAVATION FOR FOUNDATION, TRENCHES, PIT ETC.  

The excavation work shall be carried out in all kinds of Soil including Sand in workman 

link manner without endangering the safety of the nearby Structures or works without 

causing any hindrance to other activities in the area. The existence of old buildings, 

boundary walls, hutment, sewer lines, water lines, if any very close to the area of 

excavation should be given careful consideration while designing carrying out the 

excavation work. The excavation shall be done in such method as would technically be 

appropriate and befitting the site conditions subject to the approval of the Engineer-in-

Charge.  

All foundation trenches shall be excavated to the full width and depths shown on the 

approved drawing or to such ordered to the Contractor. The Contractor shall not undertake 

any earthwork without having obtained prior approval from the Engineer-in-Charge to the 

methods he proposes to employ in order to execute the work in the most efficient manner. 

He shall not modify such methods without the approval of the Engineer-in-Charge. This 

approval, however, shall not in any way make the Engineer-in-Charge responsible for any 

consequent loss or damage.  

2.2.1  Should any excavation be taken down the specified levels, the Contractor shall fill in 

such excavation at his own cost with concrete as specified for foundations, well rammed in 

position until it is brought up to the specified level.  

2.2.2  The Contractor shall notify when the excavation is completed and no concrete or 

masonry shall be laid until the soil for each individual footing, rafts etc. is approved.  

2.2.3  The Contractor shall keep the site clear of water at all times. To this end he shall 

provide arrangements for bailing and pumping or any special arrangements as required 

within his quoted prices.  

2.2.4  All foundation pits shall be refilled to the finished ground level (formation level) with 

approved materials, which shall be suitably consolidated in layers to the satisfaction of the 

Engineer-in-Charge.   

2.2.5  Nothing extra will be paid for bailing out water collecting in excavation due to rains, 

ordinary springs, leakage from any other sources etc., or any other reason.  
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2.2.6 For the work of excavation the Tenderer shall include in his quotation the shoring, 

sheeting, bracing and sheet pilling (if required). The quotation shall also include the cost of 

compaction of foundation sub-base, removal and storage of excavated materials and back 

filling.  

2.3 SHORING  

Timber shoring whenever required shall be closed boarded with minimum 50mm thick 

good and seasoned timber planks of sufficient length driven side-by-side to the required 

depth. The gaps between adjacent timber planks shall such would not allow any flow of 

soi1 particles, if necessary, the sides of the planks shall be planed smooth to ensure this. 

Sufficient numbers of bracing struts, walling etc. are to be provided to make the shoring 

rigid and non-yielding by earth pressure. Where necessary, sheet pilling shall be done to 

ensure safety to the adjoining structures, if it is found that it is not feasible to protect the 

structure by timber shoring only. The Tenderer is strongly advised to inspect the site 

before tendering and apprise himself of the requirement of any Sheet piling in addition to 

the timber shoring before submitting his Quotation accordingly.  

2.4  BACK FILLING  

The space around the foundations in trenches or sites shall be cleared of all trash and 

loose debris and filled with approved excavated earth, all clods being broken up to the 

finished G.I. Filling shall be done in 200mm layers, each layer to be property moistened and 

well rammed. Excavated materials which is surplus or which is consolidated unsuitable for 

back filling shall have to be disposed of in spoil dumps as directed by the Engineer-in-

Charge. No extra payment will be made for this.  

3.0  CONCRETE  

3.1  GENERAL  

3.1.1  Applicable provisions of Conditions of Concrete shall govern work under this 

section.  

3.1.2  All concrete work, plain or reinforced shall be carried out strictly in accordance with 

this specification and any working drawing or instructions given from time to time to the 

Contractor.  
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3.1.3  The Contractor's states shall allow for wastages in all materials as well as for all 

tests of materials and concrete.  

3.1.4  No concrete shall be cast in the absence of the Engineer-in-Charge or any other 

person duly authorized by him. The Contractor's Engineer shall personally check that both 

the form work and reinforcement have been correctly placed and fixed, and shall satisfy 

himself that all work preparatory to the casting is completely ready, before informing the 

Engineer-in-Charge for final inspection and approval and for which purpose at least 24 

hours’ notice shall be given by the Contractor.  

3.1.5  The Indian Standards wherever referred to herein shall be the latest addition of such 

standards.  

3.2  CEMENT  

Cement shall conform for IS: 12269; 1987 Cement tests shall have to be carried out at 

Contractor's expense as and when directed. Cement, which has or practically set, shall not 

be used under any circumstances. The important structures should be constructed with the 

grade of cement not below 53 (Grade-53). No extra payment will be made for using Grade-

53 cement or more grades available in departmental store. 

The brand of cement used for the work will selected & approve by the E.I.C in writing 

before execution of work.  

3.3  AGGREGATES  

The fine and coarse aggregates shall conform to all provisions and test methods of IS: 383 

and/or IS: 5l5. Samples of aggregates, proposed to be used in the work shall be submitted 

free of charge in sufficient quantities to the Engineer-in-Charge with sieve analysis and 

other physical and chemical analysis data for his approval. He will preserve approved 

samples for future reference. This approval will not in any way relieve the Contractor of his 

responsibility of producing of specified qualities.  

3.3.1 Coarse Aggregates: Coarse aggregates for use all reinforced and other plain 

cement concrete works shall be crushed black granite trap stone obtained from approved 

source and shall consist of uncoated, hard, strong dense and durable pieces of crushed 

stone, and be free from undesirable matters, viz. Disintegrated stones soft, friable, thin, 
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elongated or laminated pieces, dirt, salt, alkali, vegetable matter or other deleterious 

substances. The aggregates shall be thoroughly washed with water and cleaned before use 

to the satisfaction of the Engineer-in-Charge at no extra cost of the Employer. The 

maximum size of coarse aggregates shall be as follows unless specified otherwise 

elsewhere.  

Reinforced Concrete   : 20 mm  

Plain Concrete               : 20 mm  

Thin R. C. C. Members 

With very narrow space   : 12 mm.  

Mat/Lean Concrete   : 20/40 mm.  

(The actual size to be agreed by the Engineer-in-Charge)  

Grading of coarse aggregates for a particular size shall generally conform to relevant I.S 

Codes and shall be such as to produce a dense concrete of the specified proportions and 

or strength and consistency that will work readily in position without segregation.  

3.3.2  Fine Aggregates: Sand shall be clear River sand brought from approved source 

and consist of siliceous material, having hard, strong, durable uncoated particles, free from 

undesirable matters viz. dust lumps, soft or flaky particles or other deleterious substances. 

The amount of undesirable shall not exceed the percentage limits by weights as specified 

in relevant IS Codes. Washing of aggregates by approved means shall be carried out, if 

desired by the Engineer-in-Charge, at no extra cost to the Employer.  

Coarse and fine sand shall be well graded within the limits by weight as specified in 

relevant IS Code. Fineness Modulus shall not vary by more than plus or minus 0.20 from 

that of the approved sample. Fineness Modulus for sand should not be less than 2.5. 

3.4  REINFORCEMENT   

3.4.1  The Contractor shall prepare and furnish to the Engineer-in-Charge, Bar Bending 

Schedules in considerations of the approved drawings for all R.C. C. works for review and 

checking by the Engineer-in-Charge well before taking up the work.  

3.4.2  The High Yield strength deformed bar (HYSD) shall conform to IS: 1786-1990. 
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All steel for reinforcement shall be free from loose, oil, grease, paint or other harmful 

matters immediately before placing the concrete.  

3.4.3  The Reinforcement shall be bent to the shapes shown on the approved drawings 

prior to placing and all bars must be bent cold. The Steel shall be placed in such a way that 

it is rigidly held in position while concrete is being cast. The correct clearance from the 

form shall be maintained by either pre-cast mortar blocks or by metal supporting chairs to 

be supplied by the Contractor free of charge.  

The intersection of roads crossing one another shall be bound together with soft pliable 

with No. 16 to 18 SWG at every intersection so that reinforcement will not be displaced in 

the process of depositing concrete. The loops of binding wire should be tightened by pliers 

and welding of reinforcement for lapping & binding should be done if desired by E.I.C. No 

extra payment will be made for this purpose.  

3.4.4  The work of reinforcement shall also be inclusive of stirrups distribution bars, 

binders, initial straightening and removing of loose rust, if necessary, cutting to requisite 

length, hooking and bending to correct shape, placing in proper position including 

supplying and binding with block annealed wire as stated in clause 3.4.3 above.  

3.4.5 The brand of steel used for the work will selected & approve by the E.I.C in writing 

before execution of work. 

3.5  WATER  

The Water shall be clean and free from Alkali oil or injurious amounts of deleterious 

materials. As far as possible, the water is of such quality that it is potable. If any chemical 

analysis of water is necessary and ordered, the same shall be carried out at an approved 

laboratory at the Contractor’s cost and expenses.  

3.6  CONCRETE PROPORTIONING  

3.6.1  The concrete proportions shall be as indicated on the approved drawings and shall 

conform to IS: 456 & IS: 3370. The quality and character of concrete shall be governed by 

IS: 10262. It should be sampled and analysed as per IS: 1199. The concrete should stand 

the test specified in IS: 516.   



118 BID DOCUMENT FOR SUPPLYING AND LAYING OF HDPE PIPES UNDER AMRUT SCHEME WITHIN 
ASANSOL MUNICIPAL CORPORATION UNDER AMRUT INTEREST FUND 

 
 

3.6.2  The minimum cover of main reinforcement shall be as per relevant IS: Codes. Cover 

to any reinforcement of R.C.C. piles shall be minimum 65 mm in case in-situ and 50 mm in 

case of pre-cast piles. Suitable spacer blocks shall be provided at intervals not exceeding 

1.2 m. throughout the length of the pile.  

3.6.3  The workability shall be measured by slump. Slump for different grades of concrete 

shall not exceed following unless specifically permitted by the Engineer-in-Charge.  

i)  For M 15 concrete - 3.75 cm.  

ii)  For M 20 concrete - 2.50 cm. 

iii)  For M 25 concrete – 2.00 cm  

3.6.4  All concrete works shall be thoroughly compacted and fully worked around the 

reinforcement, around embedded fixtures and into comers of the form work.  

The Concrete shall be thoroughly and shall be efficiently vibrated during laying. The use of 

mechanical vibrators shall comply with IS: 2608, IS: 2506 and IS: 456. Whenever vibration 

has to be applied externally, the design of formwork and deposition of vibration shall 

receive special consideration to ensure efficient compaction and to avoid surface 

blemishes.  

3.7  WORKMANSHIP  

3.7.1  All Concreting work shall be carried out according to the IS: 456, IS: 3370, and other 

related codes. It should, however, be noted that for every 15 M3 of concrete placed or for 

every one day's volume of concrete whichever is lower, a minimum of 3 (three) Cubes shall 

be kept for test purpose, and tested at the Contractor's cost and expenses at a Laboratory 

as approved by the Authority. The number of test cubes may, however, be altered at 

discretion of the Engineer-in-Charge. It is compulsory to test 3 (three) cubes in each case.  

3.7.2 Structural Concrete: Design mix Concrete shall be on all concrete works except 

in case of Mud-mat concrete lean concrete where nominal mix concrete will be allowed.  

Design mix Concrete will be used in Reinforced Concrete Structures and shall not be less 

than Grade of M20. The mix shall be designed to produce the grade of concrete having 

required workability and a Characteristic Strength not less than appropriate values given in 

IS: 456 - 2000. For mix design, procedure given in Indian Standard recommendation i.e., IS: 
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10262 with latest amendments shall be adopted. As long as the quality of materials does 

not change a mix design done earlier may be considered adequate for later work. Batching 

mixing, sampling and Strength Test of concrete shall be carried out in compliance with the 

relevant clause of IS: 456-2000 and all other relevant Indian Standards recommended 

therein. Proper admixtures of reputed brand should be used to maintain workability and in 

making concrete for water retaining structures with prior approval of E.I.C. 

The mix design by the Contractor shall be used for works only after obtaining approval of 

mix design and written order thereafter of the Engineer-in-Charge. Mix design shall be 

entirely the responsibility of the Contractor and any approval by the Engineer-in-Charge 

shall not relieve him of his responsibility in respect thereof.  

The Contractor shall prepare all the Calculations. Tabulations, Graphs etc. pertaining to 

Mix Design Test result and supply copies of such Calculations, tabulations, Graphs etc. 

required by the Engineer-in-Charge.  

On proportioning concrete, the quantity of both cement and aggregate shall be determined 

by weight, where the weight of cement is determined on the basis of weight per bag a 

reasonable number of bags be weighed periodically to check the net weight or should be 

either weighed or measured by volume in calibrated tanks, All measuring equipment’s shall 

be maintained in a clean serviceable condition and shall periodically checked for accuracy.  

The grading of coarse and fine aggregates shall be checked frequently and frequency of 

testing shall be determined by the Engineer-in-Charge. Where weight batching is not 

possible or practicable, the quantities of coarse and fine aggregates may be determined by 

volume but cement in any case shall be weighed by weight only. If fine aggregate and 

volume batching is adopted, allowance shall be made for bulking. The bulking shall be 

determined in accordance with IS: 2386 (Part-III).  

The Water-Cement Ratio shall be maintained to its correct value. Surface moisture content 

of aggregate shall be determined as per IS: 2386 (Part-III) and the amount of water to be 

added shall be adjusted accordingly to maintain the correct Water-cement ratio.  

During the progress of work in order to ensure correct strength of concrete proper control 

should be exercised by the Contractor as specified in Specifications mentioned in the 

Clause 3.7.1 above. Test strength of every sample shall be determined in accordance with 

the recommendations of IS: 456-2000. If one out of ten consecutive test cubes shows a 
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deficiency in strength up-to a maximum limit of 10%, the concrete will be deemed 

satisfactory. If two of the test cubes out of ten shows a deficiency in strength up to a limit 

of 10%, the concrete shall be deemed to be less satisfactory and a reduction of 1 % will be 

made on the cost of such concrete. 

If three out of ten test cubes show deficiency in strength up to a limit of 10%, a reduction 

of 5% will be made on the cost of such concrete. If more than three test cubes show a 

deficiency in strength up-to a limit of 10% a reduction of 10% will be made on the cost of 

such concrete. If more than five shows a deficiency in strength up-to a limit of 10%, the 

concrete shall be rejected. Such rejected concrete work shall have to be dismantled and 

replaced to the satisfaction of the Engineer-in-Charge by the Contractor free of cost to the 

Employer.  

No payment for the dismantled concrete, the relevant formwork and reinforcement, 

embedded fixtures etc. wasted in the dismantled portion, shall be made. In the course of 

dismantling, if any, damage is done to the embedded items or adjacent structures, the 

same shall also be made good free of charge by the Contractor to the satisfaction of the 

Engineer-in-Charge. If the deficiency in strength of one-test cubes exceeds the 10% limit, a 

reduction of 5%) will be made on the cost of such concrete. if the deficiency in strength to 

two out of ten test cubes exceeds the 10% limit, a reduction of 10% will be made on the 

cost of such concrete. If the deficiency in strength of three out of ten test cubes exceeds 

the 10% limit, a deduction of 20% on the cost of such concrete will be made.  

With permission of the Engineer-in-Charge for any above mentioned grades of concrete, if 

the quantity of water has to be increased in special cases, cement shall also be increased 

proportionally to keep the ratio of water to cement same as adopted in trial mix design for 

each grade of concrete. No extra payment for additional cement will be made.  

3.9  FRAME WORK  

3.9.1  The frame Work shall conform to IS: 456. whenever necessary, shuttering must be 

provided. The work shall also include providing all necessary staging, centring, shuttering 

& formwork for placing concrete. Shuttering may be of approved dressed timber true to 

line, not less than 37 mm. thick. Surface to be in contact with concrete are to be planed 

smooth. Alternatively, sufficiently rigid plywood shuttering or steel shuttering may be used. 

In every case, joints of the shuttering are to be such as to prevent the loss of liquid from 

the concrete. In timber shuttering the joints shall, therefore, be either tongued or grooved 
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or the joints must be perfectly close and lined with draft paper polythene films or other 

types of approved materials. In case of plywood or steel shuttering also the joints are to be 

similarly lined.  

All shuttering and framing must be adequately stayed and braced to the satisfaction of the 

Engineer-in-Charge for properly supporting the concrete, during concreting and the period 

of hardening. It shall be so constructed that it may be removed without shock or vibration 

to the concrete. No through bolts are allowed for holding the shuttering in water retaining 

structure.  

3.9.2 Cleaning, Treatment and Removal of Forms: All forms shall be thoroughly 

cleaned of old concrete, wood shavings, saw dust, dirt and dust sticking to them before 

they are fixed in position. All rubbish loose concrete chippings, shavings, saw dust etc. 

shall be scrupulously removed from the interior of the forms before the concrete is poured. 

Formwork shall not be used/reused, if declared unit or unserviceable by the Engineer-in-

Charge. If directed by the Engineer-in-Charge, compressed air jet/or water jet shall be kept 

handy along with wire brushes, brooms etc. for the purpose of cleaning.  

Before shuttering is placed in position, the form surface in contact with the concrete shall 

be treated with approved non-staining oil or composition. Care shall be taken that the oil or 

composition does not come in contact with reinforcing steel or existing concrete surface. 

They shall not be allowed to accumulate at the bottom of the shuttering.  

Forms shall be struck in accordance with the relevant clause of IS: 456 or as directed by 

the Engineer-in-Charge. The Contractor shall record on the drawings or in other approved 

manner, the date in which the concrete is placed in each part of the work and the date on 

which the form work is removed there from and have this recorded checked and 

countersigned by the Engineer-in-Charge.  

The Contractor shall be responsible for the safe removal of the formwork, but the 

Engineer-in-Charge may delay the time of removal if he considers it necessary. Any work 
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showing signs of damage through premature removal of formwork or loading shall be 

entirely reconstructed without any extra cost to the Employer.  

3.10 PROTECTION AND CURING OF CONCRETE  

Newly placed concrete shall be protected by approved means; from rain, sun and wind and 

extreme temperature. Concrete placed below the ground level shall be protected from 

failing earth during and after placing. Concrete placed in ground containing deleterious 

substance shall be kept free from contact with such ground or, with water draining from 

such ground during placing of concrete and for a period of at least 3 (three) days or as 

otherwise directed by the Engineer-in-Charge, the ground water around newly poured 

concrete shall be kept to an approved level by pumping or other approved means of 

drainage at the cost of the Contractor.  

Adequate steps shall be taken to prevent flotation or flooding. Steps, as approved by the 

Engineer-in-Charge, shall be taken to project immature concrete from damage by debris, 

excessive loading, vibration, abrasion, mixing with earth or other deleterious materials, etc. 

that may impair the strength and durability of the concrete.  

As soon as the concrete has hardened sufficiently for the surface to be marked it should 

be covered with Hessian, canvas, or similar materials and kept continuously wet for at least 

7 (seven) days after final setting. This period may be extended at the discretion of the 

Engineer-in-Charge, up-to 14 (fourteen) days. Concrete slabs and floors shall be cured by 

flooding with water of minimum 25 mm depth for the period mentioned above.  

Approved curing compounds may be used in lieu of moist curing with the permission of 

the Engineer-in-Charge. Such compound shall be applied to all exposed surface of the 

concrete as soon as possible after the concrete has set. No extra payment is allowed on 

such count.  



123 BID DOCUMENT FOR SUPPLYING AND LAYING OF HDPE PIPES UNDER AMRUT SCHEME WITHIN 
ASANSOL MUNICIPAL CORPORATION UNDER AMRUT INTEREST FUND 

 
 

3.11 CONCRETE FINISH  

The Concrete surface on removal of form work shall be such that no finish is necessary, If, 

however, the surfaces is not satisfactory the Contractor shall, if so instructed, remove 

unwanted, projecting parts by chipping and smoothening the surface with cement 

rendering at his own expenses. The shutter marks shall invariably be removed by rubbing 

with carbon random stone. The Contractor shall therefore take all precaution for avoiding 

the shutter marks.  

3.12 CONTRACTOR'S SUPERVISION  

The Contractor shall provide constant and strict supervision of all the items of 

construction during progress of work, including the proportioning and mixing of the 

concrete and bending and placing of reinforcement. Any important operation such as 

concreting or stripping of form work adequate notice shall be given in advance. 

The cement and sand shall be thoroughly mixed dry in specified proportions. Water shall 

then be added just sufficient to make a stiff and workable paste. The mortar shall be used 

within half an hour of mixing.  

4.0 BRICK WORK  

4.1  The Contractor shall build all brickwork uniformly no one portion being raised more 

than 1 meter above another at a time. The joints shall not exceed 12 mm. in thickness and 

should extend the full thickness of the brickwork. All joints shall be properly raked and the 

surface washed down.  

4.2  All the bricks shall be kept fully immersed in water at least for a minimum period of 

six hours till they are completely soaked and only thoroughly soaked bricks shall be used 

in the work.  

4.3  The Contractor shall keep wet all brickwork for at least 10 (ten) days after laying. The 

surface of unfinished work shall be cleaned and thoroughly wetted before joining new work 

to it.  

 

Superintending Engineer 
Asansol Municipal Corporation 



124 BID DOCUMENT FOR SUPPLYING AND LAYING OF HDPE PIPES UNDER AMRUT SCHEME WITHIN 
ASANSOL MUNICIPAL CORPORATION UNDER AMRUT INTEREST FUND 

 
 

 

SECTION E ANNEXURES -I 

DRAWING OF PIPELINE NETWORK 

A provisional working drawing will be prepared by the agency within 3 days after 

accepting of bid submitted and work will be started after 7 days from the date of receiving 

of work order by the successful bidder and have to take approval from competent 

authority.  Final details drawing will be submitted by the bidder after completion of pipe line 

work.  

 

 

Superintending Engineer 
Asansol Municipal Corporation 
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