
 

 

 

 

 

 

 

 

P.O. - Asansol, Dist. - Burdwan  

   PIN: -713301, West Bengal 
 

 

 
Memo No. :-    1085/PW/ENG/2020                                   Dated:  16.10.2020 

NOTICE INVITING e-BID 

N.I.E. BID NO: Q 45/WB/AMRUT/AMC/2020-21                DATED 16.10.2020. 

The Superintending Engineer, Asansol Municipal Corporation, on and for behalf of 

the of Asansol Municipal Corporation invites sealed competitive Bid on Turnkey Basis 

(Two part System) from reliable and resourceful Companies / Firms / Contractors having 

experience and acumen in construction work as noted below the eligibility and depicted 

hereunder for participating in the e-Bid. 

Sl. 

No. 
Name of the work 

Capacity 
of OHR 
in cum 

Type of 

Foundation 

1. 

Construction of 570 cum capacity Zone II RCC Over Head 

Reservoir with 20 meter Staging heights and necessary 

pipe connection, beside the existing OHR of Chinakuri 

including dismantling & cleaning of old existing OHR for 

Kulti water project as per Departmental Design, drawing & 

specification etc over Annular raft Foundation. 

570.00 

Over annular 

circular  Raft  

Foundation 

2. 

Construction of 900 cum capacity Zone XII RCC Over Head 

Reservoir with 20 meter Staging heights and necessary 

pipe connection, beside the existing OHR of Chabka 

including dismantling & cleaning of old existing OHR for 

Kulti water project as per Departmental Design, drawing & 

specification etc over Annular raft Foundation. 

900.00 

Over annular 

circular  Raft  

Foundation 

 

 

 

TEL-F TEL-FAX : (0341)2302491                               e-mail ID – mayor.amc@gmail.com 



Sl. 

No. 
Eligibility criteria for participating in the bid 

Eligibility 

criteria for Sl. 

No. 1 

Eligibility 

criteria for Sl. 

No. 2 

1. 

Having experience and technical acumen in 

Executing, Construction & Completion of RCC 

Over Head Reservoir during last five financial 

years prior to the date of issue of this Notice in 

any Government Department / Board / Semi - 

Govt. / Corporation / Statutory Authority / 

Government undertaking etc. 

250 cum 

capacity 

360 cum 

capacity 

2. 

Having sufficient qualified technical personnel 

(to be employed under the firm for at least 2 

consecutive years) with sound knowledge and 

experience in execution of similar nature of 

works.  

1 No. 1 No. 

3. Having annual turnover in any one year of last 
five Financial years. 

Rs. 60.00 

Lakh 

Rs. 70.00 

Lakh 

4 Bank solvency certificate will be as noted. 
Rs. 60.00 

Lakh 

Rs. 70.00 

Lakh 

5. 

Up to date GST, up to date ESI, PF, 

professional tax clearance Certificates, PAN 

Card, up to date Income tax Return receipts 

etc. 

All required All required 

6. 

Initial Earnest Money is to be deposited either 

online by net Banking through using ICICI 

Bank Payment Gateway or offline through 

RTGS / NEFT. Please refer Memo No 3975-F(Y) 

dated 28.07.2016 of the Finance Department, 

Govt. of West Bengal. (Earnest Money Deposit 

i.e. 2% of bid amount beyond Rs.2,00,000.00 (if 

any) shall have to be deposited after 

acceptance of bid Proposal.) 

Rs. 2.00 Lakh Rs. 2.00 Lakh 

7. Cost of bid document  Nil Nil 

8. Cost of Agreement Paper 5005.00 5005.00 

 

 



Scope of Work : 

Sl. 
No.  

Description of the Items 

1 

Dismantling of existing Over Head Reservoir after taking proper precaution and 

cleaning the sites as per direction of Engineer in Charge. Agency should have 

deposit usable materials to our store which are found conditional and operational 

after dismantling the OHR.  

2 

Completion of Over Head Reservoir, Annular Raft Foundation and column, Heel 

beam, bottom dome, Conical shell, Ring beams, Shell wall, Top dome including 

supply, fitting, fixing of mosquito net, M.S Ladder, G.I Railing, Lightening 

conductor with proper earthing, aviation lamp,  Sluice valve, 12 mm thick MS Pipes 

(For Inlet, outlet, over flow, wash out etc.), Duck foot bends, specials, valves and 

valve chambers, Surface drain etc. by earth cutting, Proper shuttering, 

reinforcement, safe scaffolding, Placing concrete with proper compaction and 

curing, Plastering, Painting (with weather coat paint) etc as per the Departmental 

design and drawing complete in all respect as per direction of E.I.C.  

3 

Supply, Fitting, fixing of mosquito net, M.S Ladder, G.I Railing, Lightening conductor with 

proper earthing, aviation lamp,  Sluice valve, 12 mm thick MS Pipes (For Inlet, outlet, over 

flow, wash out etc.), Duck foot bends, specials, valves and valve chambers, Surface drain 

etc. as per departmental design & drawing complete  in all respect as per direction of E.I.C.     

4 

Water tightness test of RCC OHR as per provision laid in IS 3370 and thoroughly 

disinfection and washing the tank including cleaning the inside tank and there after 

refilling the reservoir by fresh water up to the overflow level as per departmental 

design & drawing complete  in all respect as per direction of E.I.C.  

5 

Submission of Third Party inspection report for Structural Stability Certificate from 

any Govt. Engineering Institute (I.I.T. Kharagpur,  Shibpur Engineering College, 

Durgapur NIT)   

6 

Making interconnection with existing Rising main and Distribution main pipe line 

including supply and installation of necessary Sluice valve, Non return valve and 

other necessary materials.  

7 Construction of approach road after Land development of Campus area up to FGL.      

 

 

 

 



DOCUMENTS TO BE PRODUCED IN SUPPORT OF CREDENTIAL FOR BID PART 

(PREQUALIFICATION DOCUMENTS):- 

          (i) Intending Bidder will not have to pay the cost of tender documents for the 

purpose of participating in e-tendering, but the successful L1 (Lowest) Bidder will have 

to pay the cost of tender documents of 3 (three) sets @ 5005.00 each during purchase of 

tender documents for execution of agreement as per notification no. 199 CRC/2M-

10/2012 dated 2l/12/2012 of the Public Works Department, CRC Branch, Government of 

West Bengal. In case of any contractor (L1) expressed his / her willingness to have extra 

copy of the standard contract forms, only one spare copy of standard contract form may 

on payment of prescribed price be supplied to a contractor or firm of contactors, eligible 

to tender in a specific work on receipt of written requisition well in advance for the same.  
 

 

(ii) Bidder intending to participate in more than one work shall have to furnish 

credential for summation of amount put to tender for those works. The Available Turn 

over and Bank Solvency should also be cumulative for multiple works. 
 

(iii) Enlistment of Contractors has been abolished as per Govt. order no, 1177-

F(Y) dated 28/02/2014. 

 

 (iv) Intending bidder shall have to apply separately for each work of this NIT. 

Bidders are requested to upload the files of relevant work(s) for which he intend to 

participate. 

 

1. In the event of e-Filling, intending bidder may download the tender document 

from the website https://wbtenders.gov.in directly with the help of Digital Signature 

Certificate.  

 

1.1 Modalities regarding receiving performance Bank Guarantee will be as detailed 

in Finance Department memorandum No.2691-E(Y) dt.02.05.2017. 

 

Tender document may be downloading from website & submission of Technical Bid / 

Financial Bid as per Tender time schedule stated in "Date & Time Schedule”. 

 

The documents submitted by the bidders should be indexed and also should be 

according to his/ their Firm name. 

 



1.2 A bidder desirous of taking part in a tender shall login to the e-Procurement 

Portal of the Government of West Bengal  https://wbtenders.gov.in  using his login ID 

and Password and thereafter may download the tender document consisting of this 

N.I.T., Instruction to Bidders(Section - A), different Forms & Affidavits (Section - B), 

Special Terms & Conditions (Section-C), Specification of Work (Section - D), 

Additional Terms & Conditions and specification for Electrical works (Section -E)& 

Schedule of Works (BOQ), W.B. Form No. 2911(ii) and Addenda & Corrigenda (if any) 

from the website directly with the help of Digital Signature Certificate. 

 

2. Earnest Money : An earnest money amounting to 2% (two percent) of the 

estimated value of work for which tender has been called for, shall have to be 

deposited by all intending bidders. ln any case Fixed Permanent Security Deposit will 

not be entertained as an earnest money as per notification no.24-A/2D-13/2010 dated 

31/01/2014. 

As per G O No. 3975-F(Y) dated 28.07.2016  read with Finance Department vide No. 

5688-F(Y)dt.03.11.2016 of the Superintending Engineer, Audit Branch, Finance 

Department a bidder should initiate payment of pre-defined EMD for the tender by 

selecting from either of the following payments modes: 

The amount of pre-defined Earnest Money is to be submitted online in the following 

payments modes: 

2.1      Net banking (any of the banks listed in the ICICI Bank Payment gateway) in 

case of    payment through ICICI bank payment gateway. 

2.2   RTGS/NEFT in case of offline payment through bank account in any bank. Details 

of which has been narrated in "Instruction to Bidders"). 

2.3 In case of this e-quotation Bid:-  

Rs. 2,00,000.00 as Earnest Money Deposit shall accompany with Bid Proposal in favour 

of the “Asansol Municipal Corporation, Payable at Asansol.” 

Earnest money is to be deposited either online by net Banking through using ICICI 

Bank Payment Gateway or offline through RTGS / NEFT. Please refer Memo No 3975-

F(Y) dated 28.07.2016 of the Finance Department, Govt. of West Bengal. 

2% of quoted amount beyond Rs. 2,00,000.00 should have deposited by the bidder 

within 3 days after acceptance of bid. 



3. Eligibility criteria for participation in tender: 

3.1.1 Requirement of Credentials: (Credential criteria should satisfy both Civil & 

Electrical part if required separately) 

 

3.1.2 Intending bidders should produce credentials of a similar nature of completed 

work of the minimum capacity of 40% (forty percent) of the OHR capacity in a 

single contract during last 5 (five) years prior to the date of issue of the tender 

notice; or, 

 

3.1.3 Intending bidders should produce credentials of 2 (two) similar nature of 

completed work, each of the minimum capacity of 30% (thirty percent) of the OHR 

capacity in a single contract during last 5 (five) years prior to the date of issue of 

the tender notice; or, 

 

3.1.4 Intending bidders should produce credentials of one single running work of 

similar nature which has been completed to the extent of 80% (eighty percent) or 

more and the work is progressing satisfactorily and no penal action has been 

initiated. 

 

3.1.5 In case of 3.1.2 and 3.1.3 Bill value of the completed work will be considered as 

credential.  

In case of running works, only those bidders who will submit the certificate of 

satisfactory running work from the concerned Executive Engineer, or equivalent 

competent authority will be eligible for the tender. In the required certificate it 

should be clearly stated that the work is in progress satisfactorily and also that no 

penal action has been initiated against the executed agency, i.e., the bidder.  

3.1.6 Annual Turn Over – mentioned earlier. 
 

3.1.7 Bank solvency Certificate – mentioned earlier. 

Note: Bidder intending to participate in more than one work shall have to furnish 

Annual Turnover and Bank Solvency should be in cumulative for multiple works. 

3.2 Other terms and conditions of the credentials: 

 

3.2.1 Payment certificate will not be treated as credential; 

3.2.2 Credential certificate issued by the Executive Engineer or equivalent or competent 

authority of a State / Central Government, State / Central Government undertaking, 
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Statutory / Autonomous bodies constituted under the Central / State statute, on 

the executed value of completed / running work will be taken as credential. 

No credential will be considered as valid unless it is supported by work order, 

price schedule or BOQ of work and completion certificate mentioning the date of 

completion issued by the competent authority not below the rank of Executive 

Engineer or equivalent or competent authority of a State / Central Government, 

State / Central Government undertakings, Statutory / Autonomous bodies 

constituted under the Central / State Statutory. The completion certificate should 

indicate the value of the work (equal to booked expenditure) 

N.B. The credential certificate for completed works should contain (a) Name of 

work (b) Estimated Amount (c) Tendered amount, (d) Value of executed work 

(e)Date of Completion of project along with telephone number & detail address for 

communication of client must be indicated in the Credential Certificate. (non 

statutory documents) 

3.2.3 The prospective bidders will have in their full time engagement experienced 

technical personnel, the minimum being one Civil Engineering Degree holder, one 

Civil Engineering Diploma holder for Structural and Bituminous road works of 

estimated amount 1(One) crore and above.  (Authenticated documents in respect 

of qualification and engagement for this work will have to be furnished for 

Technical Evaluation) I (Non Statutory Documents) 

 

3.2.4 PAN Card, Valid Professional Tax Deposit Challan, Valid Trade Licence, valid 

certificate of 15- digit Goods and Service Tax payer Identification Number (GSTIN) 

under GST Act. 2017 with relevant document(s) and any other(s) if applicable to be 

accompanied with the Technical Bid document.  

 

3.2.5 The prospective bidders or any of their constituent partner(s) should not have 

abandoned any work. He or his any partner should have not been rescinded 

during the last 2(two) years from the date of publishing of this NIeT. Such 

abandonment or rescission will be considered as disqualification towards 

eligibility (a declaration in this respect through Affidavit will have to be furnished 

by the prospective bidders without which the technical bid will be treated as non-

responsive. Neither prospective bidder nor any of constituent partner(s) should 
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have been debarred to participate in tender(s) by the any Department, Government 

of West Bengal during the last 2 (two) years prior to the date of this NIeT. Such 

debarment will be considered as disqualification towards eligibility. (A declaration 

in this respect has to be furnished by the prospective bidders as per prescribed 

format without which the Technical Bid shall be treated non-responsive). 

 

3.2.6 The Bidder's Net Worth for the last year calculated on the basis of capital, profit 

and free reserve available to the firm should be positive. 

 

3.2.7 In case of Proprietorship and Partnership Firms and Company the Tax Audited 

Report in 3CD Form to be furnished along with Balance Sheet and profit and Loss 

Account and all schedules forming the part of Balance Sheet and profit & Loss 

Account. Tax Audited Report, Balance Sheet and Profit & Loss Account including 

all schedules forming the part of Balance Sheet and profit & Loss Account should 

be in favour of applicant.  (Non Statutory Documents). 

 

3.2.8 Requirement of Machineries: Following criteria regarding machineries and 

equipment to be used in different types of works should be adhered to: 

 

3.2.8.1 Plant Machineries and Equipment should be owned or arranged through lease 

hold agreements/hiring agreement by the bidders (Supporting documents to be 

submitted). 

3.2.8.2 Conclusive proof of ownership (Tax Invoice, way Bill, Delivery Challan) for each 

plant and machinery in working condition shall have to be submitted. 

 

3.2.8.3 In case of advance payment for purchase of Batch type mixing Plant, proof of 

advance payment receipt from the manufacturer should be produced and in that 

case at least 25 % (twenty five percent) payment against the total cost of the plant 

/ machineries have to be made by the bidders 

 

3.2.8.4 If the machineries have been engaged in other works, then name of client along 

with his contact number and email address should be furnished in the declaration 

by the intended bidder and the present location (working place) should also be 

given with tentative date of release of plant & machineries. 
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3.2.8.5  For Machineries :  Initially for concrete batching and mixing plant, concrete mixer 

with integral weigh batching facility maximum age of the plants, machineries will be 5 

(five) years as on the date of publication of NIeT. It may be extended up to 7 (seven) 

years after getting fit certificate from the manufacturer and this certificate should be 

produced at the time of submission of bid. All other machineries and equipment should 

be in running condition. All plants machineries and equipment will be verified by the 

competent authority before execution of the work. All plants, machineries and equipment 

will be verified by the competent authority before execution of the work. 

3.2.9  The prospective bidders should own or arrange through lease hold agreement the 

required plant and machineries of prescribed specifications as shown and mentioned in 

format [Section- B]. A statement should be submitted mentioning present location of 

installation of the said main Plant and machinery, as mentioned, in specified format in 

Section B, Form-IV. If necessary, authority / Bid Evaluation Committee may inspect Plant 

and Machineries physically or call for the original documents as proof of Ownership in 

favour of owner / less or of the same.  
 

3.2.10 Registered Unemployed Engineers' Co-operative Societies / Unemployed Labour 

co-operative Societies are required to furnish valid Bye Law, Current Audit Report, 

Certificate of Registration and Valid Clearance Certificate from A.R.C.S. for the year 

current year. Professional Tax Deposit Challan for the Financial Year last year, PAN 

Card, Valid 15-digit Goods & Service Tax Payer Identification Number (GSTIN) under GST 

Act, 2017 with relevant document with up-to-date return along with other relevant 

supporting paper. 
 

3.2.11 Joint Ventures will not be allowed for works up to 25 Crores, For work more than 

25 Crores in case of a joint venture, Lead Member of such joint venture will be required 

to meet 60 % (sixty percent) of required Bid Capacity and each of the Joint Venture 

Members will be required to meet at least 30 % (thirty percent) of requirement of BID 

Capacity. Bid Capacity of all the members in total should be at least 100% (one hundred 

percent) of required Bad Capacity. 
 

3.2.12 As per memorandum no. 311-W(c)/1M-132/15 dated.28.03.2018 of PWD, for 

building works worth value less than Rs. 25 crore & which are predominantly Civil work 

in nature with electrical components less than 25% of the estimated amount put to 

tender, the Civil contractor is allowed to submit an agreement in non-judicial stamp 

paper of requisite value with an electrical contractor for execution of the electrical 

components of the work. In that case the electrical contractor will have to qualify for all 
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requirements set forth in the NIeT for electrical works including credential, electrical 

supervisor's certificate of competency (SCC) etc. The Civil contractor will have to qualify 

for requirements set forth in the NIeT including requisite credential for Civil component 

of such works but excluding Credential and SCC requirements for electrical works. 

However the onus and full responsibility of execution of the total work (Civil & Electrical) 

will be on the civil contractor who w ill execute the agreement with the Department. 

Payment will also be made to the civil contractor only. 

 
 

3.2.13 A prospective bidder shall be allowed to participate in the particular Job either in 

the capacity of individual or as a partner of a firm. If found to have applied severally for a 

single job, all his applications will be rejected for that job, without assigning any reason 

thereof.  

3.2.14 A partnership firm will have to furnish the registered partnership deed and a 

company will have to furnish the Article of Association and Memorandum.   

Where an individual person hold a digital certificate in his / her own name duly issued to 

him / her against the company or the firm of which he / she happens to be a director or 

partner, such individual person shall, while uploading any tender for and on behalf of 

such company or firm, invariably upload a copy of registered power of attorney showing 

clear authorization in his / her favour, by the rest of the directors of such company or the 

partner of such firm, to upload such tender The power of attorney shall have to be 

registered in accordance with the provision of the Registration Act.1908 as per G.O. no. 

61/SPW/12 dated 08/06/12. 

3.2.15 Partnership Firm, Company Limited Firm, Private  Company Limited Firm  

shall  be registered by the respective  competent authority from the Register of Firms, 

Society, Non-Trading  Corporation, Registrar of Companies etc. & copy of Registration 

Certificate  (with allotment  of  Registration No.) will have be submitted, otherwise the 

technical Bid will not be considered for qualification & Financial Bid shall not be opened. 
 

4.  The executing agency will have to produce satisfactory test report of all the 

materials of the work as well as on samples collection jointly by him and concerned 

authority of the Engineer-in-Charge from all completed / ongoing items of works as per 

relevant codes of practice at his own cost from any Govt. approved / Govt. testing 

laboratory during execution of works. 
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5. The executing agency (successful bidder) may not get a running payment unless 

the gross amount of running bill is 50 (fifty) lakh or 30 % (thirty percent) of the tendered 

amount whichever is less. Provision in clause (s) 7, 8 & 9 contained in West Bengal Form 

no. 2911(ii), so far as they relate to quantum and frequencies of payment are to be 

treated as superseded. 

 

The payment will be made as and when fund is available from the concerned source. No 

claim whatsoever for delay in payment, if any, will be entertained. Retention money 

towards performance Security amount to 10 % (ten percent) of the value of the work will 

be deducted from the running account bill of the tender as per prevailing order. No 

interest will be paid on security deposit.  
 

6. Constructional Labour Welfare CESS @ 1% (one percent) of cost of construction 

will be deducted from the bill (s) of the contractor(s) on all contracts awarded on or after 

01.11.2006 in pursuance with G.O. no. 599A/4M-28/06 dated 27/09/2006. GST, Royalty & 

all other statutory levy/cess will have to be borne by the contractor and the rate in the 

schedule of rates is inclusive of all the taxes and cess stated above. Successful bidders 

will be required to observe the following conditions strictly. 

 

6.1 Employees 'Provident Fund and Miscellaneous Provisions Act, 1952 and 

Employees State Insurance Act, 1948 should be strictly adhered to wherever such Acts 

become applicable. 

 

6.2  Minimum wages to the workers shall be paid according to the rates notified and / 

or revised by the State Government from time-to-time under the Minimum Wages Act, 

1948 in respect of scheduled employments, within the specified time as per law. 

Payment of bonus, wherever applicable has to be made. 

 
6.3  Adequate safety and welfare measures must be provided as per the provisions of 

the Building and other Construction Workers'(Regulation of Employment & Conditions of 

Service) Act, 1996 read with west Bengal Building and Other Construction workers 

(Regulation of Employment and Conditions of Service) Rules, 2004. 

 
6.4  All liabilities arising out of engagement of workers are duly met before 

submission of bills for payment. If there is any violation of any or all the relevant above 

criteria during execution of the job, it will render the concerned agencies ineligible for 

the work then and there or at any subsequent stage as may be found convenient. 
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7.  Adjustment of Price (increase or decrease) Vide Notification No.23-CRC/2M-

61/2008 dated 13/03/2009 & Notification No. 38-CRC/2M-61/2008 dated 20/04/2O09 shall 

not be applicable. Since BOQ for the works under this NIeT is based upon the schedule 

of rates of Public Works Directorate, Government of West Bengal with Addendum & 

Corrigendum as mentioned  hereinafter, the bidders shall quote their rate (percentage 

above / below / at par) accordingly considering that no escalation and / or price 

adjustment will be allowed by the Department there to under any circumstances. 
 

8. No Mobilization advance and Secured Advance will be allowed. Agencies shall 

have to arrange required land for installation of Plant & Machineries, (specified for each 

awarded work, storing of materials, labour shed, laboratory etc. at their own cost and 

responsibility near work site. The agencies will have to install the above machineries on 

the site within 45 (forty five) days from this end positively with application of Tender. 
 

9.  Bids shall remain valid for a period not less than 120 (one hundred twenty) days 

from the last date of submission of Financial Bid / Sealed Bid. In case of inadvertent 

typographical mistake found in the specified schedule of rates / BOQ, the same will be 

treated to be so corrected as to  conform with the relevant schedule of rates prevailing at 

the time of floating of tender and / or technically sanctioned estimate. No claim 

whatsoever for such inadvertent typographical mistake will be entertained.  

 
10.  All materials required for the proposed scheme as mentioned including bitumen 

(all grade), bitumen emulsion, cement & steel (which ever applicable)will have be of 

specified grade & approved brand in conformity with relevant code of practice (latest 

revision) & manufactured accordingly & will have to be procured & supplied by the 

agency at his / their own cost including all taxes. Authenticated evidence for purchase of 

bitumen, bitumen emulsion, cement and steel are to be submitted along with challan and 

test certificate. In the event of further testing opted by the Engineer-in-Charge, such 

testing from any Government approved / Government Testing Laboratory will have to be 

conducted by the agency at his/their own cost. VG 30 / VG 40 grade paving bitumen, as 

the case may be, of I.O.C.L/ B.P.C.L/ H.P.C.L will be permitted as Straight run Bitumen. 

All steel materials to be used for the work should be SAIL / TATA / RINL unless 

otherwise mentioned specifically in the BOQ.  
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Sl. 

No. 

DOCUMENTS TO BE PRODUCED IN SUPPORT OF CREDENTIAL FOR BID   PART-I                

(PRE QUALIFICATION DOCUMENTS) 

1. 
Only works of nature depicted above completed successfully or for running works 

which are completed by 80% or more will be treated as credential. 

2. 

The bidder have no adverse report, on any account, against their organization for any 

project worked during last 5 (five) years or working at present. This clause will lead 

for rejection of application, even after fulfilment of other eligibility criteria. However 

the tender inviting authority reserves the right to relax the eligibility criteria if felt 

necessary for the interest of fair competition. 

3. 

A successful performance and completion certificate supplemented with work order 

along with payment certificate issued by the competent authority shall have to be 

furnished in support of credibility in terms with eligibility criteria depicted in this 

Notice (Ref: Sl. No. 4 : Eligibility to participate in the Bid). Besides this, following 

documents shall have to be furnished: 

a. 
Particulars of ownership / partnership or Board of Directors pertaining to the 

Organization / Company / Firm. 

b. Bank solvency Certificate should issued during last two financial years.  

c. Valid documents in support of annual Turnover. 

d. P.F, & E.S.I Registration Certificate 

e. 
List of machines and equipment’s necessary for field as well as laboratory test for all 

materials. 

f. Experience and address, fax & telephone nos., mobile no., & E-mail ID nos. of the firm. 

g. 
All documents in original to be produced in due course of time as & when asked by 

the Bid inviting authority. 
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11. Date & Time Schedule:- 

Sl. 

No. 
Particulars Date & Time 

1. 
Date of uploading of e-NIQ, and Quotation 

Documents online (Publishing Date) 
16.10.2020 

2. Document downloaded / sale start date (on line) 16.10.2020 from 15.00 PM. 

3. Quotation submission start date (on line) 16.10.2020  from 15.00 PM. 

4. Date of Pre-bid meeting  02.11.2020 at 2:00 P.M. 

5. Quotation submission closing date (on line) 11.11.2020 up to 15:00 PM. 

6. 
Quotation opening date for Technical proposals 

(on line) 
13.11.2020 after 15.00 PM. 

7. 
Date of uploading list for Technically Qualified 

Bidder (online) 
To be notified later 

8. 

Date of uploading the final list of Technically 

Qualified Bidder (online) after disposal of appeals, 

if any. 

To be notified later 

9. Date for opening of Financial Proposal (Online) To be notified later 

10. 
Also if necessary for further negotiation through 

off line for final rate. 
To be notified later 

 

12. There will be no provision of Arbitration 

Clause 25 of West Bengal Form No. 2911(ii) is modified vide notification no. 8182-F(Y) 

dated 26/09/20 12 of Finance Department, Govt. of West Bengal, as follows: 

“Except where otherwise provided in the contract all question and disputes relating to the 

meaning of the specifications, designs, drawings and instructions herein before 

mentioned and as to the quality of workmanship or materials used on the work or as to 

any other question, claim, right, matter or thing whatsoever, in any way arising out of 

relating to the contracts designs, drawings, specifications, estimate, instructions, orders 

or these conditions or otherwise concerning the works, or the executions or failure to 

execute the same, whether arising during the progress of the work, or after the 

completion or abandonment thereof shall be dealt with as mentioned hereinafter.” 
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If the contractor considers any work demanded of him to be outside the requirements 

of the contract, or disputes any drawings, record or decision given in writing by the 

Engineer-in-Charge on any matter in connection with or arising out of the contract or 

carrying out of the work, to be unacceptable, he shall promptly within 15 (fifteen) days 

request the Chairman of the Dispute Redressed Committee of Asansol Municipal 

Corporation in writing for written instruction or decision. Thereupon, the Dispute 

Redressed Committee shall give its written instructions or decision within a period of 

three months from the date of receipt of the contractor's letter. 

13.  The Bidder, at the Bidder's own responsibility and risk is encouraged to visit and 

examine the site of works and its surroundings and obtain all information that may be 

necessary for preparing the Bid and entering into a contract for the work as mentioned in 

the Notice inviting Tender, the cost of visiting the site shall be at the Bidder's own 

expense. Issuance of letter of acceptance / Work Order may be delayed and / or work may 

be financially restricted up to the limit of existing administrative approval until receipt of 

administrative approval / revised administrative approval from the competent authority (in 

applicable cases). Also issuance of letter of acceptance / work Order may be delayed and 

/ or work may be restricted in some stretches till necessary land for the same is made 

available and / or encroachments are removed (in applicable cases). No claim, 

whatsoever, for such delay in issuance of Letter of Acceptance / Work Order and /or 

restriction of work will be entertained. Intending bidders may keep these criteria in mind 

while participating in tender and / or while quoting their rates. 

Guiding Schedule of Rates: Rates have been taken from P.W.D. (W.B.) Schedule of 

Rates for "Road & Bridge Works", "Building Works", "Sanitary & Plumbing Works" and 

Electrical works  

Prospective applicants are advised to note carefully the minimum qualification criteria 

as mentioned in 'Instructions to Bidders before bidding. 

 

Defect Liability Period:- As per Notification No. 5784-PW /L&A/2M-175/2017 dated 

12.09.2017 of PWD the following partial modification in the West Bengal Form No: 

2911/2911 (i)/ 2911 (ii) (herein after referred to as printed Tender Form), in cancellation of 

earlier Notification No. 177-CRC / 2N-57 /2008, dated 12.07.2012 is made. 

 

Clause 17 of CONDITIONS OF CONTRACT of the Printed Tender Form shall be substituted 

by the following as per G.O. no. 5784-PW/L&A/2M-175/2017 dated 12/09/2017. 
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Clause 17 - lf the contractor or his workmen or servants or authorized representatives 

shall break, deface, injure, or destroy any part of building, in which they may be working, 

or any building, road, road-curbs, fence, enclosure, water pipes, cables, drains, electric or 

telephone posts or wires, trees, grass or grassland or cultivated ground contiguous to the 

premises, on which the work or any part of it is being executed, or if any damage shall 

happen to the work from any cause whatsoever or any imperfection become apparent in it 

at any time whether during its execution or within a period of three months or one year or 

three years or five years, as the case may be (depending upon the nature of the work as 

described in the explanation appended hereto) hereinafter referred to as the Defect 

Liability Period, from the actual date of completion of work as per completion certificate 

issued by the Engineer-in-Charge, the contractor shall make the same good at his own 

expense, or in default, the Engineer-in-Charge may cause the same to be made good by 

other workmen and deduct the expense (of which the certificate of the Engineer-in-Charge 

shall be final and binding on all concerned) from any sums, whether under this contract 

or otherwise, that may be then, or at any time thereafter become due to the contractor 

from the Asansol Municipal Corporation or from his security deposit, either full, or of a 

sufficient portion thereof and if the cost, in the opinion of the Engineer-in-Charge (which 

opinion shall be final and conclusive against the contractor), of making such damage or 

imperfection good shall exceed the amount of such security deposit and/or such sums, it 

shall be lawful for the Asansol Municipal Corporation to recover the excess cost from the 

contractor in accordance with the procedure prescribed by any law for the time being in 

force.  

Provided further that the Engineer-in-Charge shall pass the “Final Bill”, and certify 

thereon, within a period of thirty days with effect from the date of submission of the final 

bill in acceptable form by the contractor, the amount payable to the contractor under this 

contract and shall also issue a separate completion certificate mentioning the actual date 

of completion of the work to the contractor within the said period of thirty days. The 

certificate of the Engineer- in - Charge whether in respect of the amount payable to the 

contractor against the "Final Bill" or in respect of completion of work shall be final and  

Conclusive against the contractor: However, the security deposit of the work 

held with the Government under the provision of clause 1 hereof shall be refundable 

to the contractor in the manner provided here under 
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(a) For work with five years Defect Liability Period: 

i) No security deposit shall be refunded to the contractor for 1st  3 years from the 

actual date of completion of the work. 

ii) 30 % of the security deposit shall be refunded to the contractor on expiry of four 

years from the actual date of completion of the work. 

iii) The balance 70 % of the security deposit shall be refunded to the contractor on 

expiry of five years from the actual date of completion. 

Explanation 

The word 'work' means and includes road work, bridge work, building work, sanitary 

and plumbing work, electrical work and/or any other work contemplated within the 

scope and ambit of this contract. For 

i) The work of patch repair or patch maintenance in nature or a combination thereof, 

the Defect Liability Period of the work shall be three months from the actual date of 

completion of the work. 

 

ii) Thorough Bituminous Surfacing work with bituminous thickness less than 40 mm, 

Repair & Rehabilitation of any road / bridge / culvert / building / Sanitary & Plumbing 

work, the Defect Liability Period of the work shall be one year from the actual date of 

completion of the work. 
 

iii) Extension of building / bridge / culvert / Pipe line works / Construction of 

new flexible pavement up to bituminous level which has been designed for a period 

of 3 years or  more, Widening and strengthening of flexible pavement designed for a 

period of 3 years or more, Improvement of riding quality / Strengthening of flexible 

pavement designed for a period of 3 years or more; Providing only mastic asphalt 

layer over existing bituminous surface without providing bituminous profile 

corrective course / bituminous base course, the Defect Liability Period of the work 

shall be three years from the actual date of completion of the work. 
 

iv) Construction of new building / new bridge / new culvert, Reconstruction of 

building / bridge/ culvert including construction of approach roads for bridge / 

culvert, Construction of rigid pavement, Reconstruction of rigid pavement, 

Construction of new flexible pavement covered by mastic work which has been 

designed for a period of 5 years or more, Widening and strengthening of flexible 
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pavement covered by mastic work which has been designed for a period of 5 years or 

more, Improvement of riding quality / Strengthening of flexible pavement covered by 

mastic work which has been designed for a period of 5 years or more, the Defect 

Liability Period of the work shall be five years from the actual date of completion of 

the work 
 

v) Additional provisions in substituted Clause 17 of the Condition of Contract of the 

printed tender form as per G.O.no 52-CRC/2M-06/2014 dated 27.10.2014 and G. O. no. 

5951-PW/L&A/2M-175/2017 dated 02.11.2017. 
 

vi) In cases of Refunding and Releasing of 100% (one hundred percent) Security 

Deposit held with the department, arising out from works contract, Security Deposit 

will be released after issuance of Completion Certificate on submission of 

unconditional BANK GUARANTEE by the Contractor for the Security Deposit subject 

to the following conditions 
 

i) The Bank Guarantee will be issued by a Scheduled Commercial Bank in favour of    

Asansol Municipal Corporation on behalf of the contractor. 

 

ii) The Bank Guarantee will remain valid for the Defect liability period/Security period 

as per contract of the work. 
 

iii) Engineer-in-Charge should obtain confirmation of the Bank Guarantee directly from 

the Bank before its acceptance. 
 

iv) The Bank Guarantee, now pledged in the form of Security Deposit will be released 

to the contractor in the following manner, if not forfeited under conditions of 

contract. 
 

 (a) For work with five years Defect Liability Period : 

i)  No security deposit shall be refunded to the contractor for 1st 3 years from the 

actual date of completion of the work. 

ii) 30 % of the security deposit shall be refunded to the contractor on expiry of four 

years from the actual date of completion of the work. 

iii) The balance 70 % of the security deposit shall be refunded to the contractor on 

expiry of five years from the actual date of completion. 

14.  In case of Ascertaining Authority at any stage of tender process or execution of work 

necessary registered irrevocable power of attorney is to be produced, power of 
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attorney holders are not allowed to sign Tender Documents unless otherwise 

approved by the Government. 
 

15.  All intending bidders are requested to be present in the office of Asansol Municipal 

Corporation, during opening of the tender as per the dates mentioned in the notice to 

observe the tender opening procedure. NO CONDITIONAL/ INCOMPLETE TENDER will 

be accepted under any circumstances 

16.  Requirement of Principal Machineries which must be possessed by own/ Lease Hold 

agreement/Hiring Agreement (as the case may be) are as shown and mentioned in 

Section-B. Original documents in support of own / lease possession of the aforesaid 

machineries are to be furnished if required by the Tender inviting Authority. 
 

17. In the event of acceptance of lowest tendered Rate, no multiple minimum rates will be 

considered by the Department. 
 

18. In case of item rate tender, the technically qualified bidder, whose total offered price 

considering sum of offered prices of all the items of works taken together, stands 

lowest, will be considered for acceptance. In no case lowest bidder of individual items 

of works will be considered for acceptance for the corresponding items of works. 
 

 

19. The Tender Inviting Authority reserves the right to cancel the NIeT at any stage due to 

unavoidable circumstances and no claim in this respect will be entertained. 
 

 

20. During the scrutiny, if it comes to the notice of the tender inviting authority that the 

credential(s) and/or any other paper(s) of any bidder are incorrect / manufactured / 

fabricated, that tender will be out rightly rejected and further penal action may be 

taken against him as per rule. 
 

21. In case there is any objection regarding prequalifying an agency, that should be 

lodged to the Authority, Asansol Municipal Corporation within 48 (forty eighty) hours 

(including holidays) from the date and time of publication of  list of qualified agencies 

and beyond that time schedule no objection will be entertained by the Tender 

Committee.  

22.  Before issuance of Letter of Acceptance / Work Order, the tender inviting authority 

may verify the credentials & other documents of the lowest bidder if found necessary. 

After verification, if it is found that such documents submitted by the lowest bidder are 

either manufactured or false, in that case Letter of Acceptance / Work Order will not be 

issued in favour of that bidder under any circumstances and further penal action may 

be taken against him as per rules. 
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23.  If any discrepancy arises between two similar clauses on different notifications, the 

clause as stated in later notification will supersede former one in following sequence 
 

i) West Bengal Form No.2911(ii) 

ii) NIeT 

iii) Special terms & conditions 

iv) Technical Bid 

v) Financial Bid 

ln case of inadvertent typographical mistake in the BOQ / Schedule of Works/ Price 

Schedule/rates /elsewhere, the same may be treated to be so corrected as to conform 

with the relevant schedule of rates and / or technically sanctioned estimate. 

24. The Tender Committee reserves the right to ignore minor deficiencies at their discretion 

in case of first call and no challenge whatsoever against such decision of the said 

committee will be entertained. In case of re tender, the Tender Committee reserves the 

right to ignore some deficiencies at their discretion and no challenge whatsoever 

against such decision of the said committee will be entertained. In case of third and 

subsequent calls, the Bid Evaluation Committee reserves the right to ignore some more 

deficiencies at their discretion and no challenge whatsoever against such decision of 

the said committee will be entertained. 
 

25. Bidders should upload their documents from original copies. Uploading Photocopy & 

illegible copies will not be accepted. 
 

26.  Each work will be awarded against specific set of machineries as indicated in Sl. No.17 

of this NIe T. 

27.  Quality Monitoring and Supervision Consultant. 
 

27.1 Reputed engineering firm may be engaged to act as Supervision Consultant as per 

direction of the Engineer-in-Charge. The Supervision Consultant will assist the 

Engineer-in-Charge to monitor the project, checking the quality and quantity of works 

etc. Supervision Consultant or any person authorized by the Engineer-in-Charge shall 

at all reasonable time have access to the site, all plant and all places where materials 

are being manufactured and tested. The contractor will have to afford every facility for 

and every assistance in obtaining the right to such access. 
 

 

27.2 Third Party quality audit report for structural stability should be 

conducted by the bidder at his own cost from any Govt Engineering College 

(, Shibpur, NIT Durgapur etc.) before submitting the final bill. 
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28. This NIeT shall form a part of the contract document. The successful bidder on 

acceptance of his bid by the Accepting Authority, shall have to sign the contract 

consisting of NIeT, all tender documents forming part of the bid as uploaded at the time 

of invitation of bid, the rates quoted online at the time of submission of bid and 

acceptance thereof together with any correspondence  leading there to and standard 

West Bengal Form No.2911(ii). 
 

29.  As per memorandum no. 4608-F(Y) dated.18.07.2018 of Finance Department Govt. of 

West Bengal, the successful bidder will have to submit Additional Performance Security 

@ 10% of the tendered amount, if the accepted bid value is 80% or less of the Estimated 

amount put to tender.  
 

The Additional Performance Security shall be submitted in the form of Bank Guarantee 

from any Scheduled Bank before issuance of the work Order. If the bidder fails to 

submit the Additional Performance Security within seven working days from the date of 

issuance of Letter of Acceptance, his Earnest Money will be forfeited and other 

necessary actions as per NIT like blacklisting of the contractor, etc, may be taken. The 

Bank Guarantee shall have to be valid up to end of the Contract Period and shall be 

renewed accordingly, if required. 

 

The Bank Guarantee shall be returned immediately on successful completion of the 

Contract. If the bidder fails to complete the work successfully, the Additional 

Performance Security shall be forfeited at any time during the pendency of the contract 

period after serving proper notice to the contractor. Necessary provisions regarding 

deduction of security deposit from the progressive bills of the contractor as per 

relevant clauses of the contract shall in no way be altered /affected by provision of this 

Additional Performance Security.  
 

30. Cost of Tender Documents: The intending Bidders shall not have to pay the 

cost of tender documents for the purpose of participating in e-tendering vide 

Notification No. 19-CRC/2M-10/2012 dated 21.12.2012 of the Superintending Engineer, 

Public Works Department, Government of West Bengal However, the successful bidder 

shall have to pay the cost of contract documents @ Rs.5005.00 (Rupees Five Thousand 

Five Hundred Five) only per set at the time of formal agreement. 

 

 

Superintending Engineer 
Asansol Municipal Corporation 
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1. 
Time of 

completion 

 Time of completion of the Contract is 365 (Three Hundred and Sixty 

five) calendar days from the date of issueof Work Order. 

2. 

Site 

inspection & 

general 

information 

 Intending Bidders are required to inspect the site of the Project with 

particular reference to location and infrastructure facilities. They are to 

make a careful study with regard to availability of materials and their 

sources and all relevant factors as might affect their rates and prices. 

They are also acquainted with relevant IS specifications with latest 

amendments, IE Rules, CPHEEO manuals, Clauses & Sub Clauses of 

the Bid documents and to have fully acquainted with all details of work 

front, communications, underground utility services,  seasonal weather 

and its variation, labours, water supply, existing & proposed site levels, 

position and diversion of transportation and barricading , if required, 

electricity and any other general information including topological 

condition & existing level and level pertaining to and needed for the 

work to be completed in time properly.  

3. 
Bid 

documents 

 A full set of Bid documents consists of 2 Parts. These are 

PART I :-Containing all documents in relation to the name of the firm 

applied for and credential possessed along with all documents as 

depicted in Sl. No. 4along with this NIeB and its all corrigenda’s. 

And 

Section A: Description of the Project.             

Section B: Conditions & requirements fore-Bidding.                  

Section C: General conditions of theContract.                 

Section D: General specifications ofWorkmanship and materials for 

                Civil Works.                

And 

Section E: ANNEXURES               

                 Annexure under Section I : 

i. Site Plan 

ii. Drawing for Over Head Reservoirs 

And 

PART II :-Containing the Following Document. Bid Price / Price 

Schedule.(.xls format) 

4. Validity of Bid 

 

 

 

A Bid submitted shall remain valid for a period of 120 calendar days 

from the date set for opening of Bids. Any extension of this validity 

period if required wills besubject to concurrence of the Bidders. 
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5. 
Withdrawal of 

Bid 

 A Bid once submitted shall not be withdrawn within thevalidity period. 

If any Bidder/Bidders withdraw his / their Bid(s) within the validity 

period then Earnest Money asdeposited by him/them will be forfeited. 

6. 
Acceptance of 

Bid 

 The "Superintending Engineer, Asansol Municipal Corporation" will 

accept the Bid. He /She does not bind himself/herself to accept 

otherwise the lowest Bid and reserves to himself/herself the right to 

reject any or all of the Bids received without assigning any reason 

thereof. 

7. Intimation 

 The successful Bidder will be notified in writing of theacceptance of his 

Bid. The Bidder then becomes the“Contractor” and he shall forthwith 

take steps toexecute Formal Contract Agreement in appropriate 

“ASANSOL MUNICIPAL CORPORATION TENDER FORM “with the "The 

Superintending Engineer, Asansol Municipal Corporation, “and fulfil all 

his obligations asrequired by the Contract. 

 

8. 

Escalation of 

Cost 

 There will be no escalation in cost for materials orlabour and the 

contract price mentioned in the contract stands valid till completion of 

the contract, and other obligation, if any. 

 

9. 

Name & 

address of  

Engineer-In-

Charge 

(EIC) of the 

Work 

 Executive Engineer, M.E. Dte, Asansol division, guided by 

Superintending Engineer, M. E. Dte. (Western Circle),  

Chief Engineer, Asansol Municipal Corporation, 

Asansol :: Burdwan 

P.O. :- Asansol Pin 713301 

10. 
Execution of 

Work 

 The Contractor is liable to execute the whole work as per direction and 

instruction of the Executive Engineer, Asansol  Division of Municipal 

Engineering Directorate who is the "Engineer in Charge" of the work 

under the control  of “Superintending Engineer, Western Circle, M.E. 

Directorate.” 

11. Payment 

 Payment will be made to the successful Bidder by the "Superintending 

Engineer, Asansol Municipal Corporation" periodically only on receipt 

of written recommendation from the Executive Engineer, Asansol 

Division of Municipal Engineering Directorate. Payment for all Electro-

mechanical works (if any) will be recommended by the Technical 

Advisor, (E/M) M. E. Dte.  

12. Influence 

 Any attempt to exercise undue influence in the matterof acceptance of 

Bid is strictly prohibited and anyBidder who resorts to this will render 

his Bid liable torejection. 
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Following clauses are to be adhering to by the concerned Bidder 

during the process of Bidding. 

21. In case office faces sudden closure owing to reason beyond the scope and control of 

"The Superintending Engineer, Asansol Municipal Corporation", any of last 

date/dates as schedule in Sl. No 8 may be extended up-to/to next and following 

working day without issuing further and separate notice should the "The 

Superintending Engineer, Asansol Municipal Corporation", feels it to be necessary 

and exigent. 

22. Persons having authenticated and having registered Power of Attorney may be 

considered lawfully becoming to be acting on and for behalf of the Bidder. 

23. Sufficient care has been taken to avoid variance in between the contents of the listed 

Documents in the Bid document. However, if there is any variance between 

thecontents of different documents, the provision of documents appearing earlier in 

the list shall prevail over the same provided in the contents coming later. 

24. Imposition of any duty / tax / rule etc. owing to change / application in legislations / 

enactment shall be considered as a part of the contract and to be adhering to by the 

Bidder / Contractor strictly. 

25. Bid Acceptance Authority is the "The Superintending Engineer, Asansol Municipal 

Corporation". 

26. In case of any dispute arising from any clauses of similar nature between bid 

documents and Asansol Municipal Corporation Agreement form, the decision of the 

Superintending Engineer, Western Circle, M.E. Directorate, Burdwan will be final and 

binding. 

27. All usual deductions for taxes as applicable i.e. ST, IT, and Labour welfare cess etc. 

as applicable will be made from the bills from time to time (please refer cl.57 of 

section C). 

28. No conditional Bid shall be entertained. 

29. Successful Bidder will have to submit the break-up supported with analysis of the 

cost of Civil Works (viz. Foundations, Sub Structures, Super structures, Finishing 

etc.), as % wise on the basis of clause 57 of Section C in order toassess the value of 

Work done and make payment thereof before acceptance of bidagainst each item of 

work. In case of any dispute arising in the breakup and analysis thereof, decision of 

Superintending Engineer, Western Circle, M.E. Dte. Will be binding and final. 
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30. In the event of e-Filing intending bidder may download the Bid document from the 

website http://wb.tender.gov.in directly by the help of Digital Signature Certificate & 

necessary cost of Bid document (if any) may be remitted through demand draft/ pay 

order issued from any nationalized bank in favour of  "The Superintending Engineer, 

Asansol Municipal Corporation", payable at Asansol & same may be documented 

along with earnest money Deposit through e-Filling, (scanned copy to be 

submitted)(Details of which has been narrated in “Instruction to Bidders”).Technical 

Bid & Financial Bid both will be submitted concurrently duly digitally signed inthe 

Website http://etender.wb.nic.in. Bid document may be downloaded fromwebsite & 

submission of Technical Bid/Financial Bid as per Bid Schedule. 

31. Earnest Money:- 

a) 2% of the Quoted Bid price in two parts, vice. Rs. 2,00,000.00 (Rupees Two 

Lakhs only) as an initial Earnest Money Deposit shall accompany with Bid Proposal 

in favour of the “Asansol Municipal Corporation, Payable at Asansol.” 

 

b) Initial earnest money is to be deposited either on line by net Banking through 

using ICICI Bank Payment Gateway or offline through RTGS / NEFT. Please refer 

Memo No 3975-F(Y) dated 28.07.2016 of the Finance Department, Govt. of West 

Bengal. 

c) Earnest Money Deposit i.e. 2% of bid amount beyond Rs.2,00,000.00 (if any) 

shall have to be deposited after acceptance of Bid Proposal. 

32. The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit 

andexamine the site of works and its Surroundings and obtain all information that 

may benecessary for preparing the Bid and entering into a contract for the work as 

mentionedin the Notice inviting Bid, the cost of visiting the site shall be at the 

Bidder’s ownexpense. Traffic management and execution shall be the responsibility 

of the Agency at his / her / their risk and cost. 

33. Prospective applicants are advised to note carefully the minimum qualification 

criteria as Mentioned in ‘Instructions to Bidders’ before bidding. 

34. During scrutiny, if it is come to the notice to Bid inviting authority that the credential 

or any other papers found incorrect/manufactured/fabricated, that Bidder will not 

beallowed to participate in the Bid and that application will be out rightly rejected 

without any prejudice. 
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35. Before issuance of the work order, the Bid inviting authority may verify the Credential 

& other documents with the original of the lowest bidder if found necessary. After 

verification, if it is found that such documents submitted by the lowest bidder 

iseither manufacture or false, in that case, L.O.A./ work order will not be issued in 

favour of the bidder under any circumstances. 

36. If any discrepancy arises between two similar clauses on different notifications, the 

decision of "Superintending Engineer, Western Circle, M.E. Dte." is final & binding. 

37. Contractor shall have to comply with the provisions of (a) the contract labour 

(Regulation Abolition) Act. 1970(b) Apprentice Act. 1961 and (c) minimum wages Act. 

1948 of the notification thereof or any other laws relating thereto and the rules made 

and order issued there under from time to time. 

38. Where an individual person holds a digital certificate in his own name duly issued to 

him against the company or the firm of which he happens to be a director or partner, 

suchindividual person shall, while uploading any Bid for and on behalf of such 

company or firm, invariably upload a copy of registered power of attorney showing 

clearauthorization in his favour, by the rest of the directors of such company or the 

partnersof such firm, to upload such Bid. The power of attorney shall have to be 

registered inaccordance with the provisions of the Registration Act, 1908. 

39. Additional Security Deposit @ 8% (eight percent) will be deducted from eachand 

every running bill. The entire amount of such 10% (ten percent) of Security Deposit 

(Initial 2% + additional 8%) excluding for operation and maintenance will be refunded 

without any interestonly after successful completion of the whole work in all respect 

as per clause 57 of section Cafter full satisfaction of E.I.C. 

40. Any legal matter will be settled within the jurisdiction of Hon’ble District Judges 

Court at Asansol Municipal Corporation. 

41. Bidder would be at liberty to point out any ambiguities, contradictions,omissions etc. 

seeking clarifications thereof or interpretation of any of theconditions of the Bid 

documents before the Bid Inviting Authority inwriting 48 hours prior to Pre Bid 

Meeting, beyond such period norepresentation in that behalf will be entertained by 

the Bid InvitingAuthority. 

42. The successful Bidder will remain liable for following with West Bengal Contract 

Labour (Regulation & Abolition) Act 1970 and necessary certificatesfrom appropriate 

authority to be submitted within 07 (seven) days from thedate of issue of work order, 

otherwise the work order will be cancelled. 
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43. The successful  bidderhas to provide detailed estimate along with rate analysis (if 

any) for all civil works as per the clause 57 of Section C with all necessary break up 

elaborately for comparison of rate with departmental estimate if asked by the 

concerned authority. 

 

 

 

 

 

 

Superintending Engineer 

Asansol Municipal Corporation 
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INSTRUCTION TO BIDDERS/BIDDERS 

SECTION – A-I 

1. General guidance for e-Biding 

Instructions/ Guidelines for bidders for electronic submission of the Bids have been 

annexed for assisting them to participate in e-Biding. 

 

2. Registration of Bidder 

Any Bidder willing to take part in the process of e-Biding will have to be enrolled and 

registered with the Government e-procurement system, through logging on to 

https://wb.tender.gov.in The Bidder is to click on the link for e-Biding site as given on the 

web portal. 

 

3. Digital Signature certificate (DSC) 

Each Bidder is required to obtain a class-II or Class-III Digital Signature Certificate (DSC) 

for submission of Bids, from the service provider of the National Information’s Centre (NIC) 

or any other bonafide service provider on payment of requisite amount. Details are 

available at the Web Site stated in Clause 2 of Guideline to Bidder. DSC is given as a USB 

e-Token. 

 

4. The contractor can search and download NIeB and Bid Documents 

Electronically from computer once he logs on to the website mentioned in Clause 2 using 

the Digital Signature Certificate. This is the only mode of collection of Bid Documents. 

5. Submission of Bids. 

General process of submission, Bids are to be submitted through online to the website 

stated in Cl. 2 in two folders at a time for each work, one in Technical Proposal and the 

other is Financial Proposal before the prescribed date and time using the Digital Signature 

Certificate (DSC) the documents are to be uploaded virus scanned copy duly Digitally 

Signed. The documents will get encrypted (transformed into non readable formats). 

A. Technical proposal 

The Technical proposal should contain scanned copies of the following further two covers 

(folders). 

A-1. Statutory Cover Containing 

1. Prequalification Document 

i. As per Sl. No. 4  

ii. Prequalification Application (Sec-B, Form – I) 
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iii. Scanned Copy of Demand Draft towards earnest money (EMD) as prescribed in the NIeB 

against each of the serial of work in favour of “The Superintending Engineer, Asansol 

Municipal Corporation", payable at Asansol . 

2. NIeB(download and upload the same Digitally Signed) 

 

3. Technical Document   (To be filled, scanned & digitally signed) 

i.  Financial Statement (Section – B, Form – II). 
 

ii. Affidavits (Ref:-Declaration Of The Bidder ) 

 

iii. Bank Solvency Certificate. 
 

iv. Form III & IV Of Section B. 
 

v. Declaration by the Bidder. 
 

A-2. Non statutory Cover Containing/My Documents 
 

i. Registration Certificate under Company Act. (if any). 
 

ii. Registered Deed of partnership Firm/ Article of Association and Memorandum 
 

iii. Power of Attorney (For Partnership Firm/ Private Limited Company, if any) 
 

iv. Tax Audit Report along with Balance Sheet and Profit and Loss A/c for the last five years 

(year just preceding the current Financial Year will be considered as year – I) 
 

v. Clearance Certificate for the Current Year issued by the Assistant Registrar of Co-Op(S) 

(ARCS) bye laws are to be submitted by the Registered labour Co-Op(S) Engineers’ Co.-Opt 

(S) 
 

vi. List of machineries possessed by own/arranged through lease deed along with 

authenticated documents of lease / sub-lease / hire basis etc. 
 

vii. List of laboratory Instrument. 
 

viii. List of technical staff along with structure and organization (Section – B, Form – III). 
 

Note: - Failure of submission of any of the above mentioned documents (as stated in A1 

and A2) will render the Bid liable to be summarily rejected for both statutory and non 

statutory cover. 
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Intending Bidders should upload Non-Statutory documents as per 

following folders in my Document: 

E-Bidding system of 

Government of West Bengal 

Bidder Document Sub Category Master 

Sl. 

No. 
Category Name Sub Category Name Sub Category Description 

A CERTIFICATES  

  A1. CERTIFICATES 1. West Bengal VAT Registration / ST 

Registration / P.F/PAN / P. Tax Clearance 

Certificate 

2. Income Tax Acknowledgement Receipt 

(Latest) 

3. E. S. I Registration Certificate. 

B COMPANY DETAILS  

  B1. COMPANY 

DETAILS 1 

1. Proprietorship Firm (Trade License). 

2. Registered Deed of partnership Firm 

3. Registration Certificate under Company 

Act. (if any). Ltd. Company (Incorporation 

Certificate , Trade License) 

4. Power of Attorney (For Partnership Firm/ 

Private Limited Company, if any) 

5. Society (Society Registration copy, 

Trade License) 

C CREDENTIAL  

  C1. CREDENTIAL1 Similar nature Work & Completion 

Certificates along with work order and 

payment certificate issued by competent 

authority (as per Sl No. 4 of NIeB) 

D EQUIPMENT  

  D1.LABOURTARY 1. List of Machineries and equipment 

necessary for field as well as laboratory 

test of 

all materials as per NIeB 

  D2.CIVIL 

MACHINERIES 

  D2. ELECTRICAL 

MACHINERIES 

  D2. MECHNANICAL 



32 
BID DOCUMENT FOR 570 CUM & 900 CUM CAPACITY  OHR IN  ZONE II & ZONE XII FOR KULTI  WATER PROJECTE UNDER AMRUT SCHEME 

(REVISED DPR PHASE II) 

 

 

MACHINERIES 

  D2. MISCELLENEOUS 

MACHINERIES 

E FINANCIAL INFO 

  E1. P/L & BALANCE 

SHEET  

Financial Info:- Balance Sheet and Profit & 

Loss account in the financial year 2012-13 

to 2016-17. 

  E2. PAYMENT 

CERTIFICATE 1 

Payment Certificate in support of valid 

credential only to be submitted (as per 

NIeB)   E3 PAYMENT 

CERTIFICATE 2 

F MANPOWER  

  F1. TECHNICAL 

PERSONNEL 

1. List of sufficiently qualified technical 

person (as per Sl No 4 of NIeB) 

  F2. TECHNICAL 

PERSONNEL ON 

CONTRACT 

1. List of technical personnel employed 

under the organisation (or on contact 

basis) in details with name, qualification, 

experience and address with contact 

number. 

G DECLARATION DECLARATION 1 1. Bank Solvency Certificate (As per NIeB) 

  DECLARATION 2 2. Valid Document in support of annual 

(As per NIeB) 

  DECLARATION 3 3. Corrigendum and additional document 

(if any). 

    

 

Note:- Failure of submission of any of the above mentioned documents (as stated in A1 & 

A2) will render the Bid liable to summarily rejected for both statutory & non statutory cover. 

All Corrigendum & Addendum Notices, if any, have to be digitally signed & uploadedby the 

contractor in the Declaration Folder of My Documents. 

 

B. Bid Evaluation 

i. Opening and evaluation of Bid :- If any Bidder is exempted from payment of EMD, copy of 

relevant Government order needs to be furnished (applicable in case of Registered Labour 

Co-Operative Society). 
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ii. Opening of Technical proposal: - Technical proposals will be opened by the Bid Inviting 

Authority electronically from the website using his/ her Digital Signature Certificate. 

 

iii. Cover (folder) of statutory documents (vide Cl. No. 5.A-1) should be opened first and if 

found in order, cover (Folder) for non-statutory documents (vide Cl. No. – 5.A-2) will be 

opened. If there is any deficiency in the statutory documents the Bid will summarily be 

rejected. 
 

iv. Decrypted (transformed in to readable formats) documents of the non statutory cover 

will be downloaded and handed over to the Bid Evolution Committee. Scrutiny of technical 

proposal and recommendation thereafter and processing of comparative statement for 

acceptance etc. will be made by the Municipal Engineering Directorate, under the Deptt. of 

Municipal Affairs, Govt. of West Bengal. Comparative Statement may be forwarded to 

appropriate authority depending on the value of the work as applicable as per existing 

norms and guidelines under UIDSSMT programme. 

 
 

v. Uploading of summary list of technically qualified bidders. 
 

vi. Pursuant to scrutiny and decision of the screening committee the summary list of 

eligible Bidder and for which their proposal will be considered and uploaded in the web 

portals. 
 

vii. While evaluation, the committee may summon the bidders and seek clarification / 

information or additional documents or original hard copy of any of the documents already 

submitted and if these are not produced within the stipulated time frame, their proposals 

will be liable for rejection. 

 
 

C. Financial proposal: As per Sl. 11, Bid Price / Price Schedule. To be uploaded digitally 

signed by the Bidder. 

 

6. Financial capacity of a Bidder will be judged on the basis of working capital and available 

bid capacity as mentioned in the NIeB to be derived from the information furnished in 

FORM-I and II (Section-B) i.e., Application (for Pre-qualification) and Financial Statement. If 

an applicant feels that his/their Working Capital beyond own resource may be insufficient, 

he/they may include with the application a letter of guarantee issued by a first class Bank 

to supplement the applicant. This letter of guarantee should be addressed to the Bid 

Inviting/ Accepting Authority and should guarantee duly specifying the name of the project 
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that in case of contract is awarded to the Bidder, the Bidder will be provided with a 

revolving line of credit Such revolving line of credit should be maintained until the works 

are taken over by the Authority. The audited Balance sheet for the last five years, net worth 

bid capacity etc. are to be submitted which must demonstrate the soundness of Bidder 

financial position, showing long term profitability including an estimated financial 

projection of the next two years. 

 
 

7. Penalty for suppression / distortion of facts Submission of false document by Bidder is 

strictly prohibited and in case of such act by the Bidder the same may be referred to the 

appropriate authority for prosecution as per relevant IT Act with forfeiture of earnest money 

forthwith. 

 
 

8. REJECTION OF BID: 
 

 The Employer (Bid accepting authority) reserves the right to accept or reject any Bid 

and to cancel the Bidding processes and reject all Bids at any time prior to the award of 

Contract without thereby incurring any liability to the affected Bidder or Bidders or any 

obligation to inform the affected Bidder or Bidders of the ground for Employer’s (Bid 

accepting authority) action. 

 
 

The Bidder whose Bid has been accepted will be notified by the Bid Inviting and 

Accepting Authority through acceptance letter/ Letter of Acceptance The Letter of 

Acceptance will constitute the formation of the Contract. 

 
 

The Agreement in Printed Bid Form will incorporate all necessary documents e.g. 

NIeB., all addenda-corrigendum, different filled-up forms (Section –B), Price Schedule and 

the same will be executed between the Bid Accepting Authority and the successful Bidder. 

 

 

 

 

Superintending Engineer 

Asansol Municipal Corporation 
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SECTION – B 

FORM –I 

PRE-QUALIFICATION APPLICATION 

To  

The Superintending Engineer, 

Asansol Municipal Corporation, 

PO:-Asansol , Dist:- Asansol , 

West Bengal, 

Ref:- Bid for___________________________________________________________________________  

________________________________________ (Name of work) ____________________________ 

_____________________________________________________________________________NIeB No.: 

Dear Sir,  

Having examined the Statutory, Non statutory and NIeB documents, I /we hereby submit all 

the necessary information and relevant documents for evaluation. The application is made by me / 

us on behalf of___________________________________________ In the capacity 

___________________________________________________________________duly authorized to 

submit the order.  

The necessary evidence admissible by law in respect of authority assigned to us on behalf of 

the group of firms for Application and for completion of the contract documents is attached 

herewith.  

We are interested in bidding for the work(s) given in Enclosure to this letter.  

We understand that:  

(a) Bid Inviting and Accepting Authority can amend the scope and value of the contract bid 

under this project.  

(b) Bid Inviting and Accepting Authority  reserves the right to reject any application without 

assigning any reason.  

Enclo:- e-Filling:- 1. Statutory Documents  

 2. Non Statutory Documents  

Date: -                                                                                       Signature of applicant including title  

and capacity in which application is made. 
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SECTION – B 

Form - II 

FINANCIAL STATEMENT 

B.1 Name of Applicant: 

B.2 Summary of assets and liabilities on the basis of the audited financial statement of the last five 
financial years. 

(Attach copies of the audited financial statement of the last five financial years) 

 1st Year 
(Rs. In 
lakh) 

2nd Year 
(Rs. In 
lakh) 

3rd Year 
(Rs. In 
lakh) 

4th Year 
(Rs. In 
lakh) 

5th Year 
(Rs. In 
lakh) 

a) Current Assets : (It should not include 

investment in any other firm)  

 

b) Current liabilities : (It should include 

bank over draft) 

 

c) Working capital : (a) – (b)   

d) Net worth : (Proprietors Capital or 

Partners Capital or Paid up Capital + 

Reserve and surplus )  

 

e) Bank loan/ Guarantee : (As per clause 

G.2. with all sub clauses) 

 

 

B.3 Annual value of construction works undertaken : 

Work in hand i.e. Work 
order issued  

As on 

31.03.2020 

As on 

31.03.2019 

As on 

31.03.2018 

As on 

31.03.2017 

As on 

31.3.2016 

As on 

31.03.2015 

       

 

Signed by an authorized officer of the firm  

______________________________________  

Title of the officer  

_______________________________________  

 

Name of the Firm with Seal  

Date________________  
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                 Declaration of the Bidder 

(Affidavit to be affirmed on a Non Judicial Stamp Paper of Rs. 10/- and enclosed with the Bid 

documents which is required to be submitted in time duly) 

 

I, ……………………………………………………………………………………………, son of 

………………………………………………………………………………………………, aged about 

……………………………… years by occupation …………………………………………. do hereby 

solemnly affirm and confirm as follow: 

1. That, I am the ……………………………………………………. Of ……………………………………… 

have duly authorized by and competent to affirm this affidavit on behalf of the said Bidder. 

 

2. That, I have inspected the site of work covered under NIeB (NIeB No      ) circulated 

through Office memo bearing No --------------------------------dated ---------- and have made myself fully 

acquainted with the site conditions existing level/proposed level and local conditions in and around 

the site of work. I have also carefully and meticulously gone through the Bid documents. Bid of the 

above named Bidder is offered and submitted upon due consideration of all factors and if the same 

is accepted, I on and for behalf of the aforesaid Bidder, being lawfully and duly authorized, promise 

to abide by all the covenants, conditions and stipulations of the Contractual documents and to 

carry out, complete the works to the satisfaction of the Bid accepting Authority of the Work and 

abide by all instructions as may given by the Engineer in Charge of the work time to time. I also 

hereby undertake to abide by the provisions of Law including the provisions of Contract Labour 

(Regulation & Abolition) Act, Apprentice Act 1961, West Bengal Sales Tax Act, VAT Act, Income Tax 

Act as would be applicable to the Contractor upon entering into formal Contract / agreement with 

the Bid Inviting/Accepting authority. 

 

3. That I declare that, no relevant information as required to be furnished by the Bidder has 

been suppressed in the Bid documents. 

 

4. That the statement above made by me is true to my knowledge. 

 

              Deponent 

Solemnly affirmed by the said 

………………………………………………… 

before me. 

……………………………………………………………………………….. 

(1st class Judicial Magistrate / Notary Public) 
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SECTION - B 

FORM- III 

STRUCTURE AND ORGANISATION 

A.1 Name of applicant : 

A.2 Office Address : 

Telephone No. and Cell Phone No. :  

Fax No. :  

E mail : 

 

A.3 Attach an organization chart showing the structure of the company with names of  

Key personnel and technical staff with Bio-data. :  

 

Note: Application covers Proprietary Firm, Partnership, Limited Company or Corporation,  

 

 

           Signature of applicant including title  

  and capacity in which application is made.  
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SECTION - B 

FORM – IV 

C. DEPLOYMENT OF MACHINERIES (in favour of owner / lessee):- 

(Original document of own possession arranged through lease deed to be annexed) 

(If engaged before Certificate from E.I.C. to be annexed in respect of anticipated dated of release of 

Machineries.)  

Name of 

Machine / 

Instrument  

Make  Type  Capacity  Motor / 

Engine  

No.  

Machine  

No.  

Possession Status  Date of 

release If 

Engaged  Idle Engaged 

 

 

For each item of equipment the application should attach copies of  

(i) Document showing proof of full payment, (ii) Receipt of Delivery,  

(iii) Road Challan from Factory to delivery spot, is to be furnished.  

 

 

 

 

     Signature of applicant including title  

and capacity in which application is made.  
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SECTION – A 

DESCRIPTION OF THE PROJECT 

1.0  GENERAL  

The work involves Construction of above 2 Nos. R.C.C Over Head Reservoir with 20 

m Staging height over Annular Raft Foundation as per departmental design, drawing & 

specification etc. along with head works including supply of all materials as required 

complete in all respect for Zone Ii & Zone XII of proposed Water Supply Scheme within 

Asansol Municipal Corporation under the AMRUT Programme. 

 

2.0 Limit of Contract  

The limit of contract starts from dismantling the existing Overhead Reservoir and 

cleaning the sites (scrap materials also cleaned by agency and he may take the scrap 

materials) before start the work for construction of new OHR by making connection of Inlet 

rising main pipe with department’s laid drinking water reservoir along with installation of 1 

No. Sluice valve and valve chamber and up to 5 m beyond periphery of the boundary wall 

by making connection to department’s laid distribution pipe along with installation of one 

no. valve and valve chamber. In between the above two, all the works required for 

successful completion of the completion of the component are in the scope of the above 

work. 

3.0 Beatification and Gardening with C.C. Pavement Road:-  

The agency construct the C.C. pavement road, beautification of campus area 

including gardening work will be completed by agency as per direction of E.I.C.  

 

Superintending Engineer 

Asansol Municipal Corporation 
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SECTION - B 

CONDITIONS & REQUIREMENTS FOR BIDDING 

1. Submission of eBid document will not be allowed beyond the schedule time 

indicated in the eBidding. 

2. Each Bidder shall upload his offer in envelopes (statutory and non-statutory)& .xls 

sheet after digitally signed super scribing the name of the work, name & address of the 

bidder, NIB No and date of submission of the eBid. 

3. Each page of the eBid documents, drawing etc. has to be digitally signed / initiated 

by the authorized signatory. 

4. No eBid proposal will be entertained without the earnest money being submitted as 

indicated in the NIB. No interest will be allowed for the said earnest money and the Bid 

issuing authority will hold the same till finalization of the eBid. 

5. Any conditional eBid will be liable for rejection. 

6 The Bid inviting Authority reserves the right to reserve or amend the eBid documents 

prior to the date notified for submission of the eBid or also to extend the time mentioned in 

the NIB under intimation to the Bidders. 

7. eBid once offered cannot be withdrawn within a period of 120 calendar days from the 

date set for opening of eBids. Any extension of this validity period if required will be 

subject to concurrence of the Bidders. 

8. Bidders would be at liberty to point out any ambiguities, contradictions, omissions, 

etc. seeking clarifications thereof or interpretation of any of the conditions of the eBid 

documents before the Bid Inviting Authority by uploading his/her doubt within a period of 

Forty eight hours before the date of Pre bid meeting as per schedule. 

9. Written clarification or amendments etc. as may be issued by the Bid Inviting 

Authority in pursuance to the representation made by the intending Bidders under Clause 

10 above shall be final and binding on the Bidders and shall form a part of the eBid 

documents. Bid Inviting Authority however, reserves the right to have pre Bid conference 

with the intending Bidders if deemed necessary. Any point or irregularities pr questions 

could not be raised after expiry of pre bid meeting. 

10. Intending Bidders are required to inspect the site of the Project with particular 

reference to location and infrastructure facilities. They are to make a careful study with 

regard to availability of materials and their sources and all relevant factors as might affect 
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their rates and prices. The Bidders must be acquainted with existing ground level(EGL), 

Highest flood level(HFL), Finished ground level(FGL)/Proposed ground level(PGL), and 

other required levels. 

11. If expenses incurred for site inspection and all activities in the preparation and 

uploading of the eBid shall be borne by the Bidders. 

12. Extra claim or any concession on the ground of insufficient data or information and 

absence of knowledge of conditions prevailing at the site or situation arising during the 

execution of the work shall not be entertained. 

13. e Bid, which have been considered valid on the result of general examination 

(Prequalification stage) at the time of opening, shall be subjected to subsequent detail 

scrutiny. Notwithstanding the general examination carried out earlier, the Bid Inviting 

authority reserves the right of rejection of any eBid, which may be found to be defective 

during the detail scrutiny. 

14. Bidders before uploading the eBid documents shall have to ensure that “Declaration 

by the eBidder” in the pro-forma set out in the eBid documents is to be filed separately with 

the eBid documents in the form of Affidavit to be affirmed by the same person signing the 

Bid documents. 

15. The Bid inviting authority reserves the right to accept or reject any or all of the eBid 

received or to split up the work in groups or to relax any clause without assigning any 

reason thereof. 

16. This set of Bid documents consists of: 

a. Detail Notice inviting Bid. 

b. Declaration by the eBidder. 

c Main Bid Documents consists of PART I & PART II (Technical) &financial(.xls format) 

d.           Municipal Tender Form. 

 

 

 

 

Superintending Engineer 

Asansol Municipal Corporation 
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SECTION – C 

General Conditions of Contract 

1.0 DEFINITIONS AND INTERPRETATION 

(1) In the Contract, as hereinafter defined, the following words and expressions shall 

have to be meanings hereby assigned to them, except where the context otherwise 

requires: 

(a) "Approved" means approved in writing, including subsequent written confirmation of 

previous verbal approval and "approval" means approval in writing, including as aforesaid. 

"However in spite of approval from Competent Authority contractor is   solely responsible 

for design-cum-execution of the whole project as it is turnkey job" 

(b) Authority means the “The Superintending Engineer, Asansol Municipal Corporation” or 

his Authorized representative. 

(c) "Bank" means the "State Bank of India" or any other Nationalized Bank. 

(d)  "Calendar day" means a period of twenty four hours extending from midnight to 

midnight. 

(e) "Cash" includes cheque, bank drafts and any other payment voucher authorizing 

payment from any bank or treasury. 

(f)  "Contractor" means the person or persons, firm or Corporation who have entered into 

the contract for the performance of the work. 

(g) "Contract price" means the sum as stated in the Bid submitted by the contractor subject 

to such additions there to or deductions therefore as may be made under the provisions of 

the contract documents and accepted by the Employer. 

(h) "Constructional Plant" means all appliances or things of whatsoever nature required in 

or about the execution or maintenance of the works but do not include materials or other 

things intended to form or forming part of the permanent works. 

(i)     "District" or Asansol Municipal Area means the area described as such in Schedule-I 

of the Act; 

(j) "Drawings" means the drawings referred to in the Bid documents and any 

modification of such drawings approved in writing by the “Superintending Engineer, 
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Western Circle, M. E. Dte.” or his representatives of Municipal Engineering Directorate from 

time to time. 

(k) "Employer" means “The Superintending Engineer, Asansol Municipal Corporation” 

(l) "Engineer in Charge” means the Executive Engineer, Asansol Division of Municipal 

Engineering Directorate. 

(m)  "Engineer's Representatives" means any Assistant Engineer or Sub-Assistant 

Engineer or any Technical Personnel of works appointed from time to time by the Employer 

or the Engineer to perform the duties set forth in Clause 2 hereof, whose authority shall be 

notified in writing to the Contractor by the Engineer-in Charge. 

(n) "Ground Level (EGL)" means the level of the referred point of the exposed surface of 

the ground, road or pavement free from extraneous materials and High Flood Level(HFL) or 

Finished Ground Level(FGL) is the referred top most point of the nearby road shown in site 

plan. 

(o) "Holidays" means a public holiday for the purpose of Section 25 of the Negotiable 

Instruments Act, 1881 or such other day on which the office of the Authority remains 

closed for the day. 

(p) “Local Authority" not only means a Municipal Corporation or Asansol Municipal 

Corporation (ULB) or other authority legally entitled to the control or manage local funds 

but also includes the West Bengal State Electricity Distribution Company Ltd. 

(q) "Month" means English calendar month. 

(r) "Permanent Work" means the permanent works including equipment to be supplied, 

executed, erected and maintained in accordance with the Contract. 

(s) "Road" shall include a street, avenue, lane, by-lane or any other access routes over 

which a person authorized by a Local Authority has a right of way. 

(t) "Rupees" (or Rs. in abbreviation) shall mean Rupees in Indian Currency. 

(u) "Site" means the land and other placed on, under in or through which the Permanent. 

Works or Temporary Works are to be executed and any other lands and places provided or 

arranged by the employer for working space or any other purpose as may be specifically 

designated in the Contract as forming part of the Site. 
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(v) "Specification" means the specification referred to in the Bid and any modification 

thereof or addition thereto as may from time to time be furnished or approved in writing by 

the “Superintendent Engineer, Western Circle Municipal Engineering Directorate,. Further 

specification laid down in the P.W.D Schedule of Govt. Of West Bengal & all relevant IS 

codes with latest amendments will be implied after due approval from S.E (SC). In case of 

any ambiguity or completion of different schedule the decision of S.E (SC), will be final and 

bindings. 

(w) "Store" means such storage areas including depot, go down, stockyard, dumping 

yard etc. maintained by the Authority) or where supply of any material for the construction 

or any work has been undertaken by any authorized agent, by such agent within the 

District. 

(x) "Temporary Works" means all temporary works of every kind required in or about the 

execution or maintenance of the Permanent Works. 

(y) "Bid Date" means the date fixed for receipt of Bids as per Notice Inviting Bids or as 

extended by subsequent notification(s). 

(z) "Bidder" means the person, or persons, Firm, Company or Corporation submitting a 

Bid for the work contemplated either directly or through a duly authorized representative; 

(aa) "The Act" West Bengal Municipal Act, 1975. 

(bb)"Time" expressed by hours of the clock shall be according to the Indian Standard Time. 

(cc)"Water main" means any pipe or conduit of cast iron, steel or of any other material 

intended to conveyor distribute water; 

(dd)"Works" shall include both Permanent Works and Temporary Works. 

(ee)"Work" means all of the work of the project called for or shown in the Bid documents 

including preparation, construction improvement and cleans up. 

(2) Singular and Plural: Works importing the singular only also include the plural and 

vice versa where the context demands. 

(3) Headings or Notes: The headings and marginal notes in these Conditions of Contract 

shall be deemed to be part thereof or be taken into consideration in the interpretation or 

construction thereof or of the Contract. 
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(4) Cost: The work "cost" shall be deemed to include overhand costs whether on or off 

the Site. 

(5)  Period of completion: The period of completion shall be 365 (Three sixty five Days) after 

issuing the work order. 

2.0. ENGINEER IN CHARGE AND HIS REPRESENTATIVES 

(1) Duties and Powers of Engineer in Charge and his Representative - The Engineer 

shall carry out such duties in issuing decisions, certificates and orders as are specified in 

the Contract. Fixation and acceptance of rates for altered or substituted items of work or 

for additional items of work or their deletion shall however always rest with the same 

authority (by designation) as had accepted the original Bid. 

(2) Representative(s) shall be responsible to the EIC and his / their duties are to watch 

and supervise the Works and to test and examine any materials to be used or workmanship 

employed in connection with the works. He shall have no authority to relieve the Contractor 

of any of his duties or obligations under the Contract, not, accept as expressly provided 

hereunder or elsewhere in the Contract, to order any work involving delay or any extra 

payment by the Employer, nor to make any variation of or in the Works. 

(a) Failure of the Engineer's Representative to disapprove any work of materials shall 

not prejudice the power of the Superintendent Engineer, Western Circle Municipal 

Engineering Directorate, , thereafter to disapprove such work or materials and to order the 

pulling down, removal of breaking up thereof. 

(b) If the Contractor shall be dissatisfied by reason of any decision of the Engineer's 

Representative he shall be entitled to refer the matter to the Superintendent Engineer, 

Western Circle Municipal Engineering Directorate, , who shall thereupon confirm, reverse 

or vary such decision. 

3.0 ASSIGNMENT 

The Contractor shall not assign the Contract or any part thereof, or any benefit or interest 

therein or there under, otherwise than a change in the Contractor's bankers of any money 

due or to become due under this contract, without the prior written consent of the EIC. 

4.0 SUBLETTING 

The Contractor shall not sublet the whole of the Works. Except where otherwise provided 

by the Contract, the Contractor shall not sublet any part of the Works without the prior 



47 
BID DOCUMENT FOR 570 CUM & 900 CUM.  CAPACITY OHR IN ZONE II ZONE XII FOR KULTI WATER PROJECT UNDER AMRUT SCHEME (REVISED 

DPR PHASE II) 

 

written consent of the Superintendent Engineer, Western Circle, Municipal Engineering 

Directorate, which shall not be unreasonably withhold and such consent, if given, shall not 

relieve the Contractor form any liability or obligation under the Contract and he shall be 

responsible for the acts, defaults and neglects of the said sub-contractor including his 

agents, servants or workmen as fully as if they were the acts, defaults or neglects of the 

Contractor, his agents, servants or workmen, provided always that the provision' of labours 

on a piece-work basis shall not be deemed to be a subletting under this clause. 

5.0 CONTRACT DOCUMENTS 

(1a) Language: The Contract documents shall be drawn up in the English language. All 

correspondence, orders, notices etc. shall also be in English. 

(1b) Law: The law of India and of the State of West Bengal shall apply to the Contract and 

the Contract is to be construed accordingly. 

(2)  Documents Mutually Explanatory: The several documents forming the contract are to 

be taken as mutually explanatory of one another but in case of ambiguities or 

discrepancies the same shall be explained and adjusted by the Superintendent Engineer, 

Western Circle Municipal Engineering Directorate, in terms of the provisions in Clause B-

2.3 of the Conditions and Requirements for Biding (omitted portion) who shall thereafter 

issue to the Contractor instructions thereon. Provided always that if, in the opinion of the 

Engineer, compliance with any such instructions shall involve the Contractor in any cost, 

which by reason of such ambiguity or discrepancy could not reasonably have been 

foreseen by the Contractor, the Engineer shall certify and shall pay such additional sum as 

may be reasonable to cover such costs with recommendation of the Superintendent 

Engineer, Western Circle Municipal Engineering Directorate,. 

6.0   DRAWINGS 

(1) Custody of drawing: All the approved Drawings shall remain in the safe custody of 

the Executive Engineer, Asansol Division, Municipal Engineering Directorate, but one copy 

thereof shall be furnished to the Contractor free of charge. The Contactor shall provide and 

make at his own expenses any further copies required by him. At the Completion of the 

Contract, the Contractor shall return to the Executive Engineer, Asansol Division, Municipal 

Engineering Directorate, Govt. of West Bengal all drawings as provided under the Contract. 

(2) One copy of approved drawing is to be kept on site. One copy of the Drawings 

furnished by the Contractor as aforesaid, shall be kept by the Contractor on the site and 



48 
BID DOCUMENT FOR 570 CUM & 900 CUM.  CAPACITY OHR IN ZONE II ZONE XII FOR KULTI WATER PROJECT UNDER AMRUT SCHEME (REVISED 

DPR PHASE II) 

 

the same shall at all reasonable times be available for inspection and use by the Engineer, 

and his Representatives and by any other persons authorized by the Engineer in writing. 

(3) Disruption of progress: The Contractor shall give written notice to EIC whenever 

planning or progress of the works is likely to be delayed or disrupted unless any further 

approval of drawing or order, including a direction instruction or approval is issued by 

Superintendent Engineer, Western Circle Municipal Engineering Directorate, on 

recommendation of Executive Engineer Asansol  Division, Municipal Engineering 

Directorate within a reasonable time. The notice shall include details of the drawing or 

order required, and of why and by whom it is required and of any delay or disruption likely 

to be suffered if it is further delayed. 

(4) The contractors should submit required design calculations along with drawing. If 

required by Superintendent Engineer, Western Circle Municipal Engineering Directorate, / 

E.I.C the design shall be submitted in latest version of civil, Mechanical, & Electrical 

software’s with their hard copies and soft copies (in CD). 

7.0 ADDITIONAL COPIES OF DRAWINGS 

The EIC shall have full power and authority to supply to or demand from the Contractor, 

from time to time, during the progress of the Works, such further drawings as shall be 

necessary for the purpose of the proper and adequate execution and maintenance of the 

Works. The Contractor shall carry out and be bound by the same. Adequacy as determined 

by the EIC shall be final and binding on the Contractor. 

8.0 GENERAL OBLIGATION 

Contractor's General Responsibilities - The Contractor shall, subject to the provision of the 

Contract, and with due care and diligence, execute and maintain the Works and supply all 

labour, including the supervision thereof, materials, equipment, Constructional Plant and 

machinery, tools and all other things whether of a temporary or permanent nature, required 

for such execution and maintenance, so far as necessary for providing the same is 

specified in or is reasonably to be inferred from the Contract. The Contractor shall take full 

responsibility for the adequacy, stability, safety & security or all Site operations and 

methods of construction, erection etc. During trial run and annual maintenance period the 

contractor has to assured safety and security of the whole plant by providing necessary 

guard/watchmen at his own cost. 
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9.0. CONTRACT AGREEMENT 

The Contractor shall, when called upon to do so, enter into and execute a Contract 

Agreement, to be prepared and completed in the form annexed with such modification as 

may be necessary. 

10.0. GUARANTEE 

The contractor shall stand guarantee for successful operation of the plant for 12 months 

from the date of successful commissioning of the pump and shall within the O&M period, 

after 3 months trial run remove/rectify/ make good any such deficiency forthwith at his own 

cost. During the guarantee period (after the trial run period) the firm's representative shall 

visit the site once in a month and advice in writing the Superintendent Engineer, Western 

Circle Municipal Engineering Directorate, about the condition, state of health, and 

operation & maintenance procedure of the equipment. 

The successful Bidder shall also give the following guarantee in respect of the equipment 

supplied by him. 

i) All equipment shall be free from any defects due to faulty design of the components, 

materials and/or workmanship 

ii) The equipment shall operate satisfactory. The performance and efficiency shall not 

be less than guaranteed values. 

iii) Formal acceptance of the work or equipment covered under the contract will not be 

made by the EIC until all the work done by the contractor has satisfactorily passed all tests 

required and run for a reasonable period to his satisfaction. 

If during testing of work, including equipment prior of formal acceptance, the same or the 

material thereof must satisfy in respect of meeting the specification guaranteed or 

otherwise the Contractor shall replace all such equipment etc. in a condition which will 

meet the guaranteed performance and be up to the specification, in both material and 

workmanship. 

Any such work shall be carried out by the contractor at his own expense, if such work 

shall, in the opinion of the Engineer-in-Charge, be necessary due to the use of materials or 

workmanship not in accordance with the contract and/or to the neglect or failure on the 

part of the contractor to comply with any obligation expressed or implied on the 

contractor's part under the contract. If the contractor shall fail to do any such work as  per 
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aforesaid requirement of the Engineer-in-Charge, the EIC shall be entitled to have such 

work carried out by its own workman, or by others hired for the purpose, and if such work 

is in the opinion of the Engineer-in-Charge for which the contractor should have carried out 

at the contractor's own cost, the department shall be entitled to recover from the contractor 

the supervision cost deemed fit together with the cost increased for the purpose and may 

deduct the same from any money due to or that may become due to the Contractor. 

10.1 START-UP GURANTEES 

Until such time as the equipment or material installed and erected under the contact is 

finally accepted by the Department in keeping with the terms and condition of this contract 

and associated specifications the responsibility for proper storage, testing, maintenance 

and efficient of the same shall be that of the contractor. Prior to start-up contractor shall be 

required to service of the equipment and during start-up render such assistance as may be 

necessary or request for by the Employer. 

When the equipment has not been manufactured by the bidder, Back to Back Guarantee 

shall be provided and the manufacturer recommendations for installation of the same shall 

be strictly adhered to and any defects developing due to faulty installation transportation 

and / or erection during start-up or during a period of one year from the date of 

commissioning shall be rectified, remedied or made good by the contractor through 

manufacturer, if considered by the Department, at his own cost. When the equipment has 

manufactured by the bidder himself, rectification within similar period is compulsory. 

11.0. INSPECTION OF SITE 

The EIC shall have made available to the Bidder with the Bid documents such data like its 

location, distance from fixed point including the layout drawing and location of the primary 

grid point, level drawing data the source of filling the reservoir and the Bid shall be deemed 

to have been based on such data. But the Bidder shall be responsible for his own 

interpretation thereof. The Bidder may also undertake investigations at his own cost on 

such levels or any other levels prior to submission of his offer. 

The Bidder shall also be deemed to have inspected and examined the site and its 

surroundings and information available in connection therewith and to have satisfied 

himself, so far as is practicable, before submitting his Bid; as to the form and nature 

thereof, including the sub-surface conditions, topography together in the level, the 

hydrological and  climatic conditions, the extent  and  nature of work and  materials 

necessary for the completion of the Works, the means of access to the Site and the 
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accommodation he may require and, in general shall be deemed to have obtained all 

necessary information, subject as above mentioned, as to risks, contingencies and all 

other circumstances which may influence or affect his Bid. 

12.0 SUFFICIENCY OF BID AND ADVERSE PHYSICAL CONDITIONS, ARTIFICIAL 

OBSTRUCTIONS 

The Bidder shall be deemed to have satisfied himself before Bidding as to the correctness 

and sufficiency of his Bid for the Works and of the rates and prices quoted in the Schedule 

of prices, which Bid rates and prices shall, except in so far as it is otherwise provided in 

the Contract, cover all his obligations under the Contract and all matters and things 

necessary for the proper execution and maintenance of the Works. If, however, during the 

execution of its Works the Contractor shall encounter physical conditions, other than 

Climatic conditions on the Site, or artificial obstructions, which conditions or obstructions 

could, in his opinion, not have been reasonably foreseen by an experienced contractor, the 

Contractor shall forthwith give written notice thereof to the Engineer and if, in the opinion 

of the Engineer, such conditions or artificial obstructions could not have 

been reasonably foreseen by an experienced contractor, then the Engineer shall certify and 

the EIC shall pay the additional cost to which the Contractor shall have been put by reason 

of such conditions, including the proper and reasonable cost with due recommendation of 

Superintendent Engineer, Western Circle Municipal Engineering Directorate. 

a) Of complying with any instruction which the Engineer may issue to the Contractor in 

connection therewith, and 

b) Of any proper and reasonable measures approved by the EIC on recommendation of 

Superintendent Engineer Western Circle Municipal Engineering Directorate, which the 

Contractor may take in the absence of specific instructions from the EIC as a result of such 

conditions or obstructions encountered. 

13.0. WORK TO BE TO THE SATISFACTION OF ENGINEER IN CHARGE 

Save in so far as it is not legally or physically impossible, the Contractor shall execute and 

maintain the Works in strict accordance with the Contract to the satisfaction of the EIC and 

shall comply with and adhere strictly to the EIC’s instructions and directions on any matter 

whether mentioned in the Contract or not touching or concerning the Works. 
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14.0. WORK PROGRAM 

(1) Program to be furnished: Within thirty (30) calendar days, the Contractor shall, after 

the acceptance of his Bid, submit to the EIC for his approval a program showing the order 

of procedure in which he proposes to carry out the Works. The Contractor shall, whenever 

required by the EIC, also provide in writing for his information, general description of the 

arrangements and methods, which the Contractor proposes to adopt for the execution of 

the Works. 

(2) If at any time it should appear to the EIC that the actual progress of the Works does 

not conform to the approved program referred in sub-clause (1) of this Clause, the 

Contractor shall produce, at the request of the EIC, a revised program showing the 

modifications to the approved program necessary to ensure completion of the Works 

within the time for completion as defined in Clause 42 hereof. 

(3) The submission to and approval by the EIC of such program or the furnishing of 

such particulars shall not relieve the Contractor of any of his duties or responsibilities 

under the Contract. 

15.0. CONTRACTOR'S SUPERINTENDENCE 

The Contractor shall give or provide all necessary superintendence during the execution of 

the Works and as long thereafter as the Superintendent Engineer, Western Circle Municipal 

Engineering Directorate, may consider necessary for the proper fulfilling of the 

Contractor's obligations under the Contract. The Contractor or a competent and authorized 

agent or representative approved of in writing by the Chairperson, which approval may at 

any time be withdrawn, is to be constantly on the Works and shall give his whole time to 

the Superintendence of the same. If such approval be withdrawn by the Superintendent 

Engineer, Circle Municipal Engineering Directorate, the Contractor shall, as soon as is 

practicable, having regard to the requirement of replacing him as hereinafter mentioned 

after receiving written notice of such withdraw, remove the agent from the works and shall 

not thereafter employ him again on the Works in any capacity and shall replace him by 

another agent approved by the Superintendent Engineer, Western Circle Municipal 

Engineering Directorate,. Such authorized agent or representative shall receive, on behalf 

of the Contractor, direction and instruction from the Superintendent Engineer, Western 

Circle Municipal Engineering Directorate, or, subject to the limitations of Clause 2 hereof 

the Engineer's Representative. The agent or representative of the Contractor must be able 

to speak and communicate in English/Bengali. In the absence of the Contractor's 
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designated agent or representative for a particular operation on any site of the works the 

Contractor's supervisory staff or sub-agent or leading hands shall be instructed to receive 

and carry out any instruction or direction issued or given by the Superintendent Engineer, 

Western Circle Municipal Engineering Directorate,  or the EIC. 

16.0. EMPLOYEES 

(1) Contractor's Employees - The Contractor shall provide and employ on the Site in 

connection with the execution and maintenance of the Works with minimum 3 nos. HT 

operator with 3 nos. electrician shall be provided at the time of operation of the plant and 

guarding arrangement should be provided at night. 

a) Such technical assistants as are skilled and experienced in their respective calling 

and such sub-agents, foreman and leading hands as arc competent to give proper 

supervision to the work they are required to supervise, and 

b) Such skilled, semi-skilled and unskilled labour as is necessary for the proper and 

timely execution and maintenance of the Works. 

c) Employees covered under (a) and (b) may have to be provided with identity cards as 

specified by the EIC. 

(2) The Engineer shall be at liberty to object to and require the Contractor to remove 

forthwith from the Work any person employed by the Contractor in or about the execution 

or maintenance of the Works who, in the opinion of the Executive Engineer, Asansol  

Division, misconducts himself, or is incompetent or negligent in the proper performance of 

his duties, or whose employment is otherwise considered by the Executive Engineer to be 

undesirable and such person shall not be again employed upon the Works without the 

written permission of the Executive Engineer. Any person so removed from the Works shall 

be replaced as soon as possible by a competent substitute approved by the Executive 

Engineer. 

17.0. SETTING-OUT 

The Contractor shall be responsible for the true and proper setting-out of the Works in 

relation to original points, lines and levels of reference given by the Engineer in writing and 

for the correctness, subject as above mentioned, of the position levels, dimensions and 

alignment of all parts of the Works and for the provision of all necessary instruments, 

appliances/and labour in connection therewith. If, at any time during the progress of the 

Works, any error shall appear or arise in the position, levels, dimensions or alignment of 
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any part of the Works, the Contractor required to do so by the Engineer or the Engineer's 

Representative, shall at his own cost, rectify such error to the satisfaction of the Engineer 

or the Engineer's Representative, unless such error is based on incorrect data supplied in 

writing by the Engineer, in which case the expense of rectifying the same shall be borne by 

the Employer. The checking of any setting-out or of any line or level by the Engineer or the 

Engineer's Representative shall not in any way relieve the Contractor of his responsibility 

for the correctness thereof and the Contractor shall carefully protect and reserve all bench-

marks, sigh trails pegs and other things used in setting out the Works. 

18.0. WATCHING AND LIGHTING 

The contractor shall in connection with the works provide and maintain at his own cost all 

lights, guards, fencing, as and when/where necessary or as required by the EIC or the 

Engineer's Representative, for the protection of the works, contractor's employees, and 

employee’s supervisor or for any other reason deemed fit by the Engineer. 

19.0. WORKS & RISKS 

(1) Care of Works: From the commencement of the Works until the date stated in the 

Certificate of Completion for the whole of the Works, pursuant to Clause 47 hereof, the 

Contractor shall take full responsibility for the care thereof. Provided that if the EIC shall 

issue a Certificate of Completion in respect of any part of the Permanent Works, the 

Contractor shall cease to be liable for the care of that part of the Permanent Works (O&M 

not counted) from the date stated in the Certificate of Completion in respect of that part and 

the responsibility for the care of that part shall pass to the EIC provided further that the 

Contractor shall take full responsibility for the care of any outstanding work which he shall 

have undertaken to finish during the period to Maintenance until such outstanding work is 

completed. In case any damage, loss or injury shall happen to the Works, or to any part 

thereof, from any cause whatsoever, save and except the expected risks as defined in sub-

clause (2) of this Clause, while the Contractor shall be responsible for the care thereof the 

Contractor shall, at his Own cost, repair and make good the same, so that at completion the 

permanent Works shall be in good order and condition and in conformity in every respect 

with the requirements of the Contract and the EIC instructions. In the event of any such 

damage, loss or injury happening from any of the excepted risks, the Contractor shall, if 

and to the  extent required by the EIC and  subject always  to the provisions of Clause 62 

hereof, repair and make good the same as aforesaid at the cost of the Employer. The 

Contractor shall also be liable for any damage to the Works occasioned by him in the 
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Course of any operations carried out by him for the purpose of completing any outstanding 

works or complying with his obligations under Clause 48 or 49 hereof. 

(2) Expected Risks: The 'expected risks" are war, hostilities, invasion, act of foreign 

enemies, rebellion, revolution insurrection or military or usurped power, civil war or unless 

solely restricted to employees of the Contractor or of his sub- contractors and arising from 

the conduct of his workers, riot commotion or use or occupation by the EIC of any part of 

the Permanent. Works, or a cause solely due to the Engineer's design of the Works, or 

ionizing radiations or contamination by radio-activity from any nuclear fuel or from any 

nuclear waste from the combustion of nuclear fuel, radio-active toxic  explosive,  or other 

hazardous properties of any explosive, nuclear assembly or nuclear component thereof, 

pressure waves cause by aircraft or other aerial devices travelling at sonic or supersonic 

speeds, or any such operation of the force of nature as an experienced contractor could 

not foresee, or reasonably make provision for or insure against all of which are herein 

collectively recurred to as "the expected risks." 

20.0. INSURANCE OF WORKS, ETC. 

Without limiting his obligations and responsibilities under Clause 19 hereof the Contractor 

shall insure in the names of the Employer and the Contractor against all loss or damage 

from whatever cause arising, other than the expected risks, for which he is responsible 

under the terms of the Contract and in such manner that the Employer and Contractor are 

covered for the period stipulated in Clause 19(1) hereof and are also covered during the 

Period of Guarantee for loss or damage arising from a cause, occurring prior to the 

commencement of the Period of Guarantee, and for any loss or damage occasioned by the 

Contractor in the course of any operations carried out by him for the purpose of complying 

with his obligations under Clause 48 or 49 hereof. 

a) The Works for the time being executed to the estimated current contract value 

thereof together with the materials for incorporation in the Works at the replacement value. 

b) The Constructional Plant and other things brought on the Site by the Contractor to 

the replacement value of such Constructional Plant and other things. These shall include 

materials belonging to the EIC but issued to or intended to be issued to the Contractor for 

use in the Works. Such insurance shall be affected with an insurer and in terms approved 

by the Employer, which approval shall not be unreasonably withheld, and the Contractor 

shall whenever required, produce to the EIC or the Engineer's Representative the policy or 

policies of insurance and the receipts for payment of the current premiums. 
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21.0. DAMAGES 

(1) Damage to persons and property: The Contractor shall, except if and so far as the 

Contract provides otherwise, indemnify the EIC against all losses and claims in respect of 

injuries or damage to any person or material or physical damage to any property 

whatsoever which may arise out of or in consequence of the execution, operation and 

maintenance of the Works and against all claims, proceedings, damages, costs, charges 

and expenses whatsoever in respect of or in relation thereto except any compensation or 

damages for or with respect to : 

a) The permanent use of occupation of land by the Works or any part thereof. 

b) The right of the EIC to execute the Works or any part thereof on over under, in or 

through any land. 

c) Injuries or damage to persons or property which are the unavoidable result of the 

execution, operation or maintenance- of the Works in accordance with the Contract. 

d) Injuries or damages to persons or property resulting from any act or neglect of the 

Employer, his agents, servants or other contractors, not being employed by the Contractor, 

or for or in respect of any claims, proceedings, damages, costs, charges and expenses in 

respect thereof or in relation thereto or where the injury or damage was contributed to by 

the Contractor, his servants or agents such part of the compensation as may be just and 

equitable having regard to the extent of the responsibility of the EIC, his servant or agents 

or other contractors for the damage or injury. 

(2) Indemnity of EIC: The Contractor shall indemnify the EIC against all claims, 

proceedings, damages, costs charges and expenses in respect of the matters referred to 

the provision to sub-clause (1) of this Clause. 

22.0. INSURANCE 

(1) Third Party Insurance : Before commencing the execution of the Works the 

Contractor, but without limiting his obligations and responsibilities under Clause 21 hereof, 

shall insure against his liability for any material or physical damage, loss or injury which 

may occur to any property, including that of the EIC, or to any person, including any 

employee of the EIC, by or arising out to the execution of the Works or in the carrying out 

of the Contract, otherwise than due to the matters referred to in the proviso to Clause 21 (I) 

hereof. 
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(2) Minimum Amount of third party insurance: Such insurance shall be affected with an 

insurer and in terms approved by the EIC, which approval shall not be unreasonably 

withheld, and for a least the amount started in the Appendix to the Bid. The Contractor 

shall, whenever required, produce to the EIC or the Engineer's Representative the policy or 

policies or insurance and the receipts for payment of the current premium. However, the 

Bidder should insure for an amount commensurate with the risk involved subject to the 

minimum amount prescribed elsewhere in the Bid. 

(3) Provision to indemnify Employer:  The terms shall include a provision whereby, in 

the event of any claim in respect of which the Contractor would be entitled to receive lt 

identify under the policy being brought or made against the Superintending Engineer, 

Asansol Municipal Corporation the insurer will indemnify the Employer against such claims 

and any costs, charges and expenses in respect thereof. 

23.0. ACCIDENT, INJURIES 

(1) Accident or injury to Workmen: The EIC shall not be liable for or in respect of any 

damages or compensation payable at law in respect or in consequence of any accident or 

injury to any workman or other person in the employment of the Contractor or any 

subcontractor, save and except an accident or injury resulting from any act or default of 

the EIC, his agents, or servants. The Contractor shall indemnify and keep indemnified the 

EIC against all such damages and compensation, save and except as aforesaid, and 

against all claims, proceedings, costs, charges and expenses whatsoever in respect 

thereof or in relation thereto. 

(2) Insurance Against Accident, etc., to workmen: The Contractor shall insure against 

such liability with an insurer approved by the EIC, which approval shall not be 

unreasonably withheld, and shall continue such insurance during the whole of the time that 

any person is employed by him on the works and shall, when required, produce to the EIC 

or the Engineer's Representative such policy of insurance and the receipts for payment of 

the current premium. Provided always that, in respect of any person employed by any sub-

contractor, the Contractor's obligation to insure as aforesaid under this sub-clause shall be 

satisfied if the sub-contractor shall have insured against the liability in respect of such 

persons in such manner that the EIC is indemnified under the policy, but the Contractor 

shall require such sub-contractor to produce to the EIC when required, such policy of 

insurance and the receipt for the payment of the current premium. 
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(3) Notification to insurer: It shall be the duty of the Contractor to notify the insurers 

under any of the insurance referred to in Clause 20, 22 and 23 hereof any matter or count 

which by the terms of such insurance are required to be notified and the Contractor shall 

indemnify and keep indemnified the EIC against  all losses, claims, demands, proceedings, 

costs, charges and expenses whatsoever arising out of or resulting from any default by the 

Contractor in complying with the requirements of this sub-clause whether as a result of the 

avoidance of such insurance or otherwise. 

(4) All Insurances at Contractor's cost - The insurances referred to in Clause 21, 22 & 23 

hereof shall be entirely at the cost and expenses of the Contractor and be included within 

his rates. 

24.0. REMEDY ON CONTRACTOR'S FAILURE TO INSURE 

If the Contractor shall fail to effect and keep in force the insurance referred to in Clause 20, 

22 and 23 hereof, or any other insurance which he may be required to effect under the 

terms of the Contract, then and in any such case the EIC may effect and keep in force any 

such insurance and pay such premium or premiums including fines as may be necessary 

for that purpose and from time to time and deduct double the amount so paid by the 

employer as aforesaid from any moneys due or which may become due to the Contractor 

or recover the same as a debt due from the Contractor. 

25.0. (1) Giving of Notices and Payment of Fees:  

The Contractor shall give all notices and pay all fees required to be given or paid by any 

National or State Statute, ordinance, or other law, or any rules regulation, or bye-law of any 

local or other duly constituted authority 111 relation to the execution of the Works and by 

the rules and regulations of all public bodies and companies whose property or rights are 

affected or may be affected in any way by the Works. 

(2) Compliance with Statutes, Regulations, etc. - The Contractor shall conform in all 

respects with the provisions of any such Statute, Ordinance or Law as aforesaid and the 

Rules, regulations or bye-laws or any local or other duly constituted authority which may 

be applicable to the Works and with such rules and regulations of public bodies and 

companies as aforesaid and shall keep the EIC indemnified against all penalties, fines and 

liability of every kind for breach of any such Statute, ordinance of Law, regulation of bye 

law. 
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26.0. FOSSILS, TREASURE TROVE ETC. 

All fossils, Any treasure trove, coins articles of value or object with antiquity and structures 

and other remains or things of geological or archaeological interest discovered on the site 

of the Works shall as between the Employer and the Contractor be deemed to be the 

absolute property of the Employer and shall be handed over to the owner. 

27.0. PATENT RIGHTS AND ROYALTIES 

The Contractor shall save harmless and indemnify the EIC from and against all claims and 

proceedings for or on account of infringement of any patent, rights, design Trade mark or 

name or other protected right in respect of any Constructional Plant, machine works, or 

material used for or in connection with the Works or any of them and from and against all 

claims, proceedings, damages, costs, charges and expenses whatsoever in respect thereof 

in relation thereto. Except where otherwise specified, the Contractor shall pay all tonnage 

and other royalties, rent and other payments or compensations, if any, for getting stone, 

sand, gravel, clay or other materials or equipment required for the works or any of them. 

28.0. INTERFERENCE WITH TRAFFIC AND ADJOINING PROPERTIES 

All operations necessary for the execution of the Works shall, so far as compliance with the 

requirements of the Contract permits, be carried on so as not to interfere unnecessarily or 

improperly with the convenience of the existing plant workers, member of the public, or the 

access to use and occupation of public or private roads, railways and footpaths to or of 

properties whether in the possession of the EIC or of any other person or local authority. 

29.0. TRAFFIC 

(1) Extraordinary Traffic: The Contractor shall use every reasonable means to prevent 

any of the highways, railways or bridges communicating with or on the routes to the Site 

from being damaged or injured by any traffic of the Contractor or any of this sub-

contractors and, shall select routes, choose and use vehicles and restrict and distribute 

loads so that any such extraordinary traffic as will inevitably arise from the moving of plant 

and material from and to the Site shall be limited, as far as reasonably possible, and so that 

no unnecessary damage or injury may be occasioned to such highways, railways and 

bridges. 

(2) Special Loads: Should it be found necessary for the Contractor to move one or more 

loads of Constructional plant, machinery or pre-constructed units or parts of units of work 

over part of a highway, railway or bridge, the moving whereof is likely to damage any 
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highway, railway or bridge unless special protection or strengthening is carried out, then 

the Contractor shall before moving the load on to such highway, railway or bridge give 

notice to the EIC or Engineer's Representative or the local authority of the weight and other 

particulars of' the load to be moved and his proposals for protecting or strengthening the 

said highway, railway or bridge. The Contractor at his own cost and expenses shall carry 

out such proposals, including any modifications thereto that the Engineer or the local 

authority may require. 

(3) Settlement of Extraordinary Traffic Claims: If during the Carrying out of the Works 

damage or injury to railways, railway or bridge occurs due to moving of one or more loads 

of Constructional Plant machinery or pre-constructed units or parts of units of work, the 

Employer shall conduct the necessary investigation for the purpose of determining the 

Contractor's liability. If the damage is due to failure on the part of the Contractor to observe 

and perform his obligations under sub-clause (1) and (2) of this Clause then the restoration 

/ repair of the damaged portion of road or structure certified by the Engineer or local 

authority to be due to such failure shall be undertaken by or be chargeable against the 

Contractor. 

(4) Water-borne Traffic: Where the nature of the Works is such as to require the use by 

the Contractor of water-borne transport the foregoing provisions of this Clause shall be 

construed as though "highway" included a lock, dock, sea wall or other structure related to 

a waterway and "vehicle" included craft, and shall have effect accordingly. 

30.0. RESTRICTION 

(a) Restriction of Movements: The work shall have to be executed within the protected 

area of existing water works. The existing rules and regulation related to ingress and 

egress of labour and material shall have to be followed strictly in consultation with and as 

per direction of the EIC or the local authority as the case may be. No labour, Supervisor or 

Engineer of the contractor shall enter inside the treatment plant, pump house or any other 

existing installations without prior permission of concerned officers EIC. 

(b) Opportunities for other contractors: The Contractor shall in accordance with the 

requirements of the EIC, afford all reasonable opportunities for carrying out their work to 

any other contractors employed by the Employer and their workmen and to the workmen of 

the employer and of any other duly constituted authorities who may be employed in the 

execution on or near the Site of any work not included in the Contract or of any contract 

which the Employer may enter into in connection with or ancillary to the Works. If, 



61 
BID DOCUMENT FOR 570 CUM & 900 CUM.  CAPACITY OHR IN ZONE II ZONE XII FOR KULTI WATER PROJECT UNDER AMRUT SCHEME (REVISED 

DPR PHASE II) 

 

however, the Contractor shall, on the written request of the EIC or the Engineer's 

Representative, make available to any such other contractor, or to the Employer or any 

such authority, any roads or ways for the maintenance of which the Contractor is 

responsible, or permit the use by any such of the Contractor's scaffolding or other plant on 

the Site, or provide any other service of whatsoever nature, the Employer shall pay to the 

Contractor in respect of such use or service such sum or sums if at all as shall, in the 

opinion of the Engineer, be reasonable. 

31.0. CONTRACTOR TO KEEP SITE CLEAR 

At First Bidder dismantle the existing damage OHR with his own cost and cleaning the 

sites before starting the works. Scrap materials may be taken by agency, Department will 

not be interfering for the scrap materials. But necessary protection of nearby house and 

local people also the labour and staff will be taken by the bidder. During the progress of the 

works the Contractor shall keep the site reasonable free from all necessary obstruction and 

shall store or dispose of any Constructional Plant and surplus materials and clear away 

and remove from the Site any wreckage, rubbish or Temporary Works no longer required. 

32.0. CLEARANCE OF SITE ON COMPLETION 

On the completion of the Works the Contractor shall clear away and remove from the site 

all Constructional Plant, surplus materials, rubbish and Temporary Works of every kind, 

and leave the whole of the Site and Works clean and in a workmanlike condition to the 

satisfaction of the Superintending Engineer,SouthCircle, Municipal Engineering 

Directorate. 

33.0. LABOUR 

(1) Engagement of labour: The Contractor shall make his own arrangements for the 

engagement of all labour, local or otherwise, and save in so far as the Contract otherwise 

provides, for the transport, housing, feeding and payment thereof. 

(2) Supply of water: The Contractor shall, so far as is reasonably practicable having 

regard to local conditions, provide on the Site, to the satisfaction of the EIC representative, 

an adequate supply of drinking and other water for the use of the Contractor's staff and 

work people. 

(3) Alcoholic Liquor or Drugs: The Contractor or his workmen shall not consume or sale 

or gift or be under the influence of any drug/narcotics or Alcoholic liquor within the vicinity 

of the Construction site. 
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(4) Arms and Ammunition: The Contractor shall not give, barter or otherwise dispose of 

to any person or persons, any arms or ammunition of any kind or permit or suffer the same 

as aforesaid. 

(5) Festivals and Religious Customs: The Contractor shall in all dealing with labour in 

his employment have due regard to all recognized festivals days of rest and religious or 

other customs. 

(6) Epidemic: In the event of any outbreak of illness of an epidemic nature, the 

Contractor  shall  comply  with  and  carry  out  such  regulations,  orders  and 

requirements as may be made by the Government, or the local medical or sanitary 

authorities for the purpose of dealing with and overcoming the same. 

(7) Disorderly Conduct etc.: The contractor shall at all times take all reasonable 

precautions to prevent any unlawful, riotous or disorderly conduct by or amongst his 

employees or workers and for the preservation of peace and protection of persons and 

property in the neighbourhood of the Works against the same. 

(8) Compliance with Laws, regulation etc. relating to labour: In respect of the 

engagement, employment, transport, payment, feeding, housing and working conditions of 

labour and all matters connected there with the Contractor shall at all times during the 

continuance of the Contract, comply in all respects with and carry out all obligations 

imposed on him by the provisions and requirements of the following statutes. 

(a) The Apprentices Act 1961 (Act 52 of1961) and Rules and Regulations issued there 

under from time to time. 

(b) The Contract Labour Regulation and abolition Act 1970 (Act 37 of 1970) and Rules 

made there under (West Bengal Contract Labour Regulation and Abolition Rules 1972) from 

time to time. 

(c) The Payment of Wages Act 1936, the Minimum Wages Act 1948, the Employees 

Liability Act 1938, the Industrial Disputes Act 1947, the Maternity Benefits Act 1961, the 

Employees State Insurance Act 1948 including modifications thereto the Rules and 

Regulations framed there under from time to time. 

(d) Other existing National or State Statute, Ordinance or other Law or any Regulation or 

Bye-law of any local or other duly constituted authority which may be applicable, including 

any such Law, Regulation or Order that may be passed or ordered from time to time and 

come into force during the tenure of the Contract. 
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(9) Employees Provident Fund: The Contractor shall comply with the provisions of the 

relevant Employees Provident Fund Act or Rules in force in the State along with the 

provisions of all rules and Regulations made there under from time to time, and shall in 

particular be responsible for the payment of all contributions as laid down under the 

Act/Rules. 

(10) Trade union rights: The Contractor shall recognize the freedom of all workmen 

employed by him in and for performance of the Contract to be members of registered Trade 

Unions and shall not in any manner prevent or discourage any such workman from 

becoming a member of a registered Trade Union or discriminate against any workmen who 

is a member of a registered Trade Union. 

(11) Local Labour: As far as possible local labour shall be engaged as unskilled labour. 

(12) Fair Wages - The Contractor shall in respect of all workers employed by him in and 

for the performance of the Contract pay rates of wages and observe the conditions of 

employment not less favourable than those provided under the relevant labour law as 

applicable to the State. 

(13) Medical Attendance: The Contractor shall provide, to the satisfaction of the 

Government or Local Authorities Concerned, adequate medical attendance for his 

employees and labour. 

(14) Report or Accident: The Contractor shall, within twenty four (24) hours of the 

occurrence of any accident at or about the site or in connection with the execution of the 

Work, report such an accident to the Engineer. The Contractor shall also report such 

accident to the competent authority whenever law requires such a report. 

(15) Report required by Labour Commissioner: The Contractor shall submit, at the 

request of the Labour Commissioner or of the Assistant Commissioner of the State such 

returns as may be called for from time to time in respect of labour employed by the 

Contractor and by his subcontractors in the execution of the Contract. If so required, the 

Contractor shall furnish the names and address of all subcontractors to the Labour 

Commissioner. Statutory provisions in these regards are to be also complied with. 

(16) The Contractor shall be responsible for observance by his subcontractor of all the 

foregoing provision of sub-clause (1) to (15) of this Clause 33. 
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34.0. RETURNS OF LABOUR ETC. 

The Contractor shall, if required by the EIC, deliver to the EIC, or at his office a return in 

detail in such form and at such intervals as the EIC may prescribe showing the supervisory 

staff and the number of the several classes of labour from time to time employed by the 

Contractor on the Site and such information respecting Constructional Plant as the 

Superintending Engineer, Western Circle, Municipal Engineering Directorate or his 

Representative may require. 

35.0. MATERIALS AND WORKMANSHIP 

(1) All materials and workmanship shall be of the respective kinds described in the 

Contract and in accordance with the Engineer's instructions and shall be subjected from 

time to time to such tests as the Engineer may direct at the place of manufacture or 

fabrication, or on the Site or at such other place or places as may be specified in the 

Contract, or at all or any of such places. The Contractor shall provide such assistance, 

instruments, machines, labour and materials as are normally required for examining, 

measuring and testing any work and the quality, weight or quantity of any material used 

and shall supply samples or materials before incorporation in the Works for testing as may 

be selected and required by the EIC, be it at site or at the manufacturer/Vendors premises 

or elsewhere. 

(2) Cost of samples: The Contractor at the cost and expense of him shall furnish all 

samples of materials as may be required by the EIC. 

(3) Cost of Tests: The cost of making any test shall be borne by the Contractor if such 

test is clearly intended by or provided for in the Contract and in the cases only of a test 

under load or of a test to ascertain whether the design of any furnished or partially finished 

work in appropriate for the purpose which it was intended to fulfil is particularized is the 

Contract in sufficient detail to enable to Contractor to price or allow for the same in his Bid. 

(4) Cost of Tests not provided for, etc.:  If the EIC orders any test, which is either; 

a) Not so intended by or provided for, or 

b) (In the cases above mentioned) is not so particularized, or 

c) Though so intended or provided for is ordered by the Engineer to be carried out by 

an independent person or organization at any place other than the Site or the place of 

manufacture or fabrication of the materials tested, then the cost of such test shall be borne 
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by the Contractor, if the tests shows the workmanship or materials not to be in accordance 

with the provisions of the Contract or the Engineer's instruction, but otherwise the cost 

shall be borne by the Employer. 

36.0. INSPECTION OF OPERATIONS 

The Engineer and any person authorized by him shall at all times have access to the Works 

and to all workshops stores and places where work is being prepared or from where 

material manufactured articles or machinery are being obtained for the Works and the 

Contractor shall afford every facility for and every assistance in or in obtaining the right to 

such access. 

37.0. EXAMINATION 

(1) Examination of work before covering up: No work shall be covered up or put out or 

view without the approval of the Superintending Engineer, Western Circle, Municipal 

Engineer Directorate or the his authorized Representative and the Contractor shall afford 

full opportunity for the EIC or the Engineer's Representative to examine and measure any 

work which is about to be covered up or put out of view and to examine foundations before 

permanent work is placed thereon. The Contractor shall give due notice to the Engineer's 

Representative where any such work or foundations is or are ready or about to be ready for 

examinations and the Engineer's Representative shall, without unreasonable delay, unless 

he considers if unnecessary and advises the Contractor accordingly attend for the purpose 

of examining and measuring such work or of examine such foundations 

(2) Uncovering and making openings: The Contractor shall uncover any part or parts of 

the Works or make opening in or through the same as the Engineer may from time to time 

direct and shall reinstate and make good such  part or parts to  the satisfaction of the 

Superintending Engineer, Western Circle, Municipal Engineer Directorate or the his 

authorized Representative. If any such part or parts have been recovered up or put out of 

view after compliance with the requirement of sub- clause (I) of this Clause and are found 

to be executed in accordance with the Contract, the expenses of uncovering, making 

openings in or through, reinstating and making good the same shall be, borne by the 

Employer, but in any other case all costs shall be borne by the Contractor. 

38.0. REMOVAL 

(1) Removal of improper work and materials: The EIC shall during the progress of the 

works have power to order in writing from time to time. 
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a) The removal from the Site, within such time or time as may be specified in the order, 

of any materials, which in the opinion of the Engineer, are not in accordance with the 

Contract. 

b) The substitution of improper, substandard and unsuitable materials, and 

c) The removal and proper re-execution, notwithstanding any previous test thereof or 

interim payment therefore, of any work which in respect of materials or workmanship is not 

in the opinion of the Engineer, in accordance with the Contract 

(2) Default of Contractor in Compliance: In case of default on the part of the Contractor 

in carrying out such order, the Employer shall be entitled to employ and pay other persons 

to carry out the same and all expenses consequent thereon or incidental thereto shall be 

recoverable from the Contractor by the Employer, or may be deducted by the Employer 

from any sum due or' which may become due to the Contractor. 

39.0. SUSPENSION 

(1) Suspension of work: The Contractor shall, on the written order of the Engineer, 

suspend the progress of the works or any part thereof for such time or times and in such 

manner as the Engineer may consider necessary and shall during such suspension 

properly protect and secure the work, so far as is necessary in the opinion of the Engineer. 

The extra cost incurred by the Contractor in giving effect to the Engineer's instruction 

under this Clause shall be borne and paid by the Employer unless such suspension is 

a) Otherwise provided for in the Contract, or 

b) Necessary by reason of some default on the part of the Contractor, or 

c) Necessary by reason of climatic conditions on the Site, or 

d) Necessary for the proper execution of the work or for the safety of workmen or 

Works of any part thereof in so far as such necessity does not arise from any act or default 

by the Engineer or the Employer or from any of the expected risks defined in Clause 19 

hereof provided that the Contractor shall not be entitled to recover any such extra cost 

unless he gives written notice of his intention to claim to the Employer within twenty-eight 

days of the Engineer's order. The EIC shall settle and determine such extra payment and/or 

extension of time under Clause 43 hereof to be made to the Contractor in respect of such 

claim as shall in the opinion of the Employer be fair and reasonable. 
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(2) Suspension lasting more than 90 days: If the progress of the Works or any part 

thereof is suspended on the written order of the EIC and if permission to resume Work is 

not given by the EIC within a period of ninety days from the date of suspension then, 

unless such suspension is within paragraph (a), (b), (c) or (d) of sub-clause (1) of this 

Clause, the Contractor may serve a written notice on the Employer requiring permission 

within twenty eight days from the receipt thereof to proceed with the Works, or that part 

thereof in regard in which progress is suspended and, if such permission is not granted 

within that time, the Contractor by a further written notice so served may, but is not bound 

to, elect or treat the suspension where it affects part only of the Works as an omission of 

such part under Clause 50 hereof, or where it affects the whole Works as an abandonment 

of the Contract by the Employer. 

40.0. COMMENCEMENT TIME AND DELAYS 

Commencement of works: The Contractor shall commence the Works on Site within the 

period named in the Appendix to the Bid after the receipt by him of a written order to this 

effect from the Engineer and shall proceed with the same with due expedition and without 

delay, except as may be expressly sanctioned or ordered by the Engineer, or be wholly 

beyond the Contractor’s Control. The successful contractor shall within four weeks from 

the date of issue of Letter of Intent furnish one or more drawing stating and showing the 

following: 

1.0 Layout of cable trenches, cable trays showing the locations and levels together without 

position of hooks at the under site of the operating platform stating the maximum load 

required to be withstood. 

2.0 Any other data that the Bid considers relevant for construction of civil structure. 

3.0 Any other reasonable data that may be asked for. 

41.0. POSSESSION 

(1) Possession of site: Save in so far as the contract may prescribe, the extent of 

portions of the Site of which the Contractor is to be given possession from time to time and 

the order in which such portions shall be made available to him and subject to any 

requirement in the Contract as to the order in which the Works shall be executed, the 

Employer will, with the Engineer's written order to commence the Works, give to the 

Contractor possession of so much of the Site as may be required to enable the Contractor 

to commence and proceed with the execution of the Works in accordance with the 

Programmed referred to in Clause 14 hereof, if any, and otherwise in accordance with such 
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reasonable proposals, of the Contractor as he shall, by written notice to the Engineer, make 

and will, from time to time as the Works proceed, give to the Contractor possession of such 

further portions of the Site as may be required to enable the Contractor to proceed with the 

execution of the Works with due dispatch in accordance with the said Programmed or 

proposals, as the case may be. If the Contractor suffers delays or incurs cost for failure on 

the part of the Employer to give possession in accordance with the terms of this Clause, 

the Employer shall grant an extension of time for the completion of the Works and certify 

such sum as, in his opinion, shall be fair to cover the cost incurred, which sum shall be 

paid by .the Employer. 

(2) Way leaves etc.: The Contractor shall bear all costs and charges for special or 

temporary way leaves required by him in connection with access to the Site. The 

Contractor shall also provide at his own cost any additional accommodation outside the 

site required by him for the purpose of the works. 

42.0. TIME 

(1) Time of Completion and progress of Works: The progress of the work shall conform 

to the approved Work Programmed in terms of Clauses 14 hereof, and subject to any 

requirement in the contract as the completion of any section of the Works before 

completion of the whole, the whole of the Works shall be completed, in accordance with the 

provisions of Clause 47 hereof, within the time stated in the Contract calculated from last 

days of the period named in the Appendix to the Bid as that within which the Works are to 

be commenced, or such extended time as may be allowed under Clause 43 hereof. 

(2) Failure in keeping to stages of work Programmed: If the Contractor does not keep to 

the approved program and continues at any stage to fail behind his schedule by as much 

as twenty percent (20%) of the said approved work programmed, within thirty (30) days 

from receipt by him of a written notice from the Engineer, or if in the opinion of the 

Engineer the delay will substantially affect operation activities or execution of a major work 

item and it is ascertained by the Engineer that the Contractor cannot remedy the occasion 

within the stipulated time, the Superintending Engineer, Western Circle, M.E.Dte on 

recommendation of Engineer shall have full authority to undertake measures to recover 

from such adverse condition in terms of the provisions of Clause 62 thereof. 
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43.0. EXTENSION OF TIME FOR COMPLETION 

Should the amount of extra or additional work of any kind or any cause of delay referred to 

in these Conditions, or other special circumstances of any kind whatsoever which may 

occur, other than through a default of the Contractor, be such as fairly to entitle the 

Contractor to an extension of time for the completion of the works, the EIC on 

recommendation of Engineer shall determine the period of such extension and shall notify 

the Employer and the Contractor accordingly. Provided that the Engineer is not bound to 

take into account any extra or additional work or other special circumstances unless the 

Contractor has within twenty-eight days after such work has been commenced, or such 

circumstances have arisen or as soon as is practicable, submitted to the Engineer full and 

detailed particulars of any extension of time to which he may consider himself entitled in 

order that such submission may be investigated at the time. 

44.0. NO NIGHT OR SUNDAY WORK 

Subject to any provision to the contrary contained in the Contract, none of the Permanent 

Works shall, save as hereinafter provided, be carried on during the night or on Sundays, if 

locally recognized as days of rest, or other locally recognized equivalent without the 

permission in writing of the Engineer, except when the works is unavoidable or absolutely 

necessary for the saving of life or property or for the safety of the Works, in which case the 

Contractor shall immediately advise the Engineer, provided always that the provisions of 

the Clause shall not be applicable in the case of any work which it is customary to carry out 

by rotary of shifts. 

45.0. RATE OF PROGRESS AND NIGHT WORK WHEN PERMITTED 

If for any reason, which does not entitle the Contractor to an extension of time, the rate of 

progress of the Works or any section is at any time, in the opinion of the Engineer, too slow 

to ensure completion by the prescribed time or extended time for completion, the EIC on 

recommendation of the Engineer shall so notify the Contractor in writing and the 

Contractor shall thereupon take such steps as are necessary and the Engineer may 

approve to expedite progress as to complete the Works or such section by the prescribed 

time or extended time. The Contractor shall not be entitled to any additional payment for 

taking such steps. If as a result of any notice given by the EIC under this Clause, the 

Contractor shall seek the EIC permission to do any work at night or on Sundays, If locally 

recognized as days of rest, or their locally recognized equivalent, such permission shall 

not be unreasonable refused. When work at night has to be carried out, the Contractor 
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shall, at his own cost and expense, make adequate arrangements for lighting and provide 

necessary facilities for safety etc. and comply with all stipulations as may have been 

imposed by the EIC in granting permission for night work. 

46.0. DAMAGES FOR DELAY 

(1) Liquidated Damages for Delay: If the Contractor shall fail to achieve completion of 

the Works within the time prescribed by Clause 42 hereof, then the Contractor shall pay to 

the Employer the sum stated in the Contract as liquidated damages for such default and 

not as a penalty for every day of part of a day which shall elapse between the time 

prescribed by Clause 42 hereof and the date of certified completion of the Works, the 

Employer may without prejudice to any other method of recovery, deduct the amount of 

such damages from any money in his hands, due or which may become due to the 

Contractor. The payment or deduction of such damages shall not relieve the Contractor 

form his obligation to complete the Works, or from any other of his obligations and 

liabilities under the Contract. 

(2) Reduction of liquidated Damages: If, before the completion of the whole of the Works 

any part or section of the Works has been certified by the Engineer as completed, pursuant 

to Clause 47 hereof, and occupied or used by the Employer, the liquidated damages for 

delay shall, for any period of delay after such certificate and in the absence of alterative 

provision in the contract be reduced in the proportion which the value of the part or section 

so certified bears to the value of the whole of the Works. 

(3) Extent of Liquidated Damages: The liquidated damages referred to in sub-clause (1) 

for delay of each day or part thereof, shall be at the rate of one percent (l %) or such 

smaller amount as the Employer may decide, or the total value of the Contract Price 

excluding the value of such part or section of the works as may have been covered by 

certificate of completion in terms of the provisions of sub-clause (2) above, Provided 

however that in no case shall be total amount of  liquidated damages exceed ten percent 

(10%) of the total Contract Price for whole Works. 

(4) Liquidated Damage as Reasonable Compensation: The 'Liquidated damage' referred 

to in sub-clause (1) to (3) above, shall be considered as reasonable compensation to the 

applied to the use of the Employer without reference to the actual loss or damage 

sustained and whether or not any damage shall have been sustained. 

(5) No bonus for early completion: -The Contractor shall not be entitled to payment of 

any bonus for early completion of the Works. 
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47.0. CERTIFICATION OF COMPLETION OF WORK 

(1) Erection: Erection of Mechanical and electrical equipment shall be construed to have 

been completed where equipment in question is placed in position undergoes all necessary 

tests such as those for alignment, verticality, leak proof, insulation etc. as may be specified 

elsewhere in the Bid documents and put to operation. 

(2) Completion: Completion is a stage when the equipment and the structure as a whole 

is certified by the Employer. The date shall only be indicative for the purpose of reckoning 

the period of Maintenance Period and shall not be co-related with the release of any 

payment provided that non-continuous of sporadic functioning shall not be deemed as 

commissioning and also provided that non-commissioning of minor works, the decision on 

determination of major or minor works resting with the employer, shall not nullify the act of 

completion for the aforesaid purpose. An item shall be considered as minor work where its 

non-completion may not in the opinion of the employer, stand in the way of 

commencement of plant operation. 

(3) Trial Run:-The Trial Run period shall be for three months including 72 hours with 

load operation of 8 hours at a stretch operation of all equipment as per specification and to 

the satisfaction of Engineer-in-Charge. 

48. MAINTENANCE 

(1) Maintenance Period: Maintenance period shall be for a period of mentioned above 

counted from the date of certified commissioning i.e. after successful trial runs of 3 

months. The Contractor shall provide spare parts at his cost required during the 

maintenance period. 

(2) Cost of Execution of work of repair, etc.:- The repair work shall be carried out by the 

Contractor at his own expense if the necessity thereof shall, in the opinion of the Engineer, 

be due to the use of materials or workmanship not in accordance with the Contract, or to 

neglect or failure on the part of the Contractor to comply with any obligation, expressed or 

implied, on the Contractor's part under the Contract. If, in the opinion of the Engineer, such 

necessity shall be• due to any other cause, the value of such work shall be ascertained and 

paid for as if it was an additional work. 

(3) Remedy on contractor's failure to carry out work required: If the Contractor shall fail 

to do any such work as aforesaid requirement by the Engineer, the Employer shall be 

entitled to employ and pay other persons to carry out the same, which in the opinion of the 
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Employer, the Contractor was liable to do at his own expense under the Contract. In the 

said event, all expenses consequent thereon or incidental thereto shall be recoverable from 

the Contractor by the Employer, or may be deducted by the Employer from any sum due or 

which may become due to the Contractor. 

49.0. CONTRACTOR TO SEARCH 

The Contractor shall, if required by the EIC in writing, search under the directions of the 

Engineer, for the cause of any defect, imperfection or fault appearing during the progress 

of the Works or in the period of Maintenance. Unless such defect, imperfection or fault 

shall be one for which the contractor is liable under the contract, the cost of the work 

carried out by the contractor in searching as aforesaid shall be borne by the Employer. If 

such defect, imperfection or fault shall be one for which the contractor is liable as 

aforesaid, the cost of the work carried out in searching as aforesaid shall be borne by the 

contractor and he shall in such case repair, rectify and make good such defect, 

imperfection or fault at his Own expense in accordance with the provisions of Clause 48 

hereof to the satisfaction of the Engineer. 

50.0. ALTERATIONS, ADDITIONS AND OMISSIONS 

(1) Variations: The Employer may make any variation of the form, quality or quantity of 

the Works or any part thereof that may, in his opinion, be necessary and for that purpose, 

or if for any other reason it shall, in his opinion, be desirable, he shall have power to order 

the Contractor to do and the Contractor shall do any of the following: 

a) Increase or decrease the quantity of any work included in the contract. 

b) Omit any such work. 

c) Change the character or quality or kind of any such work. 

d) Change the levels, lines position and dimensions of any part of the Works and 

e) Execute additional work of any kind necessary for the satisfactory completion of the 

works or for deriving satisfaction of the Employer. It is expressly provided that no such 

variation shall, in any way vitiate or invalidate the Contract, but the value, if any, of all such 

variations shall be taken into account in ascertaining the amount of the Contract Price. 

(2) Orders for variations to be in writing: The Contractor shall make no such variations 

without an order in writing from the Employer. Provided that no order in writing shall be 

required for insignificant increase or decrease in the quantity of any work where such 
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increase or decrease is not the result of an order given under this Clause, but is the result 

of the quantities exceeding or being less than those stated in the Schedule of prices. 

Provided also that if for any reason the Employer shall consider it desirable to give any 

such order verbally, the Contractor shall comply with such order and any confirmation in 

writing of such verbal order given by the Employer whether before or after the carrying out 

of the order, shall be deemed to be an order in writing within the meaning of this Clause. 

Provided further that in the event of non-receipt of written confirmation from the Employer, 

the Contractor shall, within eleven days, confirm the same from his end in writing to the 

Employer, and If such confirmation is not contradicted in writing within fourteen days by 

the employer, it shall be deemed to be an order in writing by the Employer. 

51.0. VALUATION 

(1) Valuation of variations: All extra or additional work done or work omitted or 

substituted by order of the Employer shall be valued at the rates and prices set out in the 

Contract if, in the opinion of the Employer, the same shall be applicable as it is or with 

addition to or subtraction from an accepted item, if the contract does not contain any rates 

or prices applicable to the extra or additional work, then the rates or prices shall be 

obtained from the Applicable Circle, Public Works Department schedule of rates as was in 

vogue on the date of submission of the Bid. The same being escalated to an extent 

determined by comparing the cost of a similar item appearing in the Schedule of Prices 

with those in PWD schedule. Where such rates are not available in P.W.D. schedule of 

rates, the market-analysed rate as approved by the Employer shall be final and binding. In 

case of such analysed rates, 10% profit including overhead consultant’s fees, ST. Turnover 

Tax etc. shall be allowed. No other overhead, or other expenses shall be taken into account 

shall be considered to be inclusive of contractors profit. 

(2) Variation Exceeding 20%: - If, on certified completion of the whole of the Works, it 

shall be found that a reduction or increase greater than twenty percent (20%) of the sum 

named in the Letter of Acceptance, excluding all fixed sums, provisional sums if any, 

results from 

a) The aggregate effect of all Variation Orders, and 

b) All adjustments upon measurement of the estimated quantities set out in the 

Schedule of Prices excluding all provisional sums, and adjustments of price made under 

Clause 66 (1) hereof but not from any other clause, of the Contract Price shall be adjusted 

by such sum as may be agreed between the Contractor and the Employer or, failing 
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agreement, fixed by the Employer having regard to all material and relevant factors, 

including the Contractor's site and general overhead costs. 

(3) Claims: The Contractor shall send to the EIC once in every month an account giving 

particulars, as full and detailed as possible, of all claims for any additional payment to 

which the Contractor may consider himself entitled and of all extra oradditional work 

ordered by the Employer which he has executed during the preceding month. No final or 

interim claim for payment for any such work or expense will be considered which has not 

been included in such particulars. Provided always that the Employer shall at his discretion 

be entitled to authorize payment to be made for any such working expense, 

notwithstanding the Contractor's failure to comply with this condition, that the Contractor 

has, at the earlier practicable opportunity, notified the Employer in writing that he intends 

to make a claim for such work, provided always that a release of payment shall be 

preceded by the claim and valuation of variation, in that order. 

52. PLANT TEMPORARY WORKS AND MATERIALS 

1. Plant, etc. exclusive use for the works: All Constructional Plant, Temporary Works 

and materials provided by the Contractor shall, when brought to the Site be deemed to be 

exclusively intended for the execution of the Works and the Contractor shall not remove 

the same or any part thereof, except for the purpose of moving it from one part of the Site 

to another, without the consent, in writing, of the Engineer which shall not be unreasonably 

withheld. 

2. Removal of plant, etc.: Upon completion of the Works the Contractor shall remove 

from the Site all the said Constructional Plant and Temporary Works remaining thereon and 

any unused material provided by the Contractor to the satisfaction in the Engineer. 

3. Employer not liable for damage to plant, etc. The employer shall not at any time be 

liable for the loss of or damage to any of or damage to any of the said Constructional Plant, 

Temporary Works or materials same as mentioned in Clause 19 and 62 hereof. 

4. Octroi, Sales tax, VAT, Cess and other imposts. The Contractor shall pay Octroi, 

Sales Tax, VAT, Cess, Work Contract Tax and all other taxes, duties and charges as may be 

applicable from time to time in respect of materials purchased by him or plants and 

equipment brought to Site. No separate payment shall be made for all these and they shall 

be deemed to have been covered within the Contractor's rates for the finished items of 

work. 
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5. Temporary Works: At least fourteen (14) days in advance of taking up any temporary 

works, the contractor shall submit to the Engineer for approval complete drawings of all 

temporary works he may require for the execution of the Works. He shall, so required by 

the Engineer, submit his calculations relating to the strength of the temporary works 

proposed. Modifications that the Engineer may require shall be made by the Contractor at 

the latter's cost and expenses. At the discretion of the Engineer, a higher stress up-to a 

maximum of twenty five percent (25%) in excess of the stress normally allowed for 

permanent structures may be permitted in the design of temporary works. Notwithstanding 

the approval by the Engineer of any of the temporary works, the contractor shall remain 

wholly responsible for their adequacy, safety, proper maintenance and of all obligations in 

regard to such works specified or implied in the Contract, until the removal of such works. 

53.0. APPROVAL OF MATERIAL, ETC. NOT IMPLIED 

The operation of Clause 52 hereof shall not be deemed to imply any approval by the 

Engineer of the materials or other matters referred to therein shall not interfere with 

rejection of any such materials at any time by the Engineer. 

54.0. MEASUREMENT 

For measurement, the metric system should be used. 

55.0. WORKS TO BE MEASURED 

The engineer shall, except as otherwise stated, ascertain and determine by measurement 

the value in terms of the Contract of work done in accordance with the Contract. He shall, 

when he requires any part or parts of the works to be measured, give notice to the 

Contractor's authorized agent or representative, who shall forthwith attend or send a 

qualified agent to assist the Engineer or the Engineer's Representative in making such 

measurement, and shall furnish all particulars required by either of them. Should the 

Contractor not attend, or neglect or omit to send his agent on two consecutive occasions, 

then in the third occasion the measurement shall be made unilaterally by the Engineer, 

which shall be taken to be the correct measurement of the work. For the purpose of 

measurement such permanent work as is to be measured by records and drawings at 

suitable intervals of such work and the Contractor, as and when called upon to do so in 

writing shall, within fourteen days, attend to examine and agree upon such records and 

drawings, with the Engineer or Engineer's Representative and shall sign the same when so 

agreed. If the Contractor does not so attend to examine and agree upon such records and 

drawings on two consecutive occasions they shall be taken to be correct. If, after 
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examination of such records and drawings, the Contractor does not agree with the same or 

does not sign the same as agreed, they shall nevertheless be taken to be correct, unless 

the Contractor shall, within fourteen days of such examination, lodge with the for decision 

by the Engineer, a notice in writing giving details of the respects in which such records and 

drawings are claimed by him to be incorrect together with reasons thereof. 

56.0. METHOD OF MEASUREMENT 

The Works shall be measured but, notwithstanding any general or local custom, except 

where otherwise specifically described or prescribed in the Contract 
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57.0. PAYMENT TERM 

Terms of Payment : Item wise break up 

1. 

Dismantling of existing Over Head Reservoir after taking proper precaution 

protection so that no hamper will be occurred for the local people and cleaning the 

sites properly as per direction of Engineer in Charge. Agency should have deposit 

the usable materials which are found after dismantling the OHR. (A = 5% of BOQ 

amount) 

 
Break up : %  age of 

Payment 

A All  work completed in all respect. 100% of A 

 
Total Amount 100% of A 

 
  

2. 

Construction  of Annular Raft foundation and column by earth cutting up to EGL, 

Proper shuttering, reinforcement, Placing concrete with proper compaction and 

curing, Plastering, Painting (with weather coat paint) etc. up to EGL as per 

departmental design and drawing complete in all respect as per direction of EIC.  

(B = 30% of BOQ amount) 

 
Break up : 

%  age of 

Payment 

A All structural work completed in all respect 90% of B 

B 
All finishing works including plastering, coloring etc.  Complete in 

all respect 
10% of B 

 
Total Amount 100% of B 

3. 

Construction  of Column beyond EGL and bracings up to bottom of  Heel beam by 

proper and safe scaffolding, Shuttering, Reinforcement, Placing concrete with 

proper compaction and curing, Plastering, Painting (with weather coat paint) etc. as 

per the Departmental design and drawing complete in all respect as per direction of 

E.I.C. (C = 15% of BOQ amount) 

 
Break up : 

%  age of 

Payment 

A All structural work completed in all respect. 90% of C 

B 
All finishing works including plastering, coloring etc.  Complete in 

all respect. 
10% of C 

 
Total Amount = 100% of C 
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4. 

Construction of Heel beam, bottom dome, conical shell, Ring beams, Shell wall, 

Top dome etc. by proper and safe scaffolding, Shuttering, Reinforcement, Placing 

concrete with proper compaction and curing, Plastering, Painting (with weather 

coat paint) etc. as per departmental design & drawing complete  in all respect as 

per direction of E.I.C. (D = 20% of BOQ amount) 

 
Break up : 

%  age of 

Payment 

A All structural work completed in all respect 90% of D 

B 
All finishing works including plastering, coloring etc.  Complete in 

all respect 
10% of D 

 
Total Amount = 100% of D 

   

5. 

Supply, Fitting, fixing of mosquito net, M.S Ladder, G.I Railing, Lightening 

conductor with proper earthing, aviation lamp,  Sluice valve, 12 mm thick MS pipes 

(For Inlet, outlet, over flow, wash out etc.), duck foot bends, specials etc. as per 

departmental design & drawing complete  in all respect as per direction of E.I.C. (E 

= 5% of BOQ amount) 

 
Break up : 

%  age of 

Payment 

A All  work completed in all respect 90% of E 

B 
All finishing works including plastering, coloring etc.  Complete in 

all respect 
10% of E 

 
Total = 100% of E 

6 

Plastering, painting with weather coat paint etc in all structural work, valves and 

valve chambers, Surface drain of RCC OHR including Water tightness test of RCC 

OHR as per provision laid in IS 3370 and thoroughly disinfection and washing the 

tank including cleaning the inside tank and thereafter refilling the reservoir by fresh 

water up to the overflow level as per departmental design & drawing complete  in 

all respect as per direction of E.I.C. (F = 20% of BOQ amount) 

 
Break up : 

 %  age of 

Payment  

A 
 

All work completed in all respect. 
100%  of F 

 

 

Total Amount = 
100% of F 
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7. 
Land development up to FGL and construction of approach road for the campus 

area of OHR (G = 4% of BOQ amount) 

 
Break up : 

%  age of 

Payment  

A All work completed in all respect. 100%  of G 

 
Total Amount = 100% of  G 

 
  

8. 

Submission of Third Party inspection report for Structural Stability Certificate from 

any Govt. Engineering Institute (I.I.T. Kharagpur,  Shibpur Engineering College, 

Durgapur NIT)  (H = 1.0% of BOQ amount) 

 
Break up : 

%  age of 

Payment  

A All work completed in all respect. 100%  of H 

 
Total Amount = 100% of H 

 
  

Note: 

a) 2% of Earnest money deposited earlier will be converted into Security deposit 

after awarding the Contract and 8% of security deposit, will be recovered from each 

running account bill. 

 

b) The 100% of Security deposit or Retention money will be returned after security 

period mentioned above after Successful completion of the work without any 

interest. 

 

c) The total amount to be quoted & uploaded by the bidder in .xls format of BOQ 

under Financial document will be as per the clause 57 of section C  

 

58.0. APPROVAL ONLY BY MAINTENANCE CERTIFICATE 

No Certificate other than the Maintenance Certificate referred to in Clause 59 hereof shall 

be deemed to constitute final approval of the Works. 

59.0. MAINTENANCE CERTIFICATE 

(1) The Maintenance Certificate stating that the Works have been completed and 

maintained to the satisfaction of the Engineer, shall be issued by him within twenty eight 

days after the expiration of the period of Maintenance, or if different periods of 

maintenance shall become applicable to different sections or parts of the Works, the 

expiration of the latest such period, or as Soon thereafter as any works ordered during 

such period, pursuant to Clauses 4) and 48 hereof (shall have been completed to the 
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Satisfaction of the Engineer). With regard to defects that may arise during the Period of 

Maintenance, the Contractor shall be responsible to carry out restoration/rectification of 

damages as are attributable to defects in works carried out under this Contract. The 

decision of the Employer in the regard shall be final and binding on the contractors. 

2) Cessation of Employer's liability: The Employer shall not be liable to the Contractor 

for any matters or thing arising out of or in connection with the Contractor for any matters 

or thing arising out of or in connection with the Contract or the execution of the Works, 

unless the Contractor shall have made a claim in writing in respect thereof before the 

delivery of the Maintenance Certificate under this Clause. 

3) Unfulfilled obligations: Notwithstanding the issue of the Maintenance Certificate the 

Contractor and, subject to the sub-clause (2) of the Clause, the Contractor shall remain 

liable for the fulfilment of any obligation incurred under the provisions of the Contract prior 

to the issue of the Maintenance Certificate which remains imperforated at the time such 

Certificate is issued and for the purpose of determine the nature and extent of any such 

obligation, the Contract shall be deemed to remain in force between the parties hereto. 

60.0. REMEDIES AND POWERS 

1) Default of contractor: If the Contractor shall become bankrupt, or have a receiving 

order made against him, or shall present his petition in bankruptcy, or shall made an 

arrangement with or assignment in favour of his creditors, or shall age to carry out the 

Contract under a committee of inspection of his creditors or, being a corporation, shall go 

into liquidation (other than a voluntary liquidation for the purpose of amalgamation or 

reconstruction), or if the Contractor shall assign the Contract, without the consent in 

writing of the Employer first obtained, or shall have an execution levied on his goods, or if 

the Engineer shall certify in goods, or if  the Engineer shall certify in writing to the 

Employer that in his opinion the Contractor : 

a) Has abandoned the Contract, or 

b) Without reasonable excuse has failed to commence the Works or has suspended the 

progress of the Works for twenty eight days after receiving from the Engineer written 

notice to proceed, or 

c) Has failed to remove materials from the Site or to pull down and replace work for 

twenty eight days after receiving from the Engineer written notice that the said materials or 

work had been condemned and/or rejected by the Engineer under these conditions, or 
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d) Despite previous warnings by the Engineer, in writing, is not executing the Works in 

accordance with the Contract, or is persistently or flagrantly neglecting to carry out his 

obligation under the Contract, or 

e) Has, to the detriment of good workmanship, or in defiance of the Engineer's 

instructions to the contrary, sublet any part of the Contract. 

Then the Employer may, after giving fourteen day notice in writing to the Contractor, enter 

upon the Site and the Works and expel the Contractor therefore without thereby avoiding 

the Contract, or releasing the Contractor from any of his obligations or liabilities under the 

Contract, or affecting the rights and powers conferred on the Employer or the Engineer by 

the Contract, and may himself complete the Works or may employ any other contractor or 

agency to complete the Works. The Employer or such other contractor may use for such 

completion so much of the Constructional Plant, Temporary Works and materials, which 

have been deemed to be reserved exclusively for the execution of the Works, under the 

provisions of the Contract, as he or they may think proper and the Employer may, at any 

time, sell any of the said Constructional Plant, Temporary Works used and unused 

materials and apply the proceeds of sale in or towards the satisfaction of any sums due or 

which may become due to him from the Contractor under the Contract. 

2) Valuation at date of forfeiture: The Engineer shall, as soon as may  be practicable 

after any such entry and expulsion by the Employer, fix and determine expert, or by or after 

reference to the parties, or after such investigation or enquiries as he may think fit to make 

or institute and shall certify what amount, if any, had at the time of such entry and 

expulsion been reasonably earned by or would reasonably accrue to the Contractor in 

respect of work then actually done by him under the Contract and the value of any of the 

said unused or partially used materials, and Constructional Plant and any Temporary 

Works. 

3) Payment after forfeiture: If the Employer shall enter and expel the Contractor any 

money on account of the Contract until the expiration of the Period of Maintenance and 

thereafter until the costs of execution and maintenance, damages for delay in completion, if 

any and all other expenses incurred by the Employer have been ascertained and the 

amount thereof certified by the Engineer. The Contractor shall then be entitled to receive 

only such sums or sums, if any, as the Engineer may certify would have been payable to 

him upon due completion by him after deducting the said amount. If such amount shall 

exceed the sum which would have been payable to the Contractor on due completion by 

him, then the Contractor shall, upon demand, pay to the Employer the amount of such 
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excess and it shall be deemed a debt due by the Contractor to the Employer and shall be 

recoverable accordingly. 

61.0. URGENT REPAIRS 

If, by reason of any accident, or failure, or other event occurring to in or in connection with 

the Works, or any part thereof, either during the execution of the Works, or during the 

period of Maintenance, any remedial or other work or repair shall, in the opinion of the 

Engineer or the Engineer's Representative, be urgently necessary for the safety of the 

Works and the Contractor in unable or unwilling at once to do such work or repair, the 

Employer may employ and pay other persons to carry out such work or repair as the 

Engineer or the Engineer's Representative may consider necessary. If the work or repair so 

done by the Employer is work which in the opinion of the Engineer, the Contractor was 

liable to do at his own expense under the Contract, all expenses properly incurred by the 

Employer in so doing shall be recoverable from the Contractor by the Employer, or may be 

deducted by the Employer from any sums due or which may become due to the Contractor. 

The Engineer or the Engineer's Representative, as the case may be, shall, as soon after the 

occurrence of any such emergency as may be reasonably practicable, notify the Contractor 

thereof in writing. 

62.0. SPECIAL RISKS 

Notwithstanding anything in the Contract contained: 

1) No liability for war, etc., Risks- The Contractor shall be under no liability whatsoever 

whether by way of identity or otherwise for or in respect of destruction of or damage to the 

Works, same to work condemned under the provision of Clause 38 hereof prior to the 

occurrence of any special risk hereinafter mentioned, or to property whether of the 

Employer or third parties, or for or in respect of injury or loss of life which is the 

consequence of any special risk as hereinafter defined The employer shall indemnify and 

save harmless to Contractor against and from the same and against and from the same and 

against and from all claims, proceedings, damages, costs, charges and expenses 

whatsoever arising there out or in connection therewith. 

2) Damage to works, etc., by special risks - If the Works or any materials on or near or 

in transit to the Site, or any other property of the Contractor used or intended to be used 

for the purposes of the Works, shall sustain destruction of damage by reason or any of the 

said special risks the Contractor shall be entitled to payment for: 
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a) Any permanent work and for any materials so destroyed or damaged and so far as  

may be required by the Engineer, or as may be necessary for the completion of the  Works, 

or the basis of cost plus such profit as the Engineer may certify to be reasonable; 

b) Replacing or making good any such destruction or damage to the Works; 

c) Replacing or making good such materials or other property of the Contractor used or 

intended to be used for the purposes of the Works. 

3) Projectile missile etc.: Destruction, damage, injury or loss of life caused by the 

explosion or impact whenever and wherever occurring of any mine, bomb, shell, grenade, 

or other projectile, missile, ammunition, or explosive of war, shall be deemed to be a 

consequence of the said special risks. 

4) Increase cost arising from special risks: The Employer shall repay to the Contractor 

any increased cost of or incidental to the execution of the Works, other than such as may 

be attributable to the cost of reconstructing work condemned under the provisions of 

Clause 38 hereof, prior to the' occurrence of any special risk, which is howsoever 

attributable to or consequent on or the result of or in any way whatsoever connected with 

the said special risks, subject however to the provisions in this Clause hereinafter 

contained in regard to outbreak of war, but the 'Contractor shall as soon as any such 

increase of cost shall come to his knowledge forthwith notify the Superintending Engineer, 

Western Circle, Municipal Engineering Directorate thereof in writing. 

5) Special Risks: The special risks are war, (whether war be declared or not), invasion, 

act of foreign enemies, the nuclear and pressure waves risk described in Clause 19(2) 

hereof, or in so far as it relates to the country in which the works are being or are to be 

executed or maintained, rebellion, revolution, insurrection, military or usurped power, civil 

war, or unless solely restricted to the employees of the Contractor or of his Sub-Contractor 

and arising from the conduct of the works, riot, commotion or disorder. 

6) Outbreak of war: If, during the currency of the Contract, there shall be an outbreak of 

war, whether war is declared or not, in any part of the world which, whether financially or 

otherwise, materially affects the execution of the works, the Contractor shall, unless and 

until the Contract is terminated under the provisions of this Clause, continue to use his 

best endeavours to complete the execution of the Works. Provided always that the 

Employer shall be entitled at any time after such outbreak of war to terminate the Contract 

by giving written notice to the Contractor and upon such notice being given, this Contract 

shall, except as to the rights of the parties under this Clause and to the operation of Clause 
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64 hereof, terminate but without prejudice to the rights of either party in respect of any 

antecedent breach thereof 

7) Removal of plant of termination: If the Contract shall be terminated under the 

provisions of the last proceeding sub-clause, the Contractor shall, with all reasonable 

dispatch, remove from the Site all constructional Plant and shall give similar facilities to his 

Sub-Contractors to do so. 

8) Payment if Contract terminated: If the Contract shall be terminated as aforesaid, the 

Contractor shall be paid by the Employer, in so far as such amounts or items shall not have 

already been covered by payments on account made to the Contractor, for all work 

executed prior to the date of termination at the rates and prices provided in the Contract 

and in addition 

a) The amounts payable in respect of any preliminary items, so far as the work carried 

out or performed, and a proper proportion as certified by the Engineer of any such items, 

the work or service comprised in which has been partially carried out or performed. 

b) The cost of materials or goods reasonably ordered for the Works which shall have 

been delivered to the Contractor or of which the Contractor is legally liable to accept 

delivery such materials or goods becoming the property of the Employer upon such 

payments being made by him. 

c) A sum to be certified by the Engineer, being the amount of any expenditure 

reasonably incurred by the Contractor in the expectation of completing the whole of the 

Works in so far as such expenditure shall not have been covered by the payments in this 

sub-clause before mentioned. 

d) Any additional sum payable under the provisions of sub-clause (I), (2) and (4) of this 

Clause. 

Provided always that against any payments due from the Employer under this sub- clause, 

the Employer shall be entitled to be credited with any outstanding balances due from the 

contractor for advances in respect of Constructional Plant and materials and any other 

sums which at the date of termination were recoverable by the Employer from the 

Contractor under the terms of the Contract and provided that if the termination be made in 

exercise of Clause C-60(1), no payment shall be released under ClauseC-62(8) (a) to (d). 

63.0. FRUSTRATION 

Payment in event of Frustration: A war, or other circumstances outside the control or both 

parties, arises after the Contract is made so that either party is prevent from fulfilling his 
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contractual obligations, or under the law governing the Contract, the parties are released 

from further performance, then the sum payable by the Employer to the Contractor in 

respect of the work executed shall be the same as would have been payable under Clause 

62 hereof if the Contract had been terminated under the provisions of Clause 62 thereof. 

64.0. SETTLEMENT OF DISPUTES 

Settlement of Disputes: If any dispute or difference of any kind whatsoever shall arise 

between the Employer and the Contractor or the Engineer and the Contractor in connection 

with, or arising out of the Contract, of the execution of the Works, whether during the 

progress of the Works or after their completion and whether before or after the termination, 

abandonment or breach of the Contract, it shall be settled in the court of law having 

jurisdiction provided that such a recourse shall not be resorted to without exhausting all 

other reasonable avenues of redresser. 

65. NOTICES 

(1) Contractor's local office and service of notices to contractor: The Contractor shall 

have a local office at or near the Site of Work full address thereof shall be intimated by the 

Contractor or his authorized Agent to the Employer as well as to the Engineer. All 

Certificates notice or written orders to be given by the Employer or by the Engineer to the 

Contractor under the terms of the Contract shall deemed to have been served by sending 

by post to or delivering the same to the Contractor's local office. 

(2) Service of notice to employer: All Notice to be given to the employer under the terms 

of the Contract shall be served by sending by Registered post or delivering the same to the 

address given below:  OFFICE OF THE ASANSOL MUNICIPAL CORPORATION, P.O.–

ASANSOL, DIST– PASCHIM BURDWAN. 

(3) Change in Address of the Employer, the Engineer or the Contractor may change a 

nominated address to another address by prior written notice to the other two and in that 

event shall resume receiving of communication 28 days after delivery of such notice. 

66. PRICE ADJUSTMENT 

(1) The prices to be paid to the contractor for the whole work shall remain firm during 

the stipulated Contract period or extension thereof and no price adjustment shall be 

allowed. 

(2) The statutory changes in price in the form of Taxes, duties etc. shall however be 

taken into account. For this purpose the taxes and duties prevailing on the last date of 

submission of the technical bid (or revised price bid, if applicable) shall be taken as the 



86 
BID DOCUMENT FOR 570 CUM & 900 CUM.  CAPACITY OHR IN ZONE II ZONE XII FOR KULTI WATER PROJECT UNDER AMRUT SCHEME (REVISED 

DPR PHASE II) 

 

base. Such taxes and duties for different bought out items shall be specified by the 

contractor, falling which the assessment of the Employer shall be final and binding. 

Changes in price of Petrol, Diesel Lubricants, and Electricity etc. shall not be considered. 

67.0. MISCELLANEOUS 

Dangerous materials: Explosive, chemicals, combustible articles and items and similar 

materials intended for the Works shall be conveyed, stored and used by the Contractor and 

his sub-contractors In accordance with all laws, decrees, instruments, orders and 

regulations imposed by the Government or any of its instrumentalists. Observance of all 

safety provisions shall be the obligation of the Contractor and nothing herein shall release 

him from full responsibility for damage or injury to persons or properties resulting from his 

use of these dangerous materials. 

68.0. CONTRACT CONFIDENTIAL 

Except with the prior written approval of the Employer and to subject the such conditions 

as may be prescribed, the Contractor and/or any member of his organization shall not in 

any case communicate to any person or entity and information connected with the 

performance of the Services or in carrying out the Works not make public any information 

for the purpose of publication or advertisement. The Contractor shall treat all matters 

related to the Contract as private and confidential. 

69.0. CONTRACTOR TO PROVIDE FACILITIES 

The Contractor shall provide such labours, materials and other facilities that the Engineer 

or his Representative may require to assist them in carrying out normal tests and checks 

on materials and workmanship and in measurement of works. 

70.0. INTERFERENCE WITH EXISTING FACILITIES 

The Contractor shall carry out the works in such a way as to the minimum extent of 

interference to the use of existing facilities of any kind. 

71.0. ACTS OF INFLUENCE 

Neither the Contractor nor any of his Agents, Representatives, Employees or members of 

his organization shall commit any act which may influence the judgment or decision of the 

Employer or the Engineer or any their agents, representatives, employees or members of 

their respective organization. Any breach of this provision shall constitute a breach of 

Contract on the part of the Contractor and apart from penal measures against the 

Contractor according to the law the Employer shall have the Authority to take action for the 

Contractor’s default in terms of the provisions of Clause 60 hereof. 
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72.0. INDIVIDUALS NOT PERSONALLY RESPONSIBLE 

No personal liability shall be imposed on the members or the Employer or on the Engineer 

or their duly authorized representatives, agents or employees for acts performed or 

discharged in the exercise of their authorized duties or responsibilities or in carrying out 

their obligations by virtue of the provisions or scope of work contained in the Contract, if 

being understood that they are acting solely as agents and representatives of the Employer 

in good faith. 

73.0. CONTRACT EMBODIES WHOLE ARRANGEMENT 

The Contract becomes effective immediately on Issue of the letter of acceptance to the 

successful Bidder. The Contract (with annexure if any) as subsequently executed embodies 

the whole arrangement between the parties entering into the Contract All previous 

correspondence, negotiations, representation, explanations statements, promises or 

guarantees (whether oral or written) as are not included with the Contract as executed, 

shall normally be excluded in the interpretation of the Contract. 

74.0. COMPLETION DRAWING 

Completion drawing including detailed construction drawing shall have to be submitted in 

original with 6 (six) copies of prints of each. The original drawings shall be drawn on thick 

polyester film approved by the Engineer-in-Charge. Scale and size of drawings shall also 

be as specified by the Engineer-in-Charge. Soft copy of drawing copied in CD/DVD should 

be submitted in addition. No extra payment will be made for it. The Completion drawings 

are to be got approved by the Employer and shall have to be submitted before the issue of 

certificate of final acceptance as in Clause C-57 (6). 

75.0. BIDDER SHALL VISIT THE SITE 

Intending Bidder shall visit the site and make him thoroughly acquainted with the local site 

condition, nature and requirements of the works, facilities of transport condition effective 

labour and materials, access, delivery, loading, unloading and storage for materials and 

removal of unsuitable materials. The Bidder shall deemed to be incorporate in their Bidder 

quotation for cost of procurement, carriage, freight and other charges as also for any 

special difficulties and including incorporation any or all inconveniences, police restriction 

for transport etc for proper execution of work as indicated in the drawing. The successful 

Bidder will not be entitled to any claim of compensation for difficulties faced or for losses 

incurred on account of any condition which existed before the commencement of the work 

or which in the opinion of the owner might be deemed to have reasonably been inferred to 

be so existing before commencement of work. 
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76.0 GOVERNMENT AND LOCAL RULES / LAW OF STATE 

The contractor shall conform to the provisions of all local Bye-laws and Acts relating to the 

work and to the work and to the Regulations etc. of the Government and Local Authorities 

and of any company with whose system the structure is proposed to be connected. The 

contractor shall give all notices required by said Act, Rules, Regulations and Bye-laws etc. 

and pay all fees payable to such authority/authorities for execution of the work involved. 

The cost, if any, shall be deemed to have been included in his quoted rates, taking into 

account all liabilities for licenses, fees for footpath encroachment and restorations etc. and 

shall indemnify the owner against such liabilities and shall defend all actions arising from 

such claims or liabilities. 

77.0 STORE SHED 

The Contractor shall provide at his own cost a store shed of adequate capacity for storing 

materials. The shed should be of such construction that it must protect the materials 

against deterioration. A raised platform well above the highest flood level shall be made for 

stacking cement in such a way that the cement procured earlier can be consumed first so 

as to avoid deterioration due to prolonged stacking. Any modifications to the store shed in 

suggested by the Superintending Engineer of Western Circle of Municipal Engineering 

Directorate recommendation for better storing of materials that shall have to be carried out 

by the Contractor at his own cost. 

78.0 LAND FOR CONTRACTOR'S ESTABLISHMENT 

For the purpose of constructing Contractor's Store yard, go-downs, site office and 

ancillaries, he may utilize portion of the land belonging to the Employer at such location as 

would not interfere to execute other co works. For all these, the Contractor shall have to 

obtain the requisite permission of the Engineer. The Contractor shall for this purpose 

submit to the Engineer for his approval a plan of the proposed layouts for the site facilities. 

The Engineer reserves the right to alter and modify the Contractor’s proposals as the 

Superintending Engineer of Western Circle of Municipal Engineering Directorate may deem 

fit. 

79.0 WATER AND ELECTRICITY FOR CONSTRUCTION 

1. The Contractor shall have to make his own arrangement for supply of water and for 

electrical power that may be required for or in connection with the works. No payment on 

this account will be entertained. However, Asansol Municipal Corporation may assist in 

getting power. 
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2. Arrangement for supply of piped water may not be possible. The Contractor will have 

to make arrangement for supply of drinking water and water required for constructions 

works by sinking tube wells or other suitable alternatives. The Bidders shall investigate 

this matter during site inspection before submission of Bidders: No payment will be 

entertained on •this account. 

3. Nevertheless electrical power from usual supply agencies may not be continuously 

available due to various reasons including load shedding. In case of non- availability of 

electrical power the contractor will have to make his own arrangements for electrical power 

through generations. Contractor should include such aspects while quote his rate. No 

payment will be entertained on this account. When drawing power from the Asansol 

Municipal Corporation power point, the contractor shall have to bear the cost of electrical 

charges. The route of conveyance shall be subject to approval by the Engineer-in-Charge 

and will be in accordance with prevailing I.E. Rules. 

80.0 FIRST-AID FACILITIES 

The Contractor shall arrange for medical attentions to be promptly available when 

necessary. He shall for this purpose provide a number of First-Aid stations at suitable 

locations within easy reach of the workmen and other staff engaged in the Works. Each 

First-Aid station shall be properly equipped and will remain in charge of a suitably qualified 

person. The Contractor shall also provide for transport of serious cases to the nearest 

hospital. All these arrangements shall be to the approval of the Superintending Engineer of 

Western Circle of Municipal Engineering Directorate. 

 

81.0 FIRE FIGHTING ARRANGEMENT / FIRE EXTINGUISHING ARRANGEMENT 

The Contractor shall provide suitable arrangement for fire fighting / fire Extinguishing. For 

this purpose he shall provide requisite number of Fire Extinguishers and adequate number 

of buckets, some of which are to be always filled with sand and some with water. This 

equipment shall be provided at suitable prominent and easily accessible places and shall 

be properly maintained. 

82.0 SAFETY MEASURES 

The Contractor shall be responsible for the safety of all workmen and other persons 

entering or in the works and shall at his own expense and to the approval of the 

Superintending Engineer of Western Circle of Municipal Engineering Directorate, take all 

measures necessary to ensure their safety. Such measures shall include the provisions of 
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helmets (Specially where work at a height is involved), provision of gum-boots to workers 

engaged in cement concrete or other works, scaffolding or other measures required for 

working at a height, shall be strong and rigid and have to be provided with suitable and 

convenient access. Shoring required for deep excavation must be adequate and rigidly 

braced and strutted. The Contractor shall provide depending on the exigencies of the 

location and nature of work and other relevant factors, other safety measure that the 

Superintending Engineer of Western Circle of Municipal Engineering Directorate may 

direct. 

83.0 SUPERVISORY STAFF 

The Contractor shall engage an experienced and qualified Site Manager to be in day-to- day 

charge of the work and he should be authorized to receive instructions from the Engineer. 

He shall receive orders given by the Engineer from time to time and shall act on them 

promptly. The Contractor shall, during working hours, maintain engineer and supervisors 

of sufficient training and experience to supervise the various items and operations of the 

work. Orders and directions as given to such engineers and supervisors or other staff of 

the Contractor shall be deemed to have been given to the Contractor. The Engineer of the 

Contractor responsible for this work, by whatever designation he may be known, but who 

will be specified on award of the Contract shall at least once in a fortnight inspect the 

works and shall discuss with the Engineer the conduct and progress of the work. 

84.0   JOINT SURVEY 

The Contractor shall satisfy himself regarding the correctness of the layouts, levels etc. as 

are shown in the drawings or given in the specifications. Before starting the work he shall 

also carry out at his own cost, survey of the whole work site jointly with the 

representative(s) of the Authority. Discrepancies noticed between drawings and the joint 

survey shall be informed in writing to the Superintending Engineer of Western Circle of 

Municipal Engineering Directorate and got set right before execution of works. Such 

deviations as may arise out of the joint survey shall not viable the provisions of contract or 

entitle the Contractor to any extras in any way. 

85.0 LAYOUT AND CHECKING 

The contractor shall provide all labours, skilled and unskilled and all materials needed for 

carrying out, as directed, survey, laying out, setting out, checking of works, taking 

measurements, testing hydraulic and other structures, without any extra payment. The 

Contractor shall also provide approach and access to all the works and stores without any 

extra cost. 
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85. Reference Points 

After the joint survey has been plotted and approved by the E.I.C. recommendation or his 

authorized representative, permanent base lines, cross line and bench marks shall be 

established by the Contractor so as to serve as reference points and "Dimensional Control 

Basis" of works. He shall prepare and submit a plan showing such reference points with 

their full description. 

86.0 CO-OPERATION WITH OTHER CONTRACTORS 

Some works in plant site, have been already done/are being done/will be done through 

other contractors. In the event of any such work the contractor shall have to work in full co-

operation and in close co-ordination with other contractor/contractors. Any difficulty that 

may arise in this connection will have to be amicably settled by the contractors amongst 

themselves. If that be not possible, the matter shall be referred to the Superintending 

Engineer of Western Circle of Municipal Engineering Directorate whose decision shall be 

final and binding on all the parties. 

However, the site allocated to the contractor may be fenced at the Contractor's cost 

provided any necessary access to others as it required is given. The contractor will be 

permitted to use only the access to the site as indicated on the site plan of Bidder Drawing. 

87.0 APPROVAL OF MATERIALS AND EQUIPMENT TO BE USED 

Samples in large enough quantity of materials and descriptive data therefore requiring 

prior approval shall be furnished by the contractor to the E.I.C. Municipal Engineering 

Directorate in good time before the collection of such materials and equipment so as to 

permit inspection and testing. The samples shall be properly marked to show the name of 

the materials, name of the manufacturer and place of origin and item for which it is to be 

used. Only upon approval, the materials of approved quality shall be brought to site. 

Samples approved shall be on exhibition at all times, properly stores and prevented from 

deterioration for the purpose of comparison with the materials brought to site of work from 

time to time for use in work. 

88.0 CONSTRUCTION RECORDS 

The Contractor shall keep and supply to the Engineer the up-to-date records of the 

dimensions and positions of all permanent works (showing therein any approved deviation 

between the drawing and the work as actually executed), The information available from the 

records must be adequate and complete to enable preparation of "as- made" drawing by 

the Contractor from these records. 
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89.0 PROGRESS PHOTOGRAPHS 

The Contractor shall at his own cost and expense arrange to take periodic photographs to 

show the progress of work or interesting features thereof. The time and the position where 

from a photograph is to be taken should be as per direction of the Engineer or his 

Representative, Three copies of each of these photographs to an enlarged size of about 25 

cm x 20 cm together with the CD/DVD, shall be supplied to the Superintending Engineer of 

SouthCircle of Municipal Engineering Directorate and these shall become the property of 

the Employer. Each photograph shall be suitably captioned with the date of the 

photograph, location and other relevant particulars, further prints and CD of the 

photograph, location and other relevant particulars shall not be kept by the Contractor or 

reproduced without written permission of the Employer. Digital Camera with 9.0 Mega 

pixels should be used for taking photos. Restrictions to photography or security 

restrictions that may be applicable to any particular area must be carefully and rigidly 

observed. The number of photographs (each consisting of three prints and the CD/DVD as 

aforesaid) for the complete works is not expected to exceed 100 (one hundred), No 

photograph of the plant and other installations shall be taken without prior approval of the 

concerned officers 

90.0 SATISFACTORY COMPLETION OF VARIOUS ITEMS 

The sub-works included in the Schedule of Prices are job works on lump sum basis. The 

various items of the sub-work are to fit in perfectly in the whole plant in every respect so as 

to form effective working parts of the whole plant as per satisfaction of the Superintending 

Engineer of Western Circle of Municipal Engineering Directorate. Each sub- work will be 

considered as complete when it is completed as per specifications and put into 

commission, as per standards, as a successful component part of the whole plant. 

91.0 CHECKING QUALITY OF WORK 

Should the Engineer consider it necessary to satisfy himself as to the quality of the work, 

the Contractor shall, at any time during continuance of the contract, offer sample of work 

done or if necessary pull down a reasonable part of the work enough for such inspection 

and testing as the Engineer may direct and the Contractor shall make good the same at his 

cost and to the satisfaction of the Engineer without any extra cost. 
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92.0 RECORDING MEASUREMENTS 

Though the offer is on lump sum basis, the Contractor shall give not less than five days’ 

notice, in writing to the Engineer, about the work which is proposed to be covered or 

placed beyond the reach of measurements so that measurements may be taken before the 

work is covered, bar bending schedule is to be provided five days before the casting date. 

If any work is covered without such written notice, the same shall be uncovered at the cost 

of the Contractor and in default hereof no payment or allowances shall be made for such 

work. These requirements apply for all the component items executed for the sub-work for 

which lump sum price is quoted 

93.0 SITE ORDER BOOKS 

1. For the purpose of quick communication between the Engineer or his Representative 

and the Contractor or his Agent or Representative, Site order Books shall be maintained at 

site in the manner described below. Any communication relating to the works may be 

conveyed through records in the Site Books. Such a communication from one party to the 

other shall be deemed to have been adequately served specified elsewhere in the General 

Conditions of Contract. Each Site Book shall have machine-numbered pages in triplicate 

and shall be carefully maintained and preserved. 

2. The Contractor shall keep Site Books at various places Site work is being carried out 

so as to be readily available to the Engineer or his Representative. Any instruction or order 

which the Engineer or his Representative may like to issue to the Contractor may be 

recorded by him in the Site Book and two copies thereof taken by him for his record. The 

Contractor or his Agent or Representative may similarly maintain separate Site Book for 

any communication he may like to send to the Engineer or his Representative. Two copies 

thereof when sent to the Engineer's Representative and receipt obtained thereof, will 

constitute adequate service of the communication to the Engineer. 

94.0 TECHNICAL ASSISTANCE   

Training of Technical Personnel:-The Contractor shall undertake to train three technical 

personnel selected and sent by the ULB to the works of the Contractor. These engineers 

shall be given special training in the shop and drawing office where the equipment will be 

designed and manufactured and where possible in any other plant where Contractor's 

manufactured equipment of similar type is under installation tests or maintenance, to 

enable them to become fully familiar with the equipment being supplied by the Contractor. 

The period of training shall be as decided by the ULB but in any case shall not exceed six 



94 
BID DOCUMENT FOR 570 CUM & 900 CUM.  CAPACITY OHR IN ZONE II ZONE XII FOR KULTI WATER PROJECT UNDER AMRUT SCHEME (REVISED 

DPR PHASE II) 

 

months for any individual. During the period of training the Contractor shall arrange for 

reasonable accommodation of the engineers and transport from the place of 

accommodation to the works or plant. The Contractor's supervisory personnel at site shall 

continuously and intensively instruct and train an adequate number of the ULB authority 

operating and maintenance personnel at site during erection and commissioning of the 

plant to enable them to take over the operation and maintenance of the plant after the 

maintenance period.No extra payment shall be made by ULB for the training of personnel 

under this clause. 

 
 
 
 

 

 
Superintending Engineer 

Asansol Municipal Corporation 
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SECTION – D 

GENERAL SPECIFICATIONS OF WORKMANSHIP AND MATERIALS FOR CIVIL WORK 

1.0  GENERAL  

1.1  General Materials  

1.1.1  All materials used in the permanent works shall be of the best quality of the kind and 

to the approval of the Engineer-in-Charge. Any material not covered by these 

Specifications, shall comply with the relevant latest Indian Standard Specifications 

(Referred to as IS as revised or modified up-to the date one month prior to Tender 

date). British or American Standard Specifications shall be referred to in case any 

particular specification is not available in any of the aforesaid Specifications. For 

materials not specified in the aforesaid, direction of the Engineer-in-Charge shall be 

followed. All disputes shall be referred to the Employer, whose decision shall be final 

and binding.  

1.1.2  Samples of materials to be supplied and used, by the Contractor in the works shall 

be to the prior approval of the Engineer-in-Charge. For this purpose the Contractor 

shall furnish in advance representative samples in quantities and in the manner as 

directed by the Engineer-in-Charge for his approval. Materials brought to the Site, 

which in the option of the Engineer-in-Charge do not conform to the approved 

sample, shall, if so directed by him, be removed by the Contractor from the Site and 

replaced by the materials of approved quality.  

1.1.3  In spite of approval of the Engineer-in-Charge of any materials brought to the site, he 

may subsequently reject the same if in his opinion the materials has since 

deteriorated due to long or defective storage or for any reason whatsoever and is 

thereby considered unfit for use in the permanent works. Any material thus rejected 

shall be immediately removed from the Site at Contractor's cost and expense.  

1.1.4  All materials brought to the Site shall be properly stored and guarded in the manner 

as directed by the Engineer-in-Charge and to his satisfaction.  

1.1.5  The Engineer on written request of EIC may carry out test of materials as he may 

decide. The Contractor shall, at his cost and expenses, for this purpose supply 

requisite materials and render such assistance to the Engineer-in-Charge as he may 

require.  
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1.2  Workmanship  

All works are to be carried out in proper workman like manner. Items of works not covered 

by these Specifications or by other tender documents shall be carried out as per best 

practice according to the direction of the Engineer-in-Charge and to his satisfaction. The 

relevant IS Specifications or in case of necessity British or American Standard 

Specifications shall be taken as guide for the purpose.  

1.3  Works Included 

The rates for all items, unless specifically stated otherwise in the Contract, must cover the 

cost of all materials, labours, tools, machinery, plant, pumps, explosives, scaffolding, 

staging strong props, bamboos, ropes, templates, pages and all appliances and operations 

whatsoever necessary for efficient execution of work.  

1.4  Ground Conditions  

The Contractor is to visit the site and ascertain local conditions, traffic restrictions and 

obstructions in the area and allow for extra expenses likely to be incurred due to any 

limitations whatsoever. The Finished ground level (FGL) have to obtained by the bidder 

prior to pre bid meeting and quoting the rate by E.I.C in written. 

1.5  Setting Out and Levelling 

The Contractor is to set and level the works, and will be responsible for the accuracy for 

the same. He is to provide all instruments and proper qualified staff required for checking 

the Contractor's work.  

1.6  Safety  

The Contractor shall take, adequate precaution to provide complete safety for prevention of 

accidents on the site.  

1.7  Keeping Works Free from Water  

The Contractor shall provide and maintain at his own cost, electrically or other power 

driven pumps and other plant and equipment to keep site excavated foundation pits and 

trenches free from surface as well as subsoil/leakage water from any other source thereof 

and continue to do so to the complete satisfaction of the Engineer-in-Charge till the site is 

handed over. Method of dewatering shall need approval of the Engineer-in-Charge but no 

payment whatsoever is allowed on this count.  
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1.8  Rubbish  

1.8.1  The Contractor shall clear all rubbish, vegetation, roots, soda etc., and dump them in 

the area indicated to the satisfaction of Engineer-in-Charge. No separate rate shall be 

allowed for the above work.  

1.8.2  After the work is completed, the Contractor shall clear the area surrounding the 

buildings, all hutments and excess stores and remnants of building materials such 

brick bats, metal, sand, timber, steel etc.  

1.9  Bench Marks and Ground water Gauges  

The Contractor shall protect surveyor's benchmarks and ground water gauges, zero line 

marks and base line marks and base line marks from damage of movement during work.  

1.10  Inspection  

The Contractor shall inspect the Site of works and ascertain site condition and the nature 

of soil to be excavated.  

1.11  Contractor's Staff  

The Contractor must provide at all times efficient staff of trustworthy, skilful and 

experienced assistance capable of carrying out the work in accordance with the drawings 

and specification and to correct levels. The cost this establishment should be included in 

his rates.  

1.12 Method of Measurement  

Unless otherwise specified, the method of measurement for building works shall be as per 

IS: 1200.  

1.13 Specifications Referred to  

1.13.1  The specifications contained herein are not exhaustive and for such items of 

works which may arise and which are not covered by these specifications, the 

provisions in the relevant Indian Standard (Latest Edition) shall apply.  

1.13.2  A list of some Indian Standards is given herein.  

1.13.3  Wherever reference to the Indian Standard mentioned below or otherwise 

appears in the specification, it shall be taken as reference to the latest version of the 

Standard.  



98 
BID DOCUMENT FOR 570 CUM & 900 CUM.  CAPACITY OHR IN ZONE II ZONE XII FOR KULTI WATER PROJECT UNDER AMRUT SCHEME (REVISED 

DPR PHASE II) 

 

IS Code No Description 

IS: 1200  Method of measurement of building and Civil Engineering works.  

IS: 1542  Sand for plaster. 

IS: 383  Aggregates-Coarse and fine, from natural source for Concrete. 

IS: 515  Aggregates for use in Mass Concrete, natural and manufactured. 

IS: 456  Code of Practice for Plain and Reinforced Concrete for General Building 

construction. 

IS: 3370  Code of Practice for Concrete Structures for the Storage of Liquids.  

IS: 12269 Specification for 53 Grade Ordinary Portland cement. 

IS: 1786 Specification for High Strength for Differed steel bar & wires for concrete 

reinforcement. 

IS: 1077  Common Burnt Clay Buildll1g Bricks. 

IS: 1235  Flooring Tiles, Cement Concrete, Floor Finish 

IS: 1443  Cement Concrete, Flooring Tiles, Laying and finishing. 

IS: 1661  Cement and Cement Lime Pointing Plaster finishes on walls and Ceilings. 

IS: 226  Structural Steel (Revised) Iron Work 

IS: 800  Code of Practice for use of Structural Steel in General Building Construction. 

IS: 1893      Workability of Concrete 

2.0  EARTH WORK IN EXCAVATION & FILLINGS 

2.1  General  

Applicable provisions of Conditions of contract shall govern work under this section.  

2.2  Excavation for Foundation, Trenches, Pit etc.  

The excavation work shall be carried out in all kinds of Soil including Sand in workman link 

manner without endangering the safety of the nearby Structures or works without causing 

any hindrance to other activities in the area. The existence of old buildings, boundary 

walls, hutment, sewer lines, water lines, if any very close to the area of excavation should 
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be given careful consideration while designing carrying out the excavation work. The 

excavation shall be done in such method as would technically be appropriate and befitting 

the site conditions subject to the approval of the Engineer-in-Charge. All foundation 

trenches shall be excavated to the full width and depths shown on the approved drawing or 

to such ordered to the Contractor. The Contractor shall not undertake any earthwork 

without having obtained prior approval from the Engineer-in-Charge to the methods he 

proposes to employ in order to execute the work in the most efficient manner. He shall not 

modify such methods without the approval of the Engineer-in-Charge. This approval, 

however, shall not in any way make the Engineer-in-Charge responsible for any 

consequent loss or damage.  

2.2.1  Should any excavation be taken down the specified levels, the Contractor shall fill in 

such excavation at his own cost with concrete as specified for foundations, well 

rammed in position until it is brought up to the specified level.  

2.2.2  The Contractor shall notify when the excavation is completed and no concrete or 

masonry shall be laid until the soil for each individual footing, rafts etc. is approved.  

2.2.3  The Contractor shall keep the site clear of water at all times. To this end he shall 

provide arrangements for bailing and pumping or any special arrangements as 

required within his quoted prices.  

2.2.4  All foundation pits shall be refilled to the finished ground level (formation level) with 

approved materials, which shall be suitably consolidated in layers to the satisfaction 

of the Engineer-in-Charge.   

2.2.5  Nothing extra will be paid for bailing out water collecting in excavation due to rains, 

ordinary springs, leakage from any other sources etc., or any other reason.  

2.2.6  For the work of excavation the Bidder shall include in his quotation the shoring, 

sheeting, bracing and sheet pilling (if required). The quotation shall also include the 

cost of compaction of foundation sub-base, removal and storage of excavated 

materials and back filling.  

2.3 Shoring  

Timber shoring whenever required shall be closed boarded with minimum 50mm thick 

good and seasoned timber planks of sufficient length driven side-by-side to the required 

depth. The gaps between adjacent timber planks shall such would not allow any flow of 

soi1 particles, if necessary, the sides of the planks shall be planed smooth to ensure this. 
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Sufficient numbers of bracing struts, walling etc. are to be provided to make the shoring 

rigid and non-yielding by earth pressure. Where necessary, sheet pilling shall be done to 

ensure safety to the adjoining structures, if it is found that it is not feasible to protect the 

structure by timber shoring only. The Bidder is strongly advised to inspect the site before 

tendering and apprise himself of the requirement of any Sheet piling in addition to the 

timber shoring before submitting his Quotation accordingly.  

2.4  Back Filling  

The space around the foundations in trenches or sites shall be cleared of all trash and 

loose debris and filled with approved excavated earth, all clods being broken up to the 

finished G.I. Filling shall be done in 200mm layers, each layer to be property moistened and 

well rammed. Excavated materials which is surplus or which is consolidated unsuitable for 

back filling shall have to be disposed of in spoil dumps as directed by the Engineer-in-

Charge. No extra payment will be made for this.  

3.0  CONCRETE  

3.1  General  

3.1.1  Applicable provisions of Conditions of Concrete shall govern work under this 

section.  

3.1.2  All concrete work, plain or reinforced shall be carried out strictly in accordance with 

this specification and any working drawing or instructions given from time to time to 

the Contractor.  

3.1.3  The Contractor's states shall allow for wastages in all materials as well as for all 

tests of materials and concrete.  

3.1.4  No concrete shall be cast in the absence of the Engineer-in-Charge or any other 

person duly authorized by him. The Contractor's Engineer shall personally check 

that both the form work and reinforcement have been correctly placed and fixed, and 

shall satisfy himself that all work preparatory to the casting is completely ready, 

before informing the Engineer-in-Charge for final inspection and approval and for 

which purpose at least 24 hours’ notice shall be given by the Contractor.  

3.1.5  The Indian Standards wherever referred to herein shall be the latest addition of such 

standards.  

 



101 
BID DOCUMENT FOR 570 CUM & 900 CUM.  CAPACITY OHR IN ZONE II ZONE XII FOR KULTI WATER PROJECT UNDER AMRUT SCHEME (REVISED 

DPR PHASE II) 

 

3.2  CEMENT  

Cement shall conform for IS: 12269; 1987 Cement tests shall have to be carried out at 

Contractor's expense as and when directed. Cement, which has or practically set, shall not 

be used under any circumstances. The important structures should be constructed with the 

grade of cement not below 53 (Grade-53). No extra payment will be made for using Grade-

53 cement or more grades available in departmental store. 

The brand of cement will be of Lafarge Concreto / Ambuja Plus / Ultratech Premium / ACC F 

2 R make. 

3.3  AGGREGATES  

The fine and coarse aggregates shall conform to all provisions and test methods of IS: 383 

and/or IS: 5l5. Samples of aggregates, proposed to be used in the work shall be submitted 

free of charge in sufficient quantities to the Engineer-in-Charge with sieve analysis and 

other physical and chemical analysis data for his approval. He will preserve approved 

samples for future reference. This approval will not in any way relieve the Contractor of his 

responsibility of producing of specified qualities.  

3.3.1 Coarse Aggregates  

Coarse aggregates for use all reinforced and other plain cement concrete works shall be 

crushed black granite trap stone obtained from approved source and shall consist of 

uncoated, hard, strong dense and durable pieces of crushed stone, and be free from 

undesirable matters, viz. Disintegrated stones soft, friable, thin, elongated or laminated 

pieces, dirt, salt, alkali, vegetable matter or other deleterious substances. The aggregates 

shall be thoroughly washed with water and cleaned before use to the satisfaction of the 

Engineer-in-Charge at no extra cost of the Employer.  

The maximum size of coarse aggregates shall be as follows unless specified otherwise 

elsewhere.  

Reinforced Concrete   : 20 mm  

Plain Concrete              : 20 mm  

Thin R. C. C. Members 

With very narrow space   : 12 mm.  

Mat/Lean Concrete   : 20/40 mm.  
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(The actual size to be agreed by the Engineer-in-Charge)  

Grading of coarse aggregates for a particular size shall generally conform to relevant I.S 

Codes and shall be such as to produce a dense concrete of the specified proportions and 

or strength and consistency that will work readily in position without segregation.  

3.3.2  Fine Aggregates  

Sand shall be clear River sand brought from approved source and consist of siliceous 

material, having hard, strong, durable uncoated particles, free from undesirable matters viz. 

dust lumps, soft or flaky particles or other deleterious substances. The amount of 

undesirable shall not exceed the percentage limits by weights as specified in relevant IS 

Codes. Washing of aggregates by approved means shall be carried out, if desired by the 

Engineer-in-Charge, at no extra cost to the Employer.  

Coarse and fine sand shall be well graded within the limits by weight as specified in 

relevant IS Code. Fineness Modulus shall not vary by more than plus or minus 0.20 from 

that of the approved sample. Fineness Modulus for sand should not be less than 2.5. 

3.4  REINFORCEMENT  :-  Reinforcement will be of SAIL / TATA / RINL make 

3.4.1  The Contractor shall prepare and furnish to the Engineer-in-Charge, Bar Bending 

Schedules in considerations of the approved drawings for all R.C. C. works for 

review and checking by the Engineer-in-Charge well before taking up the work.  

3.4.2  The High Yield strength deformed bar (HYSD) shall conform to IS: 1786-1990. 

All steel for reinforcement shall be free from loose, oil, grease, paint or other harmful 

matters immediately before placing the concrete.  

3.4.3  The Reinforcement shall be bent to the shapes shown on the approved drawings 

prior to placing and all bars must be bent cold. The Steel shall be placed in such a 

way that it is rigidly held in position while concrete is being cast. The correct 

clearance from the form shall be maintained by either pre-cast mortar blocks or by 

metal supporting chairs to be supplied by the Contractor free of charge.  

The intersection of roads crossing one another shall be bound together with soft 

pliable with No. 16 to 18 SWG at every intersection so that reinforcement will not be 

displaced in the process of depositing concrete. The loops of binding wire should be 

tightened by pliers and welding of reinforcement for lapping & binding should be 

done if desired by E.I.C. No extra payment will be made for this purpose.  
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3.4.4  The work of reinforcement shall also be inclusive of stirrups distribution bars, 

binders, initial straightening and removing of loose rust, if necessary, cutting to 

requisite length, hooking and bending to correct shape, placing in proper position 

including supplying and binding with block annealed wire as stated in clause 3.4.3 

above.  

3.4.5 The brand of steel used for the work will selected & approve by the E.I.C in writing 

before execution of work. 

3.5  WATER  

The Water shall be clean and free from Alkali oil or injurious amounts of deleterious 

materials. As far as possible, the water is of such quality that it is potable. If any chemical 

analysis of water is necessary and ordered, the same shall be carried out at an approved 

laboratory at the Contractor’s cost and expenses.  

3.6  CONCRETE PROPORTIONING  

3.6.1  The concrete proportions shall be as indicated on the approved drawings and shall 

conform to IS: 456 & IS: 3370. The quality and character of concrete shall be 

governed by IS: 10262. It should be sampled and analysed as per IS: 1199. The 

concrete should stand the test specified in IS: 516.   

3.6.2  The minimum cover of main reinforcement shall be as per relevant IS: Codes. Cover 

to any reinforcement of R.C.C. piles shall be minimum 65 mm in case in-situ and 50 

mm in case of pre-cast piles. Suitable spacer blocks shall be provided at intervals 

not exceeding 1.2 m. throughout the length of the pile.  

3.6.3  The workability shall be measured by slump. Slump for different grades of concrete 

shall not exceed following unless specifically permitted by the Engineer-in-Charge.  

i)  For M 15 concrete - 3.75 cm.  

ii)  For M 20 concrete - 2.50 cm. 

iii)  For M 25 concrete – 2.00 cm  

3.6.4  All concrete works shall be thoroughly compacted and fully worked around the 

reinforcement, around embedded fixtures and into comers of the form work.  

The Concrete shall be thoroughly and shall be efficiently vibrated during laying. The 

use of mechanical vibrators shall comply with IS: 2608, IS: 2506 and IS: 456. 
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Whenever vibration has to be applied externally, the design of formwork and 

deposition of vibration shall receive special consideration to ensure efficient 

compaction and to avoid surface blemishes.  

3.6.5  Test for Water Tightness of Structures / Pipes  

For liquid retaining structures including inlet chambers etc. shall be deemed to be 

satisfactory water tight as per relevant clause of IS: 3370. The Contractor at his own 

expenses, if necessary, shall undertake approved corrective measures.  

As regards the pipelines, the tests shall be performed for the Hydrostatic Pressure of 

10 Kg./Sq. cm in case of S.W.D., D.I. Pipes and 2 Kg./Sq. cm. for P. S. C. respectively. 

The tests shall be carried out as per relevant IS Codes and pipes shall be considered 

satisfactory if the tests results satisfy the requirements of the relevant clauses of the 

Codes. The Contractor shall give all these Hydraulic Tests by making his own 

arrangements for water supply and filling and disposing the water after the tests. The 

Contractor shall rectify the defects noticed and carry out the tests again and repeat 

the testing operation till successful result is obtained and accepted by the Engineer. 

The rates Quoted for the work shall be considered as inclusive of cost of all Labours, 

materials and equipment required to give successful tests for Water tightness.  

3.7  WORKMANSHIP  

3.7.1  All Concreting work shall be carried out according to the IS: 456, IS: 3370, and other 

related codes. It should, however, be noted that for every 15 M3 of concrete placed or 

for every one day's volume of concrete whichever is lower, a minimum of 3 (three) 

Cubes shall be kept for test purpose, and tested at the Contractor's cost and 

expenses at a Laboratory as approved by the Authority. The number of test cubes 

may, however, be altered at discretion of the Engineer-in-Charge. It is compulsory to 

test 3 (three) cubes in each case.  

3.7.2  Structural Concrete  

Design mix Concrete shall be on all concrete works except in case of Mud-mat 

concrete lean concrete where nominal mix concrete will be allowed.  

Design mix Concrete will be used in Reinforced Concrete Structures and shall not be 

less than Grade of M25 for works other than water retaining structure & for water 

retaining structure (RCC) Grade will be M30 and higher as per IS 3370. 
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The mix shall be designed to produce the grade of concrete having required 

workability and a Characteristic Strength not less than appropriate values given in 

IS: 456 - 2000. For mix design, procedure given in Indian Standard recommendation 

i.e., IS: 10262 with latest amendments shall be adopted. As long as the quality of 

materials does not change a mix design done earlier may be considered adequate for 

later work. Batching mixing, sampling and Strength Test of concrete shall be carried 

out in compliance with the relevant clause of IS: 456-2000 and all other relevant 

Indian Standards recommended therein. Proper admixtures of reputed brand should 

be used to maintain workability and in making concrete for water retaining structures 

with prior approval of E.I.C. 

The mix design by the Contractor shall be used for works only after obtaining 

approval of mix design and written order thereafter of the Engineer-in-Charge. Mix 

design shall be entirely the responsibility of the Contractor and any approval by the 

Engineer-in-Charge shall not relieve him of his responsibility in respect thereof.  

The Contractor shall prepare all the Calculations. Tabulations, Graphs etc. pertaining 

to Mix Design Test result and supply copies of such Calculations, tabulations, 

Graphs etc. required by the Engineer-in-Charge.  

On proportioning concrete, the quantity of both cement and aggregate shall be 

determined by weight, where the weight of cement is determined on the basis of 

weight per bag a reasonable number of bags be weighed periodically to check the 

net weight or should be either weighed or measured by volume in calibrated tanks, 

All measuring equipment’s shall be maintained in a clean serviceable condition and 

shall periodically checked for accuracy.  

The grading of coarse and fine aggregates shall be checked frequently and 

frequency of testing shall be determined by the Engineer-in-Charge. Where weight 

batching is not possible or practicable, the quantities of coarse and fine aggregates 

may be determined by volume but cement in any case shall be weighed by weight 

only. If fine aggregate and volume batching is adopted, allowance shall be made for 

bulking. The bulking shall be determined in accordance with IS: 2386 (Part-III).  

The Water-Cement Ratio shall be maintained to its correct value. Surface moisture 

content of aggregate shall be determined as per IS: 2386 (Part-III) and the amount of 

water to be added shall be adjusted accordingly to maintain the correct Water-

cement ratio.  
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During the progress of work in order to ensure correct strength of concrete proper 

control should be exercised by the Contractor as specified in Specifications 

mentioned in the Clause 3.7.1 above. Test strength of every sample shall be 

determined in accordance with the recommendations of IS: 456-2000. If one out of 

ten consecutive test cubes shows a deficiency in strength up-to a maximum limit of 

10%, the concrete will be deemed satisfactory. If two of the test cubes out of ten 

shows a deficiency in strength up to a limit of 10%, the concrete shall be deemed to 

be less satisfactory and a reduction of 1 % will be made on the cost of such 

concrete. If three out of ten test cubes show deficiency in strength up to a limit of 

10%, a reduction of 5% will be made on the cost of such concrete. If more than three 

test cubes show a deficiency in strength up-to a limit of 10% a reduction of 10% will 

be made on the cost of such concrete. If more than five shows a deficiency in 

strength up-to a limit of 10%, the concrete shall be rejected. Such rejected concrete 

work shall have to be dismantled and replaced to the satisfaction of the Engineer-in-

Charge by the Contractor free of cost to the Employer. No payment for the 

dismantled concrete, the relevant formwork and reinforcement, embedded fixtures 

etc. wasted in the dismantled portion, shall be made. In the course of dismantling, if 

any, damage is done to the embedded items or adjacent structures, the same shall 

also be made good free of charge by the Contractor to the satisfaction of the 

Engineer-in-Charge.  

If the deficiency in strength of one-test cubes exceeds the 10% limit, a reduction of 

5%) will be made on the cost of such concrete. if the deficiency in strength to two out 

of ten test cubes exceeds the 10% limit, a reduction of 10% will be made on the cost 

of such concrete. If the deficiency in strength of three out of ten test cubes exceeds 

the 10% limit, a deduction of 20% on the cost of such concrete will be made.  

With permission of the Engineer-in-Charge for any above mentioned grades of 

concrete, if the quantity of water has to be increased in special cases, cement shall 

also be increased proportionally to keep the ratio of water to cement same as 

adopted in trial mix design for each grade of concrete. No extra payment for 

additional cement will be made.  

3.8  PRE-CAST CONCRETE  

Pre-cast Concrete items shall conform to relevant IS Specifications. Pre-cast items shall be 

suitably marked with the date of casting identification marks and shall show the right way 

up as may be required. The arrangements to be made by the Contractor for Site 
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manufacture and handling of pre-cast items shall be done to the approval of the Engineer-

In-Charge. Each pre-cast unit shall be cast in one operation and no construction joints 

shall be permitted. No damaged or defective units shall be built into the works and units 

shall be so stored that they are not over' stressed.  

Pre-cast units shall be provided in places as shown in the approved drawings. The pre-cast 

units shall be cast at site strictly following the Specifications of Pre-cast Concrete work. 

Proper care shall be taken to ensure that the units are obtained from the moulds without 

any damage. Before erecting in position the units shall be cured adequately by keeping 

units immersed in water.  

3.9  FORM WORK  

3.9.1  The Form Work shall conform to IS: 456. Whenever necessary, shuttering must be 

provided.  

The work shall also include providing all necessary staging, centring, shuttering & 

formwork for placing concrete. Shuttering may be of approved dressed timber true to 

line, not less than 37 mm. thick. Surface to be in contact with concrete are to be 

planed smooth. Alternatively, sufficiently rigid plywood shuttering or steel shuttering 

may be used. In every case, joints of the shuttering are to be such as to prevent the 

loss of liquid from the concrete. In timber shuttering the joints shall, therefore, be 

either tongued or grooved or the joints must be perfectly close and lined with draft 

paper polythene films or other types of approved materials. In case of plywood or 

steel shuttering also the joints are to be similarly lined. All shuttering and framing 

must be adequately stayed and braced to the satisfaction of the Engineer-in-Charge 

for properly supporting the concrete, during concreting and the period of hardening. 

It shall be so constructed that it may be removed without shock or vibration to the 

concrete. No through bolts are allowed for holding the shuttering in water retaining 

structure.  

3.9.2  Cleaning, Treatment and Removal of Forms  

All forms shall be thoroughly cleaned of old concrete, wood shavings, saw dust, dirt 

and dust sticking to them before they are fixed in position. All rubbish loose 

concrete chippings, shavings, saw dust etc. shall be scrupulously removed from the 

interior of the forms before the concrete is poured. Formwork shall not be 

used/reused, if declared unit or unserviceable by the Engineer-in-Charge.  
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If directed by the Engineer-in-Charge, compressed air jet/or water jet shall be kept 

handy along with wire brushes, brooms etc. for the purpose of cleaning.  

Before shuttering is placed in position, the form surface in contact with the concrete 

shall be treated with approved non-staining oil or composition. Care shall be taken 

that the oil or composition does not come in contact with reinforcing steel or existing 

concrete surface. They shall not be allowed to accumulate at the bottom of the 

shuttering.  

Forms shall be struck in accordance with the relevant clause of IS: 456 or as directed 

by the Engineer-in-Charge. The Contractor shall record on the drawings or in other 

approved manner, the date in which the concrete is placed in each part of the work 

and the date on which the form work is removed there from and have this recorded 

checked and countersigned by the Engineer-in-Charge.  

The Contractor shall be responsible for the safe removal of the formwork, but the 

Engineer-in-Charge may delay the time of removal if he considers it necessary. Any 

work showing signs of damage through premature removal of formwork or loading 

shall be entirely reconstructed without any extra cost to the Employer.  

3.10  PROTECTION AND CURING OF CONCRETE  

Newly placed concrete shall be protected by approved means; from rain, sun and wind and 

extreme temperature. Concrete placed below the ground level shall be protected from 

failing earth during and after placing. Concrete placed in ground containing deleterious 

substance shall be kept free from contact with such ground or, with water draining from 

such ground during placing of concrete and for a period of at least 3 (three) days or as 

otherwise directed by the Engineer-in-Charge, the ground water around newly poured 

concrete shall be kept to an approved level by pumping or other approved means of 

drainage at the cost of the Contractor. Adequate steps shall be taken to prevent flotation or 

flooding. Steps, as approved by the Engineer-in-Charge, shall be taken to project immature 

concrete from damage by debris, excessive loading, vibration, abrasion, mixing with earth 

or other deleterious materials, etc. that may impair the strength and durability of the 

concrete.  

As soon as the concrete has hardened sufficiently for the surface to be marked it should be 

covered with Hessian, canvas, or similar materials and kept continuously wet for at least 7 

(seven) days after final setting. This period may be extended at the discretion of the 
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Engineer-in-Charge, up-to 14 (fourteen) days. Concrete slabs and floors shall be cured by 

flooding with water of minimum 25 mm depth for the period mentioned above.  

Approved curing compounds may be used in lieu of moist curing with the permission of 

the Engineer-in-Charge. Such compound shall be applied to all exposed surface of the 

concrete as soon as possible after the concrete has set. No extra payment is allowed on 

such count.  

3.11  CONCRETE FINISH  

The Concrete surface on removal of form work shall be such that no finish is necessary, If, 

however, the surfaces is not satisfactory the Contractor shall, if so instructed, remove 

unwanted, projecting parts by chipping and smoothening the surface with cement 

rendering at his own expenses. The shutter marks shall invariably be removed by rubbing 

with carborandum stone. The Contractor shall therefore take all precaution for avoiding the 

shutter marks.  

3.12  Contractor's Supervision  

The Contractor shall provide constant and strict supervision of all the items of construction 

during progress of work, including the proportioning and mixing of the concrete and 

bending and placing of reinforcement. Any important operation such as concreting or 

stripping of form work adequate notice shall be given in advance. 

The cement and sand shall be thoroughly mixed dry in specified proportions. Water shall 

then be added just sufficient to make a stiff and workable paste. The mortar shall be used 

within half an hour of mixing.  

4.0 BRICK WORK  

4.1  The Contractor shall build all brickwork uniformly no one portion being raised more 

than 1 meter above another at a time. The joints shall not exceed 12 mm. in thickness 

and should extend the full thickness of the brickwork. All joints shall be properly 

raked and the surface washed down.  

4.2  All the bricks shall be kept fully immersed in water at least for a minimum period of 

six hours till they are completely soaked and only thoroughly soaked bricks shall be 

used in the work.  
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4.3  The Contractor shall keep wet all brickwork for at least 10 (ten) days after laying. The 

surface of unfinished work shall be cleaned and thoroughly wetted before joining 

new work to it.  

5.0  PLASTERING, PAINTING AND SURFACE TREATMENT  

5.1  Cement Plaster  

5.1.1  The plastering work shall be governed by IS: 1661. Unless otherwise specified 

cement plaster shall be composed of 1 part of cement and 6 parts of sand. For 

ceiling plaster, the composition shall be 1 part of cement and 4 parts of sand. The 

thickness of ceiling plaster shall be 6 mm. The thickness of plaster to the fair faces 

of brickwork shall be 19 mm. The thickness mentioned shall be minimum thickness. 

The Contractor shall allow in his rate for any rubbing out due to inequalities of 

brickwork. 

5.1.2  The rate shall also include for forming of any moulding drip course etc., and for extra 

thickness due to corbelling of brick work in parapet or at any other place.  All internal 

angles shall be rounded off as per drawing or as directed by the Engineer-in-Charge 

without any extra charges- if required. 

5.1.3  Cement and sand shall be measured and mixed dry thoroughly to a uniform colour 

on a platform specially constructed for the purpose. Care should be taken to see that 

no foreign matters get mixed with the mixture. Only enough water shall be mixed to 

make the mixture workable. The mix shall then be turned over and again to a uniform 

colour and texture number more cement mortar shall be mixed at a time than cannot 

be used within thirty (30) minutes of mixing.  

5.1.4  Surface to be plastered are to be brushed clean, wetted for 24 hours before the 

plaster is put in and the joints of the brick work raked out 12 mm. deep minimum. 

The concrete faces to be plastered shall be chipped, roughened and soaked with 

water for achieving required bond with the plaster without any extra cost.  

5.1.5  The surface of the plaster shall be finished absolutely in one plane. The Contractor 

shall rub down any unevenness with carborandum stones at his cost and expenses. 

Care shall be taken to see that no mark remains at the junction of plastering done at 

different times. If necessary, the junctions shall be rubbed with carborandum stones 

to eliminate such undesirable marks. The Contractor may be required to use normal 
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sprinkling of thin cement slurry on the surface for satisfactory finishing of the 

plastering work for which no extra payment shall be made.  

5.1.6  Plaster shall be protected and cured by keeping it thoroughly wet with sprinkling of 

water for 10 (ten) days continuously.  

5.1.7  The cost of plastering work shall also include the cost of necessary scaffolding, 

staging etc. as would be required for the work.  

6.0  SURFACE FINISHING  

6.1 General   

The cost of all the items of work under this section should include the cost of necessary 

scaffolding, staging, preparing sub base, removing stains from the floor, skirting, wood 

work, glass etc. caused through execution of the work.  

6.2  White Washing  

6.2.1  White washing shall be done with 5(five) parts of stone lime and I (one) part of shell 

lime with necessary gum (about 2 Kg per M3 of lime) using a small quantity of blue 

as per direction of Engineer-in-Charge. The lime shall be brought to the site unslaked 

and shall be slaked at site with an excess of water and allowed to remain under water 

for (two) days. To the mixture fresh water may be added to bring the consistency to 

that of a thin cream. When thoroughly mixed, the mix is to be strained through 

coarse cloth. The surface of the wall is to be brushed thoroughly cleaned before the 

white washing is applied. Each coat of white wash has to be laid on with brushes. 

Each coat of White Wash means one continuous strike of brush with the prepared 

wash from top downwards. Another similar strike bottom upward over first strike 

followed by another similar strike from right to left and another from left to right over 

the right application of brush before it dries. Each coat must be perfectly uniform 

when finished and free from brush mark etc.  

6.2.2  Three coats of white wash will mean a minimum of 3 (three) coats to produce on 

opaque white surface to the entire satisfaction of the Engineer-in-Charge. If the 

surface is blotchy or otherwise unsatisfactory, number of coats shall be applied till 

the desired effect is produced to the satisfaction of the Engineer-in-Charge without 

any additional cost.  

6.3  Weather Guard / Weather Shield / Weather Coat with Primer 
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6.3.1  Where specified, external surface shall be finished with two coats of 'Weather Guard 

/ Weather Shield / Weather Coat with Primer' of approved colour, shade and 

manufacture. The surface shall have to be finished it to be previously cleaned down 

to remove loose dust or dirt by use of stiff wire brush. All inequalities to be rubbed 

down and defects rectified. The surface to be wetted well with water and the surface 

water is to be allowed to run off. The 'Weather Guard / Weather Shield / Weather Coat 

with Primer' or equivalent to be mixed will be strictly as per manufacturer's 

specification. The mixed 'Weather Guard / Weather Shield / Weather Coat with Primer' 

or equivalent shall have to be applied to the surface with a brush of a good quality. 

The first coat should be well brushed into the surface to form a good bond. Second 

coat should be applied carefully to give a good finished appearance may be applied 

by brushing or spraying. Each 'Weather Guard / Weather Shield / Weather Coat with 

Primer' or equivalent application shall be wetted at the end of the day with a fine 

water spray. Necessary primer has to be applied before coating of Weather Guard / 

Weather Shield / Weather Coat with primer. 

6.4  Painting to Steel Works  

6.4.1  Any shop coat of paint shall not be considered as a coat of paint for the purpose of 

specification.  

6.4.2  Ready mixed synthetic enamel paint of 'Jenson & Nicholson' 'British Paints', 

'Shalimar Paints or similar other approved make and approved colour and shade 

shall only be used. The primer shall be red oxide zinc chromate primer (1S: 2074) or 

any other anticorrosive primer as approved and directed by the Engineer-in-Charge. 

The Contractor shall furnish the details of paints to the Engineer-in-Charge for 

approval of paints before commencement of painting work.  

6.4.3  The surface to be painted shall be properly cleaned, de-rusted, all loose scales 

removed and smoothened with emery papers. Then a coat of anticorrosive priming 

shall be evenly applied. After this has dried up, two successive coats of best quality 

ready mixed synthetic enamel paint shall be given to the entire satisfaction of the 

Engineer-in-Charge. Brushes of approved size and make shall only be used for 

application of paint and use of cloth is definitely prohibited.  

7.0  DAMP PROORING WORK  
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7.1  Unless otherwise specified, damp proof course shall be 25-mm thick cement 

concrete (1:2:4) with stone chips graded 10 mm to 3 mm with 3% Cico or similar 

approved water proofing compound conforming of IS: 2645 by weight of cement. The 

proportioning, laying etc., shall be done is conformity with specification for cement 

concrete work. The damp proof course shall be used for all brick walls of the 

building.  

8.0  ROOF WATER PROOFING TREATMENT  

8.1  Both flat and curved roofs, whether accessible or inaccessible, shall provide with 

polyurethane based water proofing paint.  

Specification for Roof Water Proof Treatment with Polyurethane based Water Proof 

Paint  

8.2  Preparation of Surface   

The top surface of the roof shall be chipped off where necessary and all loose particles, 

dust impurities, are to be removed by rubbing the entire roof surface with wire brush and 

by application of High Pressure Compressed Heated Air to have a complete dust free and 

moisture free surface.  

The roof surface, receiving polyurethane based Water Proofing paint, shall be provided 

with cement punning having smooth finish. A cross slope of 1 in 300 shall be provided in 

the roof of Building to allow proper drainage of rainwater.  

8.3  Specification of Materials  

The polyurethane based paint is essentially an elastic and water proof film having a good 

adhesion to concrete; water and abrasion resistant properties and shall have long term 

weather proof characteristics. The paint / film material shall be of two components which is 

to be mixed and processed as per manufacturer's specification. The mixture shall be 

homogeneous before applications, as it has tendency to settle.  

The polyurethane based water proofing system shall be manufactured by reputed 

manufacturers of proven recorded and shall be approved by the South Building Research 

Institute (CBRI)/ National Chemical Laboratory (NCL)/ The Council of Scientific and 

Industrial Research/New Delhi (CSRI)/ National Test House, Kolkata or similar such 

Government/ Public Sector Undertakings.  



114 
BID DOCUMENT FOR 570 CUM & 900 CUM.  CAPACITY OHR IN ZONE II ZONE XII FOR KULTI WATER PROJECT UNDER AMRUT SCHEME (REVISED 

DPR PHASE II) 

 

The materials are to be inspected/ approved by the Engineer-in-Charge as per procedure to 

be mutually agreed upon the agency and in charge of the work.  

8.4  Since the product has a very short self-life, the materials are to be used in the work 

shall not be older than four (4) months from the date of manufacture (i.e. the date of 

bottling).  

Necessary Test Certificate of CBRI/NCL/CSIR/National House etc. are to be furnished by the 

contractor or the Department, for the materials procured for the water proofing work.  

8.5  Application  

The two components of polyurethane based water proofing system should be mixed as per 

manufacturer's specification before application. The tack coat should be applied by 

brushing or roller to the entire surface in normal temperature and 406 hours setting time 

should be allowed before application of the second coat. The record and final coat of 

polyurethane based mixed waterproofing sealing over the priming coat to be applied at 

normal temperature and curing time between 36 to 48 hours should be allowed.  

The application to be made by technically trained and approved applicators duly certified 

by the manufacturers.  

8.6  Guarantee Period  

The entire waterproofing job shall be covered with a written guarantee of leak proof 

performance for a minimum period of 10 (ten) years.  

 

8.7  Defects Liability Period  

The percent (10%) of the cost of all works shall be retained by the Department mentioned 

above from the date of commissioning. Any defect observed during the Defect Liability 

Period shall be rectified by the Contractor without any extra cost to the Department. 

9.0  FLOORING 

9.1 Patent Stone Floorings shall be 25mm. thick in M25 grade concrete with 10mm. to 6mm. 

stone ships laid in rectangular panel with diagonal length not exceeding 3.00M and finished 

smooth with neat comment punning 1.5mm thick. After finishing, the surface shall be left 

undisturbed for two hours and then with wet bags and after 24 hours cured by flooding with 
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water and kept wet for at least 7 (seven) days. Required Camber or Slope should be 

provided in floor draining wash water, if necessary.  

9.2  Cast-in-Situ Mosaic in floor shall be 25mm.thick (finished) laid in panels as directed 

with necessary underlay of cement concrete (1:2:4) with stone chips with 12mm. thick 

terrazzo topping finished to 9 mm. after final grinding with 0 to 10 mm. size Mosaic chips 

highly polished etc. - complete as per specification of IS; 2114-1962. Cast-in-situ Mosaic in 

Skirting and Dado shall be 12mm. thick. The Mosaic work shall be of approved colour and 

to the entire satisfaction of the Engineer-in-Charge.  

9.3  'Ferro site' or 'Ironite' Flooring shall be 50 mm. Thick to be laid in two layers. First a 

layer of 25mm. thick patent stone flooring shall be laid in M25 grade concrete and allowed 

to dry. Then the second layer of 25mm.thick flooring of M25 grade concrete with 10mm.to 

6mm. stone chips using at least 1Kg./Sq.m. of floor hardening compound of approved 

quality and make shall be laid and cured. The flooring shall be laid in rectangular panel with 

diagonal length not exceeding 3.0 meters. 

10.0  IRON MONGERY  

10.1  The rain Water pipe of the materials and of size as specified shall be of approved 

manufacture end jointed as follow:  

10.1.1 For heavy cast iron pipes with gasket and lead properly caulked.  

10.1.2 Where required these are to be run in chase left out in walls, columns, slabs and to 

be encased in cement concrete 1:2:4 (1 Cement, 2Sand 4 washed Stone Chips 19mm. 

down) with metal wrapping or with M.S: loops placed at approximately 325mm center to 

center or as directed by the Engineer-in-Charge. All pipes encased in walls, columns or 

under floors must be heavy cast iron with lead caulked joints. For exposed lengths of 

pipes, these are to be neatly secured clear from the finished wall face with nails and 

bobbing in the case of cast iron pipes, nails or screwed to hard wood tapping pugs 

embedded in wall.  

10.1.3 All cast iron rain water pipes shall be painted two coats inside with approved 

anticorrosive paint. The exposed cast iron pipes shall be painted outside with two coats of 

ready mixed Synthetic Enamel Paints of approved makes, shade and colour over a coat of 

priming of approved make.  

10.1.4 The mouth of rain water pipes shall be fixed with C.I grating and the pipe jammed in 

position in 1:2:4 cement concrete with stone chips and neat finish on the surface.  
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10.1.5 The work shall include all supply, fitting and fixture of materials cutting, making 

chases, encasing, painting, jointing, etc. complete in all respect. The work shall include 

supplying, fitting, fixing, and jointing of all the specials required for the completed work.  

10.1.6 Rain water Spouts shall be of C.I pipes cut to exact length as per approved drawing 

or direction of the Engineer-in-Charge and laid in position in 1:2:4 cement concrete with 

stone chips, adjoining roof being finished in neat cement. The interior faces shall be 

painted two coats with anticorrosive paint and the faces shall be painted with two coats of 

ready mixed Synthetic Enamel paint of approved make, shade and colour over a coat of 

priming of approved make.  

10.2  Metal Casement  

10.2.1 Unless specified otherwise, all doors, windows and ventilation in general should be 

of mild steel casement with sections as per IS: 1038. They shall be of approved make. The 

Contractor will submit the name and address of the manufacturer whose metal casements 

he intends to use for approval of the Engineer-in-Charge. The workmanship shall be of high 

quality and shall be up to the entire satisfaction of the Engineer-in-Charge.  

10.2.2 All the steel doors and windows sashes shall be given a shop coat of Red Oxide Zinc 

Chromate Primer IS: 2070 after these are thoroughly cleaned off dust, dirt, scales etc., and 

passed after inspection by the Engineer-in-Charge.  

10.2.3  Windows are to be prepared for puffy glazing from the outside and for opening 

outwards unless otherwise mentioned. All steel sashes shall have holes drilled at suitable 

places for inserting glazing clips which shall also be supplied by the Contractor All glazing 

shall be fixed to the shutters or frames in addition to glazing clips with quality putty of 

Shalimar or equivalent make. Glass must not be placed directly against the metal. A thin 

layer of putty must be evenly spread over the glazing rebate and the glass pressed firmly 

against it.  

10.2.4 Ventilators shall be constructed from solid rolled universal casement section being 

double weathered at all points to ensure water tightness and bedded in mastic and screwed 

to the sashes.  

10.2.5 The fitting shall be of heavy pattern bronze oxidized brass and of approved quality, 

side hung casement will have two point locking handle and casement fasteners. The hung 

windows shall have 200mm. long adjustable casement stay, arrange to lock the windows 

from inside horizontally at the canter, hung windows shall have spring catch designed for 
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hand cord or pole operation as approved by the Engineer-in-Charge. The fittings to be fitted 

either by screwing to the window sections or to steel bracket welded to the window section 

as approved by the Engineer-in-Charge.  

10.2.6 Galvanized weather bars shall be provided to sills of all windows.  

10.2.7 Metal casement is on no account to build in at the time the walls are constructed. 

Holes to accommodate the fixing lugs are to be left or cut and the casement fixed after all 

rough masonry plaster works have been finished. The lugs of the casement shall be 

jammed in 1:2:4 cement concrete with stone chips after holding the casement in proper 

position, line or level.  

10.2.8 Glazing for windows and ventilators shall weight not less than 8.0 Kg./Sq.m for 

doors, 6mm. thick wire net reinforced glazing shall be used as approved by the Engineer-

in-Charge. The glasses shall be cut to size accurately to suit all openings to glaze with 

slight margin of about 1.50mm. on all sides or as directed. These shall be securely fixed in 

position in the manner described earlier. On completion of the building, the Contractor 

shall clean all the glass and leave the same perfectly in a tidy condition.  

10.2.9 The cost of marginal doors, windows and ventilations shall include supplying fixing, 

fitting, glazing cleaning, necessary scaffolding, staging etc. and shall be for the complete 

work in all respects to the satisfaction of the Engineer-in-Charge.  

10.2.10 The Contractor shall without any extra charge, submit three sets of shop drawings 

from the manufacture showing full details of each type of doors, windows and ventilators 

including section, position of all fittings and fixtures for the approval of the Engineer-in-

Charge before manufacture and finally six sets of approved final drawings with notes on 

the method of fixing.  

10.2.11 Where specified, mosquito fly proof brass wire screen of approved gauge and mesh 

shall have to be used in combination with windows. The screen shall be fixed to the inside 

of the frames and the windows to be opened outside and be fitted with 'Follow operator' for 

opening to any position and closing. Additional intermediate members be fixed to the 

frames to receive the fly screen so that the clear span of the screen does not exceed 300 m 

or as approved by the Engineer-in-Charge.  

10.2.12  All windows shall be provided with grills of approved design made of 25 mm x 6 

rum M.S. Flats and the other clean openings not exceeding 100 mm.  
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10.2.13 The work for metal casements shall also include the cost of painting with 2 coats of 

ready mixed synthetic enamel paint of approved made, quality colour and shade over a 

coat of approved anticorrosive primer.  

10.3  Steel Gate  

The M.S gates (6.0X3.0 m), architecturally designed will be obtained from manufacturer as 

approved by the Engineer-in-Charge. These shall include M.S    gate of jail type as per 

approved design made of strong M.S form work,  intermediate stiffeners, and 

round/square bars or angles of M.S Sheet(not less than 14 gauge), gusset cleat, etc. 

including necessary reverting, bolting, welding, locking & hanging, arrangement, fitting, 

fixing etc. complete in all  respect as per direction of E.I.C. The both the shutters will 

have rolling arrangement with a single open able gate in one shutter. The gates shall be 

fixed in position, de-rusted, discalced and painted with 2 coats of approved ready mixed 

paint over a coat of approved anticorrosive primer.  

10.4  Rolling Shutter  

10.4.1  The M.S. roller shutter shall be obtained from manufacturer as approved by the 

Engineer-in-Charge. The roller shutter shall be of 18 G x 75 mm galvanized mild steel lath of 

convex corrugation complete with one piece construction. These shall be fitted with 

pressed side guides and pressed bottom rail, brackets, door suspension shafts, top rolling 

springs (of strong English Continental Spring Steel Wire) with a four lever concealed lock 

as also separate locking arrangements for padlocks, pulling hooks, handles and top cover. 

The roller shutters shall be fixed in position with all accessories and the workmanship shall 

be to the entire satisfaction of the Engineer-in-Charge. This shall be finished with two coats 

of approved read/ mixed paint over a coat of approved anti corrosive primer.   

11.0  CABLE TRENCHES  

11.1  The cable trenches should normally be of dimension 760mm x 460 mm (D x W) with 

insert plates made of M.S. of dimension 100 mm x 75 mm x 12 mm (W x D x th) are to be 

provided on the wall side of the cable trench 600 mm apart all along with cable tray.  

11.2  The Cable Trenches shall be covered with pre-cast concrete slabs of dimension 650 

x 600 adequate thickness to withstand a load of 500 Kg/m2 are to be provided as covers of 

trench all along. For easy access of cable from room to room, the design of the tie beam 

and level of the rooms may be adjusted to avoid bend in the cable.  
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11.3  The cable trenches shall be absolutely free from any obstructions as to allow the 

cables to be lowered in the trenches from top only during laying. The space inside the 

trenches throughout the entire lengths shall in no case be encroached by any beam or 

columns.  

12.0  POCKETS & HOLDING DOWN BOLTS  

Provision has also to be kept for pockets and holding down bolts as per requirement of the 

electrical and mechanical equipments at no extra cost. The exact details of such pockets 

and holding down bolts will be supplied to the Contractor as per specifications of the 

suppliers of the equipment after award of the contract. It is contemplated that M.S. hangers 

shall be provided from the underside of slab/beam of the operating floor, and is to be 

executed in a separate contract. However, for the above arrangement suitable pockets and 

holding down bolts are to be left.  

13.0  CHEQUERED PLATES ETC.  

These shall be manufactured from structural steel conforming to IS: 226. They shall be of 

the specified size, thickness and pattern as per relevant drawings or as directed by the 

Engineer-in-Charge. Cover plates will generally be of chequered plates with or without 

stiffeners as detailed in the drawings. Floor convenience, the Contractor shall prepare 

detailed floor plans of the layout of cover plates for floors and platforms so as to include all 

openings, cuts etc. and so as to match the patterns of adjacent cover plates/gratings. 

Where necessary, the floor will have to be made leak proof by properly welding cover 

plates. If necessary, packing shall 'be welded to the bottom of cover plates to raise the 

cover plates on sides, so as to provide necessary slopes as shown in the drawings or as 

directed by the Engineer-in-Charge in the floors and platforms to drain away any liquid 

failing on the floors and platform. Necessary gutters at the ends of platforms shall be 

provided for sloping floors and platforms as shown in the approved drawings or as 

directed by the Engineer-in-Charge. Krebs of flats shall be provided where necessary, 

around openings and cuts in order to prevent liquids falling to lower floors or platforms.  

14.0  TIMBER DOOR  

The timber door shall be of 1st Class CP Teak Wood for both frame (100 mm x 100 mm) and 

shutters (49 mm thick). All such doors shall be fully panelled. All timber shall be of best' 

quality, well-seasoned and/or well treated for prevention and protection against decay etc. 

It shall be uniform in substance, straight in fibres, free from large or dead knots, sap, flaws, 

sub cracks, shakes, or blemishes of any kind. Any insect damage or spoils across the grain 
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shall not be permissible. The colour of the timber shall be uniform throughout, firm and 

shining with a silky lustre when placed and shall not emit dull sound when struck. The 

doors shall be made as per approved drawings and as directed by the Engineer-in-Charge 

and the timber shall be sawn in direction of the grains and shall be straight and square. The 

door fittings shall be highly polished as per direction of the Engineer-in-Charge. 

15.0 M.S. Ladder:  

15.1  M.S. Ladder: This type of ladder shall be of 450 mm wide. The frame of the ladder 

shall be made of 2 nos. ISA 60 x 40 x 8 mm thick. Steps of ladder shall make of 2 nos. 12 

mm Dia. M.S. square bar as step placed @ 300 mm c/c. The steps shall be secured with the 

main frame by 5 mm thick continuous fillet welding. The edge of the steps shall be 

grounded properly to have smooth finish.  

 

15.2  This type of ladder shall be provided with both side hand railing consisting of 2 rows  

of 32 mm  dia. G.1 pipe (TATA medium quality) run parallel through 40 mm face of 40 x 40 x 

6 mm ISA post. The length of the post shall be 450 mm. placed and secured with main 

frame by continuous fillet welding as mentioned earlier, @600mm c/c. The ends of the G.I 

pipes shall be properly welded with M.S. angle support to secure it position as per 

drawing.  

15.3  The total assembly shall be finished with two coats of high gloss synthetic enamel 

(I.C.I / Berger / Jonson & Nicholson make) over a coat of red lead primer (Murarka Brand or 

equivalent)  after necessary cleaning and dressing of all the components complete as per 

drawing & direction of E.I.C.  

15.4  The ladder shall be secured with R.C.C. floor by providing 200mm x 200mm thick 

M.S. base plate built in floor with four nos. 75mm long & 12mm dia holding down bolts.  

15.5   M.S. Cat Ladder:  The Cat ladder shall be 450 mm wide.   The frame of ladder shall be 

made of 2 nos ISA 60 x 40 x 8 mm.  Two nos. of 12 mm dia M.S square bar placed @ 300 

mm c/c and integrated with ladder frame by suitable fillet welding shall serve as steps of 

the ladder. For that purpose suitable holes shall be made in the ISA post for Penetration of 

the 12mm dia. Bars. Minimum 5 mm thick fillet welding all round the M.S. bar shall be made 

conforming to the specification of relevant I.S. Code.  

 

15.6   Where the Cat ladder is essential to be provided with handrail, it shall be in two side 

of the ladder as directed by E.I.C. The handrail shall be made of 32 mm dia G.I. pipe ISA 

posts placed @ 600 mm c/c.  The post shall be secured both with the frame of the ladder 
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and G.I. handrail by continuous fillet welding.  

15.7  The ladder shall be built with landing slab either by using 200 mm x 200 mm thick 

base plates  with 12mm dia holding down bolts or embedding itself in the concrete floor as 

specified by E.I.C. The ladder shall be stiff opted or tied with Necessary stays/props built in 

floor or adjacent wall using specified size of M.S. and where required as per direction of the 

E.I.C.     

15.8 Finally ladder shall be finished with two coats of high gloss synthetic enamel painting 

over a coat of red lead primer of approved make, as stated earlier, after necessary cleaning 

and removing of rust and dust etc. all complete.  

16.9 Hand Railing: All R.C.C. stairs etc. shall have to be provided with railing on the open 

side(s) throughout. The height of the railings shall be 1200 mm. The post of the railing shall 

be made of 32mm dia. G.I pipe (TATA medium quality) placed @ maximum 400 mm c/c, or 

as specified in the drawing and fixed with the walkway/platform/floor. 

15.10 The railing shall be provided with two rows of G.I. pipe (TATA medium quality) run 

parallel and integrated / secured with the G.I. post by suitable welding of minimum 5mm 

thick at a every junction and intersection. The top row shall be provided with 32 mm dia. 

G.1. pipe and middle row shall be provided with 32 mm dia. G.I. pipe. The end of the GI 

railing shall be secured with the post firmly by suitable welding.  

   15.11 The railing shall be finished with applying two coats of high gloss synthetic enamel 

paints of approved make and said over a coat of red led primer.  

15.12 The G.1. Post shall be embedded in the floor up to a minimum depth of 80mm all 

welding surfaces shall be grounded to have smooth finish. Finally the total assembly shall 

be finished with two coats of synthetic enamel painting to all the exposed surfaces of G. I. 

pipes.  

 

   15.13 Plastering to wall, ceiling etc.:  

15.14 Preparation of Mortar : The materials shall be at first mixed dry thoroughly in 
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suitable proportion as stated in the schedule till uniform colour reaches and then shall be 

mixed wet adding water slowly and gradually for at least four times to give a uniform 

paste. The mix as prepared shall be used within 30 minutes. Wherever plasticizer is 

required to use, the quantity of water shall be reduced in such a proportion that required 

consistency is achieved.  

15.15 Preparation of Surface: The surface of wall shall be brushed, cleaned, washed, 

watered and wetted with water before plastering. All the projections extending more than 

13 mm from the general face of the masonry should be knocked off so as to maintain 

thinner plaster layer. All the joints in masonry should be raked for a depth of about 20 

mm. In case of plastering on concrete surfaces, the face should be roughened by 

chipping of about 5 mm. Oily, greasy and efflorescence spots should be removed either 

by brushing, scrapping or both.  Necessary water proofing compound of approved make 

(Sica / Cico) to be added as per manufacturer’s specification as per usual norms.   

   15.16 Embedding of C.I./ M.S. Fittings: The C.I. / M.S. fittings to be embedded shall be 

thoroughly cleaned and tar coating, if any, shall be removed completely. Such type of 

fittings having puddle at one end shall be placed at the centre of concrete section, 

plumbed, aligned and levelled perfectly ensuring throat of pipe or fitting to be integrated. 

The surrounding of the fitting to be embedded shall be provided with diagonal 

reinforcement in layer/layers. The inside and outside shall be projected at least 150 mm 

from the finished faces of the wall.  

 

 

Superintending Engineer 

Asansol Municipal Corporation 
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SECTION E 

ANNEXURES 

ANNEXURE –I :- Site Plan :- Land area and approx length of Site are noted below. 

Zone 
No. 

Name of the overhead reservoir Area in Decimal 

2 Chinakuri OHR 24.80 

12 Chabka OHR 12.40 

  

 

 

Annexure–II 

Drawing for Over Head Reservoir 

 

 

A set of complete department drawings including Soil Investigation report 

has been enclosed herewith. The bidder may obtain a more clear version and size of 

file (if required) in. pdf format from divisional office free of cost after publication of 

Tender. 

 

 

Superintending Engineer 

Asansol Municipal Corporation 


